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Mr. John Belle gjag\\{m J IV, o8
Beyer Blinder Belle Architects and Planners, LLP A -

41 E 1th Street
New York, NY 10003

Re:  Contract No.: GS02P04DTC0023(N)
'A/E Design Services for the Infrastructure Upgrade of the
Thurgood Marshall U.S. Courthouse
40 Centre Street, New York, NY

Dear John:

Enclosed is an executed copy of the above referenced contract. This contract is 1ssued
under Contract No.: GS02P04DTC0023(N) for the PreDesign/Concept Phase of your
contract in the dollar amount of § 1,482,408.36.

This letier constitutes “Notice to Proceed” and upon receipt you are to COMmence
performance immediately

The following options may be exercised within the timeframes indicated in the contract:

Design Phase Options:
Option No. 1: Design Development:

Option No. 2: Construction Documents (50%/ 100%/Final):
Total Design Phase Options:

Construction Phase Options:

Option No. 3: Post Construction Contract Services (PCCS)
Option No. 4: Construction Inspection Services (CIS)
Option No. 5: As Built Drawings '

Option No. 6:A/E Monthly Site Visits

Total Construction Phase Options:

pursuant to the authority vested in me as Contracting Officer, I have delegated Mr. Mark
Paull of the Capital Program Branch (2PCT) with the authority to recommend approvals,
payments and serve as my technical representative under this contract. A scparate letter
outlining the specific delegations for Mr. Paull 1s enclosed.

In accordance with Public Law 95-507, and as implemented by FAR 52.219-9, your
individual Small Business Subcontracting Plan, has been approved and is incorporated
into your contract under Section “VIII™.  The Clause also requires you to submut



subcontracting reports on Standard Form (SF) 294 Subcontracting Report for Individual
Contracts, and Standard Form (SF) 295, Summary Subcontract Report.

The reporting of your Subcontracting efforts will now be done electronically. 1 will
follow up this letter with specific instructions on how and when to do submit the reports.

If you have any questions, please feel free to contact me at 212-264-7469. Technical
questions should be directed to Mr. Paull at 212-264-3718.

Sincerely,

Signed: (KB

JOAN M. RYAN

Contracting Officer
Acquisition Services Branch
Property Development Division

Enclosures

ce:
2PCB: O/F, R/F

2PC

2PCK.: ABerman/KTsuw/MPaull
2PCB: JRyan:1/14/05



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT N .

2. ATAENDMENT/MODIFICATTON NO. 3. EFfECTIVE CATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicbie}
1 ES;»@?U’:» INY04002

6. ISSUED BY CODE o 7. ADMINISTERED BY (if other than Item 6) CODE
General Services Administration, PFBS
property Development Division
26 Federal Plaza, Room 1639
New York, NY 10278
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2iP Codel (X} |9A. AMENDMENT OF SOLICIATION NO.

Beyer Blinder Belle, Architects& Planners, LLP.

3 . % GS8-02P~04~DTC-0023 {N)
41 E. 1ith Street, 2nd Floor S5 BATED SEE RN T

New York, NY 10G03

10A. MODIFICATION OF CONTRACT/CRDER NO.

108, DATED (SECITEM 11)

CODE {FACILITY CODE
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

D The above numbered sclicitation is amanded as set forth in Item 14, The hour and date specified for receipt of Offers l:] is extended, D is not extendad.
Offers must acknowledge receipt of this amendment prior 1o the hour and date specified in the solicitation or as amended, by one cf the following metheds:
{a}By completing items 8 and 18, and seturning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

ot {c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGIVENT TC BE RECEIVED AT THE
#LACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOCUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. f by virtue of this amendment
vour dasire to change an offer already submitzed, such change may be made by telegram or letter, provided sach telegram or letter makes reference to the sclicitation and this
smendment, and is recsived prior to the opening hour and date specified.

12. ACCOQUNTING AND APPROPIRATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE {A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specily authority} THE CHANGES SET FORTH IN ITEM 14 ARE MADE iN THE CONTRACT ORDER
——] NQ. INJTEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES {such as changss in paying office,
appropriation date, ete.} SEY FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43,103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHGRITY OF:

D. OTHER (Specify type of madification and authorityt

E

E. IMPORTANT: Contractor D is not, is required to sign this document and return copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION {Organized by UCF section headings, including solicitation/contract subject matter where feasible,)

Amendment No. 1 is hereby issued to incorporate the attached changes to the Contract Scope of
Work, Sections J, XK & M.

This amendment has no impact on the total contract doliar amount.

Except as provided herein, all terrs and conditions of the document referenced in ltem 9A or 10A, as heretefore changed, remains unchanged and in full force and effact.

15A. NAME AND TITLE OF SIGNER (Type or printi 16A. NAME AND TITLE OF CONTRACTING OFFICER {Type or print)

Joprn BEAE Py

15C. DATE SIGNED

_ WBK 200§

16C.,‘DATE SIGNED
3t U

ANDARD FORM 30 (rev. 10-83)
Prescribed by GSA FAR (48 CFR} £3.243

NSN 7&;}01_152-3070
Previods’edition unusable
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Amendment to the Architect-Engineer Scope of Work
Infrastructure Upgrade of the Thurgood Marshall U.S. Courthouse

December 27, 2004

Delete Section J — DESIGN SCHEDULES including all subsections and replace with the
following:

J - DESIGN SCHEDULES

J.1 DESIGN SCHEDULES The scope of work for this project is divided into three
separate bid packages, which shall be designed according to the schedules listed below. GSA
anticipates that the design work for the three bid packages will start as indicated in the
following schedules. The intent of this packaging is to complete a substantial amount of the
bulk demolition removal work in the Thurgood Marshall US Courthouse before finalizing the
design of the MEP/Interior Construction package. The A-E shall incorporate a phasing
schedule for the demolition bid package to aid the MEP designers in their work. Additional
probe type demolition work may also be performed onsite as deemed necessary by the A-E
and approved by GSA and the US Courts. The purpose of this methodology is to best assist
the A-F team in completing the design of the MEP/Interior Construction package based on
the most accurate visual inspection and documentation of the existing courthouse
infrastructure conditions. The goal of this project is to have “0” unforeseen conditions.

J.1.1 BULKDEMOLITION Desion / Construction Schedule

*Design shall start 20 weeks after the A-E contract award

Design Phase Description Weeks Cumulative Weeks
Pre Design Survey / Concept submission™ 10

Review by GSA / CM / US Courts 4 14
NO Design Development subinission for demolition ¢

Construction Documents 50% submission 8 22
Review by GSA / CM / US Courts 4 26
Construction Documents 100% submission 8 34
Review by GSA / CM / US Courts 4 38
Construction Documents Final submission 3 41
TOTAL WEEKS FOR DESIGN COMPLETION 41 41
Conformed Drawings 3

Post Construction Contract Services PCCS (option 3) 36

Construction Inspection Services CIS (option 4) 36 36
As Built Documents (option 5) 36

A-E Monthly Site Visits {option 6) 36 36
TOTAL WEEKS FOR DEMOLITION 36

ThurgMarsh-AE Scope Moedifications-final.doc



1.1.2 EXTERIOR CLOSURE Desion / Construction Schedule

*Design shall start upon the A-E contract award

Design Phase Description Weeks Cumulative Weeks
Pre Design Survey / Concept submission® 10

Review by GSA / CM / US Courts 4 14

Design Development submission 6 20
Review by GSA / CM / US Courts 4 24
Construction Documents 50% submission 7 31
Review by GSA / CM / US Courts 4 as
Construction Documents 100% submission 7 42
Review by GSA / CM / US Courts 4 46
Construction Documents Final submission 3 49
TOTAL WEEKS FOR COMPLETION 49 9
Conformed Drawings 4

Post Counstruction Contract Sexvices PCCS (option 3) 59

Construction Inspection Services CIS (option 4) 59 _ 59

As Built Documents (option 5) 59

A-E Monthly Site Visits (option 6) 59 59
TOTAL WEEKS FOR CONSTRUCTION 59

J.1.3 MEP & INTERIOR CONSTRUCTION Design/Construction Schedule
*Design shall start upon the A-E contract award

Design Phase Description Weeks Cumulative Weeks
Pre Design Survey / Concept submission® 16

Review by GSA / CM / US Courts 4 20

Design Development submission 24 44
Review by GSA / CM / US Courts 4 48
Construction Documents 30% submission 30 78
Review by GSA / CM / US Courts 4 82
Construction documents 100% submission 26 108
Review by GSA / CM / US Courts 4 112
Construction Documents Final submission 9 121
TOTAL WEEKS FOR DESIGN COMPLETION 121 121

ThurgMarsh-AE Scope Modifications-final.doc




Conformed Drawings 4
Post Construction Contract Services PCCS (option 3) 121
Construction Inspection Services CIS (option 4) 121 121
As Built Documents {(option 5) 121
A-E Monthly Site Visits (option 6) 121 121
TOTAL WEEKS FOR CONSTRUCTION 121

Delete Section K - DESIGN PHASE SERVICES by PHASE only (not including any
subsections) and replace with the following:

K - DESIGN PHASE SERVICES by PHASE
The design phase services start upon A-E contract award as indicated azbove.

Delete Section M.3 As Buiit Documents (Option §) including all subsections and replace
with the following:

M.3 As Built Documents (Option 5)

M.3.1 As-Built Documents Services Overview The A-E shall make provisions in the
specifications for the General Contractor to provide CD-ROM As-Built Documents as
indicated in sections M.3.1-M.3.6. The A-E shall provide to the GC and the CM, through
GSA, sets of final conformed construction documents (including all RFI clarifications during
bidding and construction as they occur) in CD-ROM format. The GC shall incorporate and
transcribe all changes from the final conformed construction documents (including RFI’s)
onto the CD-ROM and plot a ready drawing file CD-ROM. The GC shall provide a CD-
ROM to GSA and the US Courts as well as a set of reproducible polyester film, both
identified as “As Built Record Documents.” The GC shall also provide a set of the
specifications in hard copy as well as on CD-ROM, identified as “As Built Record
Documents” to GSA and the US Courts. The GC shall deliver the "As Built Record
Documents” to GSA-Region 2-PBS-Property Development Division offices and to the US
Courts with a dated transmittal staterment.

M.3.2 Provision Of On-Site Documents The A-E shall make provisions in the
specifications for the General Contractor to maintain, on the construction site, one complete
set of drawings and one complete set of specifications for the exclusive use and purpose of
recording, in these documents, in color, all installation work that deviates from the
construction documents. In addition, the A-E shall indicate in the specifications that the GC
shall incorporate, transcribe and update the As-Built Documents every three (3) months with
all changes from the final conformed construction documents (including RFI’s) onto a CD-
ROM for the CM, GSA and the U.S. Courts. The CM has the responsibility to verify
periodically, during the course of the inspections of the construction work, that the General

ThurgMarsh-AE Scope Modifications-final.doc
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Contractor is promptly recording all installation work that deviates from the requirements of
the construction drawings. The A-E shall confirm with the CM during the Construction
Inspection Services (option 4) or A-E Monthly Site Visits (option 6) that these marked up
CD-ROM drawings are reasonably complete up to the stage of completion of construction at
the time of observation. The A/E shall make a written report to GSA and the US Courts
regarding the observations.

M.3.3 Preparation of Record Documents The GC shall utilize the record information
maintained on the job site and information in the conformed construction documents
(including RFI’s) furnished by the A-E. The GC shall provide GSA and the US Courts the
project record information as follows.

M.3.4. Content The as-built specifications and drawings shail be prepared to refiect ALL
changes as provided by the CM and General Contractor that occurred in the project whether
they are within or outside the original scope of the project and without consideration to the
installed work occwrring under the original construction documents or occurring under
change orders to the construction contract.

'M.3.5 Specifications The GC shall update record information to reflect the actual installed
conditions of all equipment in the project. All changes to the project specifications shall be
made in script form, or other method acceptable to GSA and the US Courts, such that the
changes are noticeable during a review of the specifications. Each change m the
specifications shall include an entry, in brackets, that identifies the change and the date of the
change. Upon completion of construction, the GC shall deliver two sets of the final updated
specifications in hard copy as well as on CD-ROM, identified as “As Built Record
Documents”. One set shall go to GSA and one set shall go to the US Courts.

M.3.6 As Built Record Drawings Upon completion of construction, and within a
mutually agreed to time frame of the review of the final updated As Built drawings by the
CM and the A-E, the GC shall transcribe the final updated As Built drawings onto Auto CAD
CD-ROM’s in DWF and DWG formats. Two copies of each CD-ROM, identified as “As
Built Record Documents”, shall be submitted. One copy shall go to GSA and the other shall
go to the US Courts. The GC shall also provide two sets of reproducible polyester film, both
identified as “As Built Record Documents.” One set shall go to GSA and the other shall go
to the US Courts. :

Delete Section M.S Total Buildine Commissioning (Option 7).

END OF AMENDMENT

ThurgMarsh-AE Scope Medifications-final.doc



Mr. John Belle

Beyer Blinder Belle Architects and Planners, LLP
41 Ellth Street

New York, NY 10003

Re:  Delegation of Autherity
Contract No.: GS02P04DTCO023(N)
A/E Design Services for the Infrastructure Upgrade of the
Thurgood Marshall U.S. Courthouse, 40 Centre Street, New York, NY

Dear John:

Pursuant to the authority vested in me as the Contracting Officer under this contract, I have
delegated Mr. Mark Paull of the Capital Program Branch of the Property Development Division
with the authority to serve as my technical representative under Contract No.:
GS02P04DTC0023(N). Under this authority, Mr. Paull will be responsible to perform the
following day-to-day operations for this contract:

> Approval or disapproval of Surveys, Investigations, Concepts, Tentative, Working
Drawings and other technical submissions required under this contract.

» Recommend contract payments.

» Monitor the schedule, determine and report monthly progress, make recommendations
relative to changes in schedules including determination concerning lag or delay in
schedule.

» Negotiate modifications. All modifications shall be subject to approval of the
Contracting Officer and prevalidation of funds.

» Provide the professional expertise and assistance, necessary to assess and determine
basis for default, Government's position under claim actions, ferminating inventory,
and negotiation of settlements.

Routine correspondence initiated by the COR which is related to the day-to-day project
administration and not affecting contract terms and conditions, obligating or committing the

Government, may be signed by the COR. The Contracting Officer shall sign all other
correspondence.

These authorities may not be redelegated.

Sincerely,

JOAN MUK
Contracting Officer
Acquisition Services Branch

Property Development Division
2PCB: O/F, R/F, 2PC, 2PCK: ABerman/KTsu/MPaull, 2PCB: JRyan:1/14/05



CONTRACT NO.: GSO02P04DTCO023(IN)
PROJECT NO.: INY 04002

DESCRIPTION: Architect-Engineer Design Services For
The Infrastructure Upgrade of the
Thurgood Marshall U.S. Courthouse
40 Centre Street, New York, NY

U.S5. GENERAL SERVICES ADMINISTRATION
Northeast and Caribbean Region

PUBLIC BUILDINGS SERVICE
PROPERTY DEVELOPMENT DIVISION
Jacob K. Javits Federal Building, New York, NY



ARCHITECT-ENGINEER

CONTRACT

1. CONTRACT NO.

GS02ZPO4DTCO023(N)

2. DATE OF CONTRACT

G £
ORE 12 et
w14 Ak

3A. NAME OF ARCHITECT ENGINEER

BEYER BLINDER BELLE ARCHITECTS & PLANNERS, LLP

38. TELEPHONE NUMBER (INCLUDE AREA CODE)

(212) 777-7800

3C. ADDRESS OF ARCHITECT-ENGINEER (INCLUDING ZIP CODE)

41 East 11" Street
New York, New York 10003

4, DEPARTMENT OR AGENCY AND ADDRESS (INCLUDING ZIP CODE)

General Services Administration, PBS
Property Development Division

26 Federal Plaza, Room 1639

New York, New York 10278

5. PROJECT TITLE AND LOCATION

Architect/Engineer Services for the Design of the
Infrasturcture Upgrade of the Thurgood Marshall U.S. Courthouse
40 Centre Street, New York, NY

6. CONTRACT FOR (GENERAL DESCRIPTION OF SERVICES TO BE PROVIED)

This Contract is issued for Architect-Engineer Services, as required herein in the form of Construction Contract
Documents, and other related Professional Services incidental to the design and construction of the subject project.

The firm shall complete all services required under this contract and its option(s) if exercised, in accordance with the

contract Project Schedule located on Pages 125 and 126 of this contract.

7. AMOUNT

Base Contract Amount: Pre Design Survey/Concept Submission: $1,482.408.36,

Design Phase Options: Option No.Ji: Design Development{{JXED
Documents{Q)XE)) 100% Construction Documents: (K€

(b) (4)

, Option No. 2: 50% Construction
Final Subnussion Construction Documents:

Construction Phase Options: Option Ne. 3: Post Construction Contract Services (PCCS):[(XG)

Option No. 4: Construction Inspection Services (CIS){{S)NE)) Option No. 5: As Built Drawings: [ and
Option No. 6: A/E Monthly Site Visits:[{JNE)]

8. NEGOTIATION AUTHORITY

FAR 6.102(d) (1) and FAR 36.6 in accordance with Public Law 92-582, 40 U.S.C. 541 et seq.

9. ADMINISTRATIVE, APPROPRIATION, AND ACCOUNTING DATA

192.X.PO240001 PG51.25.PG211.516.VNYO00788.NY0130Z2Z

PDN: PJ5B00316

Page - 1

STANDARD FORM 252

cOL



10. The United States of America (called the Government) represented by the Contracting Officer executing this contract,
and the Architect-Engineer agree to perform this contract in strict accordance with the clauses and documents identified as
follows, all of which are made a part of this contract:

ITEM NO. 10 TABLE OF CONTENTS

SECTIONS

3 CERTIFICATE OF CURRENT COST OR PRICING DATA

i REPRESENTATION AND CERTIFICATIONS

i DOCUMENT SECURITY NOTICE/AGREEMENT TO SAFEGUARD BUILDING
DOCUMENTS (Section(s) A,B,C.D &E)

V. SERVICE CONTRACT CLAUSES/ARCHITECT-ENGINEER - INDEX
SERVICE CONTRACT CLAUSES/ARCHITECT-ENGINEER

V. SCOPE OF WORK A/E

VI, A. INDIVIDUALS DESIGNATED TO PERFORM UNDER THIS CONTRACT
B. SCHEDULE FOR PROCEEDING WITH PHASED SERVICES & OPTIONS
C. FEE SCHEDULE

Vil KEY PERSONNEL (SF-330)

Wil SMALL BUSINESS SUBCONTRACTING PLAN

If the parties to this contract are comprised of more than one legal entity, each entity shall be jointly and severally liable
under this coniract. The parties hereto have executed this contract as of the date recorder in Hem 2.

SIGNATURES x NAMES AND TITLES (Typed)

1 = R OR OTHER PROFESSIONAL SERVICES CONTRACTOR

Joumw BELE,  Parmver.

12. THE UNITED STATES OF AMERICA

JOAN M. RYAN
Contracting Officer

1 STANDARD FORM 252 BACK (REV.
N 10-83)

£ *-’"“Q\
k_/ &



SECTION 1

CERTIFICATE OF CURRENT COST OR PRICING
DATA

SECTION I



CONTRACT NO.: GS02P04DTCH23(N)

CERTIFICATE OF CURRENT COST OR PRICING DATA

D) (4

C.;j", 3

-



01/07/72005 13:33 FAX 12128513938 Flack+Kuriz Accounting Fo03/063

CONTRACT NO.: GS0ZPU4DTCHIZI(N)

CERTIFICATE OF CURRENT COST OR PRICING DATA

D) (4

XA )



JAML2.E885 30 11RM NG, 485 P.2

CONTRACT NO.: GS02P04DTCO023(N)

CERTIFICATE OF CURRENT COST OR PRICING DATA

D) (4

oo3(l)



_12/08/2004 15:56 FAX 212 337 3101 WESTERMAN CONST. Co. Inc @604/004

CONTRACT NO.: GS02ZP04DTCO023(N)

CERTIFICATE OF CURRENT COST OR PRICING DATA

D) (4

o I I
Uy g



Dec U8 04 11:234a

IR0OS ELEWARTOR 8737734711

CONTRACT NO.: GS02P04DTC0623 (N}

CERTIFICATE OF CURRENT COST OR PRICING DATA

D) (4

C.

3%
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12761720604 12:088 2122687497 A G COMSULT ENGINEER P&4cE 23704
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CONTRACT NO.: GS02P04DTCO023(N)

CERTIFICATE OF CURRENT COST OR PRICING DATA

b) (4

7y Y,
voul
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CONTRACT NO.: GS02P4DTC0023(N}

CERTIFRICATE OF CURRENT COST OR PRICING DATA

D) (4

o
Uu i



CONTRACT NO.: G502P04DTCOD23(N)

CERTIFICATE OF CORRENT COST OR PRICING DATA

D) (4

o

o

)

9
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CONTRACT NO.: GS02ZP04DTCO023(N)

CERTIFICATE OF CURRENT COST OR PRICING DATA

D) (4




12/99/2094 ©3:55 2123859160 DOMINGD GONZALEZ PAG

CONTRACT NO.: GB02P04DTCO023(N)

I
|
!

CERTIFICATE OF CURRENT COST OR PRICING DATA

b) (4

Cesdy
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CERTIFICATE OF CURRENT COST OR PRICING DATWA

b) (4)

|

N

-

Pk



SENT BY: HP LASERJET 3150; 212 847 4499; JAN-8-05 5:29PM;

CONTRACT NO.: GS02P04DTC0023(N)

CERTIFICATE OF CURRENT COST OR PRICING DATA

D) (4

-

i (o

1
s
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FROM:
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e
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32

40167

(End of certificate)



SECTION 11

REPRESENTATIONS AND CERTIFICATIONS

SECTION I



DEC. Z8. 2684 Ziavent MO 365 P.Z

REPRESENTATIONS AND CERTIFICATIONS | Reference
| GS-02P-04-DTC-0023(N)
Name and Address of Offeror (Name, Street, City, State and Zip { Date of Offer
Code) 1

BEYER BLINDER BELLE ARCHITECTS&PLANNERS, LLP i 23 December 2004
41 East 11" Street

New York, NY 10003 1

DUNSNO.: 053548889

*SOLICITATION" micans “INVITATION FOR BIDS” in Sealed Bidding, and “REQUEST FOR PROPOSAL” or
“REQUEST FOR QUOTATION” in Negotiations.

“OFFER™ means “BID” in Sealed Bldding, and “PROPOSAL” in Negotiation.
“OFFEROR” means the person aor firm subwitting the offer.

THE OFFEROR MAKES THE FOLLOWING REPRESENTATIONS AND CERTIFICATIONS AS A PART OF THE
OFTER IDENTIFYED ABOVE. {Check the appropriate boxes and fill in blanks.)

1. FAR 52-218-1 Small Business Program Representations (May 2004)

D) (4

FORM 3503 PAGE !

<o

{H\D



DEC. 28. 2604 2:97FM

(4

(End of provision)

FAR 52.219-19 Small Business Concern Representation For The Small Business Competitiveness Demonstration
Program (OCT 2000)

D) (4)

FORM 2303 PA




MO, 365

D) (4)

AR 52.219-21 Small Business Size Representation For Targeted Industry Categories Under The Small Business
Competitiveness Demonstration Program (MAY 1999)

D) (4)

FORM 3503 PAGE 3




DEC. 28.2084

5. RESERYED

(D) (4)

RESERVED

FAR 52.222-22 Previous Coniracts And Compliance Roeports (FRB 1998)

PIA

225 Affirmative Action Compliance (APR 1984)

b) (4)

8

FORM 3303 PAGE 4




FAR 52.222-21 Prohibition Of Nonsegregated Facilities (FER 1999)

D) (4)

FAR 52.214-2 (RESERVED)

YAR 52.203.2 Certificate Of Independent Price Determination (APR 1985)

D) (4)

FORM 3503 PAGE 3




FAR 52.209-5 Certification Reparding Debarment, Suspension, Proposed Debarment, And Other Responsibility
Matters (APR 2001)

FORM 3503 PAGE &




FAR 52,223-1--52.223-2 (RESERVED)

FAR 52,203-11 Certification And Disclosure Regarding Payments To Inflaence Certain Federal Transactions (APR
1991)

D) (4)

16, RESERVED

(D) (4)

FAR 32.215-11 Price Reduction For Defective Cost Or Pricing Data--Modificatiens. (OCT 1997)

b) (4)

FORM 3503 PAGE 7




FORM 3503 PAGE 8




18. FAR 52.223-4 Recovered Material Certilication (OCT 1897)

D) (4)

19. ITAR 52.225-1 Buy American Act--Balance of Payments Program--Supplies. (FER 2060)




MG, 365

[FORM 3503 PAGE [0




FAR 52,230-2 Cost Accounting Standards (APK 1998)

FORM 3503 PAGE !




2: BIPM

D) (4)

FAR 52.230-3 Disclosure and Consistency of Cost Aceounting Practices ~ (APR 1998)

FORM 3503 PAGE 12




DEC.28.2804  2:89PM

23, FAR 52,230-4 Consistency In Cost Accounting Practices (AUG 1992)

0) (4)

FAR 52.230-5 Cost Aceounting Standards—Educational Institution (APR 1998)

FORM 3503 PAGE 13




(4]

DEC.Z28.2

=

I

1%

21 1aPM NG. 365 P18

FOQRM 3563 PAGE 14
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Attachment A - Centificate Regirding Lobbying

D) (4)

PORM 3303
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DEC. 28, Zaid 2y 1P NG, 365 P13

INSTRUCTIGNS FOR COMPLETION OF §F-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity whether subawardee or prime Federal recipient, at the
initiation or receipt of a covered Federal action, or a material change to a previons {iling. pursuant fo title 31 U.8.C. seetion
1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing
or attempting to influence an officer or emplayee of any agency, a Member of Congress, in officer or employee of Congress,
or an employee of a Member of Congress in connection with a covered Federal sction. Complete all Hems that apply for both
the Initial [ing and material change report. Refer to the implementing guidance publighed by the Office of Management snd
Budpet for additional information.

1. Identify the type of covered Federal action for which Jobbying activity is and/or has been secared to influence the
eut come of a covered Federsl getion.

2. Identity the status of the coversd Federal action,

3. Ydentity the appropriate classification of this report. If this is a Follow-up repart caused by s material change to
the information previously reported, enter the year and gnarter in which the change oceurred. Enter the date of the last
previousty submitted report by this reporting entity for this covered Federal action.

4, Enter the full name, address, city, state and zip cede of the reporting entity. Inclnde Congressional District, if
known, Check the appropriate classification of the reporting entity that designates if it is, or gxpecis to be 4 prime or
subaward recipient. Identify the tier of the subawardee, £.g., the first subawardee of the prime is the Ist tier. Subawards
tnclude but are not imited to subeontracts, subgrants and contact awards under grants.

§. If the organization filing the report in item 4 ehecks "Subawardee” then enter the full name, address, city, state
and zip code of the priwee Federal recipient. Include Congressional District if known,

6. Enter the name of the Federal agency making the award or losn commitment. Tnclude gt least one organizational
level below agency name, it known. For example, Department of Transportation, United State Const Guard.

7. Enter the Federal program name or description for the covered Federal action {item 1), If known, enter the {ol
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments,

8. Enter the mast appropriate Federal identifying number available for the Federal action identified in item 1 {e.g,
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the conftract, grant or
laan award number; the application/proposal control number assigned by the Federal agency)- Include prefixes e.g.,
CREP-DE-503-001."

9. For a covered Federal action whers there has been an award or loan commitment by the Federal ageney, enter
the Federal amount of the award/ican commitment for the prime entity identified in fiem 4 or &

16 {a)Enter the full name, address, ¢ity, state and zip code of the lobhying registrant under the Lobbying Disclosure
Act of 1995; and, engaged by the reporting entity identified in item 4 to influence the covered Federal action.
{b)Enter the full namnes of the individuals(s) performing services, and include full address if different from 10
(a). Enter Last Mame, First Name, and Middle Initial (MD),

11, The ¢ertifying official shall sign and date the Torm, print his/her name, title, and telephone number.

Public reporting burden for {his collection of information is estimated 1o average 30 minutes per response, including time
Tor reviewing insiructions, searching edisting data sources, pathering and maintaining the data needed, and completing
and revieving the collection of information, Send comments regarding the burden estimate or any other aspect of this
collection of information, including suggestions for reducing (his burden, to the Office of Management and Budget,
Paperwork Reduction Project (8348-0046), Washinpgton, D.C. 20503,
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SECTION 111

DOCUMENT SECURITY NOTICE
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SECTION 1l

U.S. GENERAL SERV?CES ADMIN!STRAT[ON
NORTHEAST AND CARIBBEAN REGION
PUBLIC BUILDINGS SERVICE '

DOCUMENT SECURITY NOTICE

AGREEMENT TO SAFEGUARD BUILDING DOCUMENTS

To compiy with PBS Order 3490 1 (3/8/02)

I. Effective immediately, on A—E contracts/work orders, where the A-E is CREATING the
specifications/drawings, the primary A-E and its sub-consultants must also complete
and sign a "Document Security Notice" at each tier level and submit to the Government.
The A-E Scope of Work shall state, "All professional services consultants shall sign the
'‘Document Security Notice' -~ that documeﬁts containing Sensitive But Unclassified
building information created under contract to the Federal Government shall be handled
according to the procedures in this Notice."

, "This contract includes Sensitive But Unclassified (SBU) buﬂdmg 1nformat10n SBU
- documents (specifications and/or drawings) provided herein are intended for use by authorized
‘users ouly. In support of this requirement, GSA requires parties at all tier levels to exercise
“reasonable care” When handling documents relatlng to SBU building information.

Before releasing the speciﬁcations and/or drawings to a subcontractor, suppher consuitant
etc., the "Document Security Notice" included herein shall be completed and 51gned by both

parties.
11 The COVER PAGE of the set of construction drawings shall include the following:

"PROPERTY OF THE UNITED STATES GOVERNMENT
COPYING, DISSEMINATION, OR DISTRIBUTION OF THESE DRAWINGS, PLANS,
OR SPECIFICATIONS TO UNAUTHORIZED USERS IS PROHIBITED
Do not remove this notice
Properly destroy documents when no longer needed”

1. On the drawings, EACH PAGE which contains building or equipment information
specific to the building shall include the following: .

"PROPERTY OF THE UNITED STATES GOVERNMENT
FOR OFFICIAL USE ONLY

"PAGE 1
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- Do not remove this notice
Properly destroy documents when no longer needed"

The Scope of Work for A-E contracts/work orders shall instruct the A-E to comply with the
above requirements when they prepare the specifications and/or drawings that wili become the

construction docurments.

VI (TO BE DONE AT CONTRACT COMPLETION) For all contracts containing
building information, the prime contractor shall submit a statement that he and his
subcontractors have properly disposed of the building documents, with the exception of the
contractor's record copy, at the time of submission of the Release of Claims, in order to obtain

final payment.

‘This solicitation/contract includes Sensitive But Unclassified (SBU) building information. SBU
documents (specifications and/or drawings) provided herein are intended for nuse by authorized
users only. In support of this requirement, the General Services Administration {GSA) requires
offerors/contractors at all tier levels to exercise “reasomable care” when handling documents
relating to SBU building informatien..

-‘Those whe disseminate SBU building information must FIRST require a signed “Document
Security Notice” from those who receive the information. This document is a flow-down
-agreement and, therefore, it shall be completed at all tier levels in the bidding/contracting process.
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SECTION A

NAME OF DISSEMINATOR PARTY

(party releasing the building documents)

NAME OF RECIPIENT PARTY .

(party receiving the building documents)

This i 1s an agreement between the following disseminator and recipient parties (check
onej:

General Services Admlmstratmn and offeror/prospective offeror/contractor on the

Government
prime contract.

Offeror/prospective offeror/contractor on the Government prime contract

and actual or prospective
1st-tier subcentractor/supplier/consultant.

Actual or pmspecnve Ist~ or higher-tier subcontractor/suppher/consultant

and actual or prospective
2nd- or higher-tier subcontmctor/suppher/consultant

Other (specify)
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-SECTION C

ENSURING THE EXERCISE OF “REASONABLE CARE”
TO PROTECT BUILDING DOCUMENTS:

1. Limiting dissemination to authorized users. Dissemination of information shall only be
made upon determination that the recipient is authorized to receive it. The criterion to
determine authorization is need-to-know. Those with a need-to-know are those who are
specifically granted access for the conduct of business on behalf of or with GSA. This includes
all persons or firms necessary to do work at the request of the Government, such as architects
and engineers, consultants, coniractors, sub-contractors, suppliers, and others that the
contractor deems necessary in order to submit an offer/bid or to complete the work or contract
as well as maintenance and repair contractors and equipment service contractors.

Note: It is the responsibility of the person or firm disseminating the information to assure
that the recipient is an authorized user and to keep records of recipients.

AUTHORIZED USERS SHALL PROVIDE IDENTIFICATION AS SET FORTH BELOW:

Valid identification for non-Government users. Authorized non-Government users shall
provide valid identification to receive SBU building information. The identification shall be
presented and verified for each dissemination. Valid identification shall be all items (a) through
(c), below, and including item (d), as necessary: :

- (a) A copy of a valid business license or other documentation granted by the state or
local jurisdiction to conduct business. The license at a minimum shall provide the name,
address, phone number of the company, state of incorporation, and the name of the individual
legally authorized to act for the company. The business must be of the type required to do the
work. A general contractor's license may be substituted for the business license in states that
issue such licenses. In the rare cases where a business license is not available from the
jurisdiction, the information shall be provided and testified to by the submitter; and

(b) Verification of a valid DUNS Number against the compaﬁy name listed on the business
license or certification. Verification may be obtained through http:/www.fdc. gov, or by
calling Dun & Bradstreet at 703-807-5078 to set up an account; and

(¢) A Valid IRS Tax ID Number of the company requesting the information; and, as
npecessary, '

(d) A Valid picture state driver's license shall be required of person(s) picking up SBU
documents. Phone verification must be made to a previously validated authorized user that the
individual(s) picking up the documentation is authorized to do so by the company obtaining the
documents. SBU documents will not be released to any individual or firm who has not, either
previously or at the time of pickup, supplied the required documentation as outlined in |
paragraphs (a) through (c), above. :
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2. Retaining and destroving decuments. The efforts required above shall continue throughout
the entire term of the contract and for whatever specific time thereafter as may be necessary.
Necessary record copies for legal purposes (such as those retained by the architect, engineer, or
contractor) must be safeguarded against unauthorized use for the term of retention. Documents
no longer needed shall be destroyed (such as after contract award, after completion of any
appeals process or completion of the work). Destruction shall be done by burning or shredding
hardcopy, and/or physically destroying CD's, deleting and removing files from the electronic
recycling bins, and removing material from computer hmd drives using a permanent erase -
utility or similar software.

3. Term of effectiveness. The efforts required above shall continue throughout the entire term
of contract and for what specific time thereafier as may be necessary, as determined by the
Government. Necessary record copies for legal purposes (such as those retained by the
architect, engineer, or contractor) must be safeguarded against unauthonzed use for the term of

retention.

4. Written agreement of disposal. For all contracts using SBU building information, the
contractor shall provide a written statement that he and his subcontractors have properly
disposed of the SBU building documents, with the exception of the contractor's record copy, at
the time of Release of Claims to obtain final payment. Documents no longer needed shall be
destroyed (such as after contract award, after completion of any appeals process or completion
of the work). Destruction shall be done by burning or shredding hardcopy, and/or physically

- destroying CDs, deleting and removing files from the electronic recycling bins, and removing
material from computer hard drives using a permanent erase utility or similar software.

The recipient acknowledges the requirement to use “reasonable care,” as outlined above, to
safeguard the documents and, if not awarded the contract (and at the completion of any
protest/appeal process), will make every reasonable and prudent effort to destroy or render
useless all SBU information received during the SOhCltatIOIl

COMPLETE THE NEXT PAGE.
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SECTIOND

I agree that I will abide by this agreement and will only disseminate Sensitive But Unclassified
(SBU) building information to other anthorized users under the conditions set forth above.

Signature: Date:_

Print Name and Title;

Firm:

DUNS Number: ' ' IRS Tax ID Number

PAGE 7
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ATTACH ACOPY OF YOUR FIRM'S BUSINESS LICENSE,

SECTIONE

CHECK AS APPROPRIATE (AFTER SECTION D HAS BEEN COMPLETED):
' YES NO

Tax 1D Number of recipient party was provide

YES NO NA

I authorize releasing the sﬁbject'bi:ilding documents to the above-named reéipi_ent party.

Signature: - : - - ' '  Date:

DO NOT RELEASE BUILDING DOCUMENTS IF ‘NO?
IS CHECKED FOR ANY CATEGORY.
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SECTION 1V

LETTER CONTRACT CLAUSES
SERVICE CONTRACT CLAUSES/AE

SECTION IV



LETTER CONTRACT CLAUSES
1. 52.216-24 Limitation of Government Liability (Apr 1984)
(a) In performing this contrag is not authorized to make expenditures or

incur obligations exceedin oflars.
(b) The maximum amount for which the Government shall be liable if this contract is

terminated 1s * dollars.
*  Only Costs allowable in accordance with FAR Clause 52.249-4 Termimation for
Convenience

(End of clause)
2. 52.216-25 Contract Definitization (Oct 1997)

(a) An Architect-Engineer definitive contract is contemplated. The Contractor agrees to
begin promiptly negotiating with the Contracting Officer the terms of a definitive contract
that will inctude (1) all clauses required by the Federal Acquisition Regulation (FAR) on
the date of execution of the letter contract, (2} all clauses required by law on the date of
execution of the definitive contract, and {3) any other mutually agreeable clauses, terms,
and conditions. The Contractor agrees to submit a Final Revised Fee Proposal and cost or
pricing data supporting its proposal.

(b) The schedule for definitizing this coniract is January 28. 2005.

The definitazation shall include:

(1) A final Revised Fee Proposal for the Prime firm, and all consultants being
ulilized under this contract

(i1) Negotiated salary, overhead anc profit rates of all consultants

(1)) A final approved Small Business Subcontracting Plan

(tv)  The inclusion of final negotiated dollar amounts for all remaining Option(s)
contemplated under this contract.

(c) If agreement on a definitive contract to supersede this letter contract is not reached by
the target date in paragraph (b) of this section, or within any extension of it granted by the
Contracting Officer, the Contracting Officer may, with the approval of the head of the
contracting activity, determine a reasonable price or fee in accordance with Subpart 15.4
and Part 31 of the FAR, subject to Contractor appeal as provided in the Disputes clause.
In any event, the Contractor shall proceed with completion of the contract, SUbjeCt only to
the Limitation of Government Liability clause,
(1) After the Contracting Officer's determination of price or fee, the contract shall be
governed by-
(1) Alt clauses required by the FAR on the date of execution of this letter contract for
either fixed-price or cost-reimbursement contracts, as determined by the Contracting
Officer under this paragraph (c);
(ii) Al clauses required by law as of the date of the Contracting Officer's determination;
and
(i1} Any other clauses, terms, and conditions mutually agreed upon.
(2) To the extent consistent with paragraph (c)(1) of this section, all clauses, terms, and
conditions included in this letter contract shall continue in effect, except those that by
their nature apply only to a letter contract.

{End of clause)
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SERVICES CONTRACT CLAUSES
INDEX

48 CFR CLAUSE APPLICABLE CLAUSE & TITLE

REFERENCE | NUMBER

1 52.202-1 Definitions {July 2004)

2 52.203-3 Gratuities {Apr 1985)

3 52.203-5 Covenant Against Contingent Fees (Apr 1984)

4 52.203.7 Anti-Kickback Procedures (Jul 1995)

5 52.203-8 Cancellation, Rescission, and Recovery of Funds for
llegat or Improper Activity {Jan 1997)

6 52.203-10 Price or Fee Adjustment for Illegal or Improper Activity
(Jan 1997)

7 52.203-11 Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions. {Apr 1991)

8 52.203-12 Linustation on Payments to Influence Certain Federal
Transactions (Jun 2003)

9 52.204-4 Printed or Copies Double-Sided on Recycled paper
(Aug 2000)

i0 52.204-5 Women-Owned Business {Other Than Small Business)
{May 1999)

il 52.204-6 Data Universal Numbering System (DUNS) Number
{Oct 2003)

12 52.204.7 Central Contractor Registration {Oct. 2003)

13 52.209-6 Protecting the Government's Interest When
Subcontracting with Contractors Debarred, Suspended,
or Proposed for Debarment (Jul 1995}

14 52.215-2 Audit and Records - Negotiation (June 1999)

i5 52.215-10 Price Reduction for Defective Cost or Pricing Data {Oct
1997)

16 52.215-11 Price Reduction for Defective Cost or Pricing Data--
Modification (Oct 1997)

17 52.215-12 Subcontracter Cost or Pricing Data {Oct 1997)

18 52.215.13 Subcontractor Cost or Pricing Data -- Modification (Oct
1997}

19 52.215-15 Pension Adjustments and Asset
Reversions (Oct. 2004)

20 52.215-18 Reversion or Adjustment of Plans for Post-retirement
Benefits (PRB) Other Than Pensions (Oct 1997)

21 52.215-19 Notification of Ownership Changes {Oct 1997)

22 52.216-1 Type of Contract (Apr 1984)

23 52.216-24 Limitation of Government Liability (Apr 1984)

24 52.216-25 Contract Definitization (Oct 1997)

25 52.219-8 Utilization of Smali Business Concerns {May 2004)

26 52.219-9 Small Business Contracting Plan {(Jan 2002)

27 52.219-16 Liguidated Damages -- Subcontracting Plan (Jan 1999)

28 52.219-22 Small Disadvantaged Business Status (Oct 1999)

29 52.219-23 Neftice of Price Evaluation Adjustment for Small
Disadvantaged Business Concerns (June 2003)

30 52.219-24 Small Disadvantaged Business Participation Program--
Targets (Oct 2000)

31 52.219-25 Smail Disadvantaged Business Participation Program-

Disadvantaged Status and Reporting (Oct 1999)

Index Page 1 of 4
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SERVICES CONTRACT CLAUSES

INDEX

32 52.219-26 Small Disadvantaged Business Participation Program--
Incentive Subcontracting (Oct 2000)

33 52.222-1 Notice of the Government of Labor Dispates (Feb 1997)

34 52-222-3 Convict Labor (June 2003)

35 52.222-20 Equal Opportunity (April 2002)

36 52.222-35 Affirmative Action for Disabled Veterans and Veterans
of the Vietnam Era (Dec 2001)

37 | 52.222-36 Affirmative Action for Workers with Disabilities (Jun
1998}

38 52.222-37 Ermployment Reports on Disabled Veterans and
Veterans of the Vietnam Era (Dec 2001)

39 52.223-3 Hazardous Material Identification and Material Safety
Data (Jan 1997)

40 52.223-6 Prug-Free Workplace (May 2001)

41 52.223-13 Certification of Toxic Chemical Release
Reporting (Aug 2003)

42 52.223-14 Toxic Chesmical Release Reporting (Aug 2003)

43 52.225-13 Restrictions on Certain Foreign Purchases (Dec. 2003)

44 52.227-1 Authorization and Consent (Jul 1993)

45 52.227.23 Rights to Proposal Data {Technical). (June 1987)

46 52.228-3 Insurance~-Work on a Government Instatlation (Jan
1997)

47 52.229-3 Federal, State and Local Taxes {April 2003)

48 52.232.8 Discounts for Prompt Payment (Feb 2002)

49 52.232-11 Extras (Apr 1984)

50 52.232-17 Interest (Jun 1996)

51 52.232-18 Availability of Funds (Apr 1984)

52 52.232-23 | Assignment of Claims {Jan 1986)

53 52.232-25 Prompt Payment {Oct. 2003)

54 52.232-26 Prompt Payment for Fixed-Price Architect-Engineer
Contracts (Oct.2003)

35 52.232-33 Payment by Electronic Funds Transfer - Central
Contract Registration {Oct 2003)

56 32.232-34 Payment by Electronic Funds Transfer - Other Than
Central Contract Registration {May 1999)

57 52.233-1 Disputes {July 2002}

58 52.233-2 Services of Protest (Aug 1996)

59 52.233-3 Protest after Award (Aug 1996)

60 52.237-1 Site Visit (Apr 1984)

61 52.237-2 Protection of Government Buildings, Equipment, and
Vegetation (Apr 1984)

62 52.242-14 Suspension of Work (Apr 1984)

63 52.243-1 Changes -- Fixed Price (Aug 1987)

64 52.244-4 Subcontractors and Outside Associates and Consuitants
(Architect-Engineer Services) (Aug 1998)

65 52.246-4 Inspection of Services - Fixed-Price (Aug 1996)

66 52.246-25 Limitation of Liability -- Services {Feb 1997)

67 52.249-4 Termination for Convenience of the Government
{Services) (Short Form) (Apr 1984)

68 52.249-8 Default (Fixed-Price Supply and Service} Apr 1984)

Index Page 2 of 4
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SERVICES CONTRACT CLAUSES

INDEX

69 52.252-2 Clauses Incorporated by Reference (Feb 1998)

70 52.252-6 Authorized Deviations in Clauses (Apr 1984)

71 52.253-1 Computer General Forms (Jan 1991)

72 552.203-71 | Restriction on Advertising (Sep 1999}

73 552.215-70 | Examination of Records by GSA (Feb 1996)

74 552.217-71 | Notice Regarding Options(s) (Nov 1992)

75 552.219-71 | Notice to Offerors of Subcontracting Plan Requirements
(Sep 1999)

76 552.219-72 Preparation, Submissions, and Negotiation of
Subcontracting Plans (Sep 1999)

77 552.219-73 | Goals for Subcontracting Plans (Sep 1999)

78 552.227.70 i Government Rights (Unlimited)(May 1989)

79 552.228-70 | Workers' Compensation Laws {SEP 1999)

80 552,229-70 i Federal, State, and Local Taxes (APR 1984)

81 552.232-70 | Invoice Reguirements (Sep 1989)

82 552.232-73 1 Availability of Fands (Sep 1999)

83 552.232-74 | Invoice Payments (Sep 1999)

84 552.232-76 | Blectronic Funds Transfer Payment (MAR 2000)

85 552.232-78 | Payment Information (Jul 2000}

30 552.233-70 | Protests Filed Directly with the General Services
Administration (Mar 2000)

87 552.236-70 | Definitions (Apr 1984)

88 552.243-70 1 Pricing of Adjustments (Apr 1689)

39 552.252-6 Authorized Deviations In Clauses {Deviation FAR
52.252-6) (SEP 1999)

90 Paperwork Reduction Act

91 Evaluation Of Contractor Performance

92 GSA "PROPERTY OF THE UNITED STATES

GOVERNMENT - FOR OFFICIAL USE ONLY"

Index Page 3 of 4
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SERVICES CONTRACT CLAUSES

ARCHITECT-ENGINEERING CONTRACTORS CLAUSES INDEX

SUPPLEMENTAL CLAUSES FOR A/E CONTRACTS

1 32.236-23 Responsibility of the Architect-Engineer Contractor
(April 1984)

2 52.236.24 Work Oversight in Architect-Engineer Coniracts (April
1984)

3 52.236-25 Requirements for Registration of Designers (June 2003)

4 52.249.7 Termination: {Fixed-Price Architect Engineer) (April
1934)

5 52.236-22 Design Within Funding Limitations (April 1984)

6 52.227-1 Authorization and Consent (July 1995)

7 552.227-70 | Governmentt Rights (Uniimited) (May 1989)

8 352.227-71 | Drawings and Other Data to Become Property of
Government {(May 1989)

9 52.248-2 Value Engineering-Architect-Engineer (March 1990}

10 52.232-10 Payments Under Fixed Price Architect-Engineer

Contracts (August 1987)
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Service Contract Clauses

1. 52.202-1 Definitions (July 2604)
Definitions (July 2604}

(2) When a solicitation provisien or contract clause uses a word or term that is defined in the Federal
Acquisition Regulation (FAR), the word or term has the same meaning as the definition in FAR 2,101 in
effect at the time the solicitation was issued, unless-

{1} The solicitation, or amended solicitation, provides a different definition;

(2) The contracting parties agree to a different definition;

(3) The part, subpart, or section of the FAR where the provision or clause is prescribed provides a different
meaning; or

{4) The word or term is defined in FAR Part 31, for use in the cost principles and procedures.

() The FAR Index is a guide to words and terms the FAR defines and shows where each definition i3
located. The FAR Index is available via the Internet at http./Awww.acgner. gov at the end of the FAR, after the
FAR Appendix.

{End of clavse

2. 52.203-3  Gratuities (Apr 1985)

(a} The right of the Contractor o proceed may be terminated by written notice if, after notice and hearing, the agency
head or a designee determines that the Contractor, its agent, or another representative--
(1) Offered or gave a gratuity {e.g., an entertainrnent or gift) to an officer, official, or employee of the Government; and
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.
() 1f this contract is terminated under paragraph (a) of this clause, the Government is entitled--
(1) To pursue the same remedies as in a breach of the contract; and
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10 times
the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency head or a
designee. (This subparagraph (¢)(2} is applicable only if this contract uses money appropriated to the Department of
Defense.)
{d) The rights and remedics of the Government provided in this clause shall not be exclusive and are in addition to any
other rights and remedies provided by law or under this contract.

{End of clause}

3. 52.203-5 Covenant Against Contingent Fees (Apr 1984)

{(a) The Contractor warrants that no person ot agency has heen employed or retained to solicit or obtain this contract
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent
fee.
{b) "Bona fide agency,” as used in this clause, means an established commercial or selling agency, maintained by a
confractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit or
obtain Government contracts nor holds itself out as being able to obtain any Goverment coniract or contracts through
improper influence. "Bona fide employee,” 15 used in this clause, means a person, employed by a contractor and
subject to the contractor's supervision and contro} as to time, place, and manner of performance, who neither exerts nor
proposes to exert improper influence to solicit or obtain Government contracts nor holds cut as being able to obtain any
Government contract or contracts through improper influence. "Contingent fee,” as used in this clause, means any
commission, percentage, brokerage, or other fee that is contingent upon the success that a person or concern has in
securing a Government contract. "Improper influence,” as used in this clause, means any influence that induces or tends
to induce a Government employee or officer to give consideration or to act regarding a Government contract on any
basis other than the merits of the matter.

{End of clause)

4. 52.203-7 Anti-Kickback Procedures (Jul 1993)
{a) Definitions.
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or

compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor
employee, subcontractor, or subcontractor employee for the

Service Contract Clauses



Service Contract Clauses

purpose of improperly obfaining or rewarding favorable treatment in connection with a prime contract or in connaction
with a subcontract relating to a prime contract.. "Person,” as used in this clause, means a corporation, partnership,
business association of any kind, trust, joint-stoeck company, or individual. "Prime contract,” as used in this clause,
means a contract or contractual action entered info by the United States for the purpose of obtaining supplies,
materials, equipment, or services of any kind. "Prime Contractor” as used in this clause, means a person who has
entered into a prime coniract with the United States.
“Prime Contractor cmployee,” as used in this clause, means any officer, partner, employee, or agent of a prime
Contractor. "Subcontract,” as used in this clause, means a contract or contractuz] action entered into by a prime
Contractor or subcontracter for the purpese of obtaining supplies, materials, equipment, or services of any kind under a
prime contract. "Subcontractor,” as used in this clause, (1) means any person, other than the prime Contractor, who
offers to furnish or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a
subcontract entered into in connection with such prime contract, and
(2 includes any person who offers to furnish or furnishes general supplies to the prime Contrastor or a higher tier
subcontractor. "Subconiractor emsployee,” as used in this clause, means any officer, partner, employee, or agent of a
subcontractor.
{(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from-- {1} Providing or
attempting to provide or offering to provide any kickback; (2) Seoliciting, accepting, or attempting to accept any
kickback; or {3) Including, directly or indirectly, the amount ef any kickback in the contract price charged by a prime
Contractor to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier
subcontractor.
{c){1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible
violations described in paragraph (b) of this clause in its own operations and direct business relationships. (2) When the
Contractor has reasonable grounds to believe that a violation described in paragraph (b) of this clause may have
occurred, the Contractor shall promptly report in writing the possible violation. Such teports shall be made to the
inspector general of the contracting agency, the head of the contracting agency if the agency does not have an inspector
general, or the Department of Justice. (3) The Contractor shall cooperate fufly with any Federa! agency investigating a
possible violation
described in paragraph (b) of this clause.
(4} The Contracting Officer may (i} offset the amount of the kickback against any monies owed by the United States
under the prime contract and/or (ii) direct that the Prime Contractor withhold from sums owed a subcontractor under
the prime contract the amount of the kickback. The Contracting Officer may order that monies withheld under
subdivision {c}(4}(ii} of this clause be paid over to the Government unless the Government has already offset those
monies under subdivision {c)(4)i) of this clause. In either case, the Prime Contractor shall notify the Contracting
Officer when the monies are withheld.
{5) The Contracter agrees to incorporate the substance of this clause, including subparagraph (c)(5) but excepting
subparagraph (¢)(1), in all subcontracts under this contract which exceed
$100,000.

(End of clause)

5. 52.203-8 Cancellation, Rescission, and Recovery 61' Funds for Illegal or Improper Activity (Jan 1997)

{a} If the Governiment receives information that a contractor or a person has engaged in conduct constituting a violation
of subsection (a), {b), (¢}, or (d) of section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 423) {the
Act), as amended by section 4304 of the National Defense Authorization Act for Fiscal Year 1996 (Pub. L. 104-106),
the Government may-- :
(1) Cancel the solicitation, if the coutract has not yet been awarded or issued; or
(2) Rescind the contract with respect to which--
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct
constifutes a violation of subsection 27(a) or {b} of the Act for the purpose of cither--
(A} Exchanging the information covered by such subscctions for anything of value; or
(B) Obtairing or giving anyone a competitive advantage in the award of a Federal agency
procurement contract; or
{1} The head of the contracting activity has determined, based upon a preponderance of the evidence, that the
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under
subsection 27(e)(1) of the Act.
{b} If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitied to recover, in
addition to any penalty prescribed by law, the amount expended under the contract.
{c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other rights
and remedies provided by law, regulation, or under this contract.

{End of clause)

Service Contract Clauses

o

PG



Service Contract Clauses

6. 52.203-10 Price or Fee Adjustment for Llegal or Improper Activity (Jan 1997)

(2} The Government, at its election, may reduce the price of a fixed-price type contract and the
total cost and fee under a cost-type contract by the amount of profit or fee determined as set
forth in paragraph (b) of this clause if the head of the contracting activity or designee determines
that there was a violation of subsection 27(a), (b), or {¢) of the Office of Federal Procurement
Policy Act, as amended (41 U.8.C. 423), as implemented in section 3.104 of the Federal
Acquisttion Regulation.
{b) The price or fee reduction referred to in paragraph (a) of this clause shall be--
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of
award;
{2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of
award, notwithstanding any minimum fec or "fee floor" specified in the contract;
{3) For cost-plus-award-fee contracts.
(1) The base fee cstablished in the contract at the time of contract award;
(i) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the
Contractor for each award fee evaluation period or at each award fee determination point.
(4) For fixed-price-incentive contracts, the Government may--
(i} Reduce the contract target price and contract target profit both by an amount equal to the initial target profit
specified in the contract at the time of contract award; or
(a1} If an immediate adjustment to the coniract target price and contract target profit would have a significant adverse
impact on the incentive price revision relationship under the contract, or adversely affect the contract financing
provisions, the Coniracting Officer may defer such adjustment until establishment of the total final price of the
contract. The total final price established in accordance with the incentive price revision provisions of the contract shall
be reduced by an amount equal to the initial target profit specified in the contract at the time of contract award and such
reduced price shall be the total final contract price,
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the
Contracting Officer from records or documents in existence prior to the date of the contract award.
(¢} The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures of
paragraph (b) of this clause for violations of the Act by its subeontractors by an amount not to exceed the ameunt of
profit or fee reflected in the subcontract at the time the subcontract was first definitively priced.
(d} In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract for
defauit. The rights and remedies of the Governrment specified herein are not exclusive, and are in addition to any other
rights and remedies provided by law or under this contract.

(End of clause)

7. 52.203-11 Certification and Disclosure Regarding Payments to Influence Certain
Federal Transactions. (Apr 1991)

() The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence
Certain Federal Transactions, included in this sclicitation, are hereby incorporated by reference in paragraph (b) of this
certification,

{(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowiedge and belief that on or after
December 23, 1989--

(13 No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Cangress, an officer or employee of Congress, or an
employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative
agreement;

{2y If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal
transaction) have been paid, or will be paid, to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or emplovee of Congress, or an employee of a Member of
Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its offer,
OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and

{3) He or she will include the language of this certification in all subcontract awards at any tier and require that all
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly.
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() Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed by
section 1352, title 31, United States Code. Any person whe makes an expenditure prohibited under this provision or
whe fails to file or amend the disciosure form to be filed or amended by this provision, shall be subject to a civil
penalty of not less than $10,000, and not more than $100,000, for each such failure.

(End of provision)

8. 52.203-12 Limitation on Payments to Influence Certain Federal Transactions (Jun 2003)

ay Definitions.

"Agency,” as used in this clause, means executive agency as defined in 2.101.

"Covered Federal action,” as used in this clause, means any of the following Federal actions:

(1) The awarding of any Federal contract.

(2) The making of any Federal grant.

{3) The making of any Federal loan.

{4) The entering into of any cooperative agreement.

{5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, toan, or
cooperative agreement.

"Indian tribe" and "tribal organization," &s used in this clause, have the meaning provided in section 4 of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 4508) and include Alaskan Natives.

"Influencing or attempting to influence,” as used in this clause, means making, with the intent to influence, any
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with any covered Federa} action.

"Local government," as used in this clause, means a unit of government in a State and, if chartered, established, or
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any
other instrumentality of a local government.

"Officer or empioyee of an agency," as used in this clause, inclades the following mndividuals who are empioyed by an
agency:

{1) An individual who is appointed to a position in the Gevernment under Title 5, United States Code, including a
position under a temporary appointment.

(2} A member of the uniformed services, as defined in subsection 101(3), Title 37, United States Code.

(3} A special Government employee, as defined in section 202, Title 18, United States Code.

{4y An individual who 8 a member of a Federal advisory commmittee, as defined by the Federal Advisory Committee
Act, Title 5, United States Code, appendix 2.

"Persan,” as used in this clause, means an individual, corporation, company, association, authority, firm, partnership,
society, State, and local government, regardless of whether such entity is operated for profit, or not for profit. This term
excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures specifically
permitted by other Federal law.

"Reasonable compensation,” as used in this clause, means, with respect to a regularly employed officer or employee of
any person, compensation that is consistent with the normal compensation for such officer or employee for work that is
not furnished to, not funded by, or not furnished in cooperation with the Federal Government,

"Reasonable payment,” as used in this clause, means, with respect to professional and other technical services, a
payment in an amount that is consistent with the amount normally paid for such services in the private sector.

"Recipient,” as used in this clause, inctudes the Contractor and all subcontractors. This term excludes an Indian tribe,
tribal organization, or any other Indian organization with respect to expenditures specifically permitted by other Federal
law.

"Regulerly employed,” as used in this clause, means, with respect to an officer or employee of a persen requesting or
receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working days
within | year immediately preceding the date of the submission that initiates agency consideration of such person for
receipt of such contract. An officer or employee who is employed by such person for less than 130 working days within
| year immmediately preceding the daie of the submission that initiates agency consideration of such person shall be
considered to be regularly employed as soon as he or she iz employed by such person for 130 working days.
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"State," as used in this clause, means a State of the United States, the District of Columbiz, or an outlying area of the
United States, an agency or instrumentality of a State, and multi-State, regional, or interstate entity having
governmental duties and powers.

(b) Prohibitions.

(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal confract, grant,
loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an officer or empioyee of Congress, or an
eraplovee of a Member of Congress in connection with any of the following covered Federal actions: the awarding of
any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering mto of any
cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.

(2) The Act also requircs Contractors to furnish a disclosure if any funds other than Federal appropriated funds
{including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with a Federa! contract, grant, loan, or
coaperative agreement.

(3) The prohibitions of the Act do not apply under the following conditions:

(1) Agency and legislative liaison by own employees.

(A) The prohibition on the use of appropriated funds, in paragraph (b)(1) of this clause, does not apply in the case of a
payment of reasonable compensation made to an officer or employee of a person requesting or receiving a covered
Federal action if the payment is for agency and legislative Haison activities not directly related to a covered Federal
action.

{B) For purposes of subdivision (b){(3)I)A) of this clause, providing any information specifically requested by an
agency or Congress s permitted at any time.

(C) The following agency and legislative liaison activities are permitted at any time where they are not related to 2
specific solicitation for any covered Federal action:

(1) Discussing with an agency the gualities and characteristics (including individual demonstrations) of the person's
products or services, conditions or terms of sale, and service capabilities.

{2) Technical discussions and other activities regarding the application or adaptation of the persen's products or
services for an agency's use.

(D) The following agency and legislative liaison activities are permitted where they are prior te formal selicitation of
any covered Federal action-

(1} Providing any information not specifically requested but necessary for an agency to make an informed decision
about initiation of a covered Federal action;

(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and

(3) Capability presentations by persons secking awards from an agency pursuant to the provisions of the Small
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.

(E) Only those services expressly authorized by subdivision (B)(331){A) of this clause are permitted under this clause.
(1) Professional and technical services.

{A) The prohibition on the use of appropriated funds, in paragraph (b}(1) of this clause, does not apply in the case of-
(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal action,
if payment is for professional or technical sorvices rendered directly in the preparation, submission, or negotiation of
any bid, proposal, or application for that Federal action or for meeting requirements imposed by or pursuant to law as a
condition for receiving that Federal action.

(Z) Any reasonable payment to a person, other thap an officer or employee of a persen requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal action
if the payment is for professional or technical services rendered directly in the preparation, submission, or negotiation
of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or pursuant fo law
as a condition for recetving that Federal action. Persons other than officers or eraployees of a person reguesting or
receiving a covered Federal action include consultants and trade associations.

(B} For purposes of subdivision (b)(3){(ii}A) of this clause, "professional and technical services” shall be limited to
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal
document accompanying a bid or proposal by a lawyer is allowable, Similarly, technical advice provided by an
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of a
contract is allowable. However, communications with the intent to influence made by a professional {such as a licensed
lawyer) or a technical persen (such as a licensed accountant) are not aliowable under this section unless they provide
advice and analysis directly applying their professional or technical expertise and unless the advice or analysis is
rendered directly and solely in the preparation, submission or negotiation of a covered Federal action. Thus, for
example, conumunications with the intent to influence made by a lawyer that do not provide legal advice or analysis
directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one proposal over
another are not allowable under this section because the lawyer is not providing professional legal services. Similarly,
communications with the intent to influence made by an engineer providing an engineering analysis prior to the
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preparatien or subsmission of a bid or proposal are not allowable under this section since the engineer is providing
technical services but not directly in the preparation, submission or negotiation of a covered Federal action,
{C) Requirements imposed by or pursuant to law as a cendition for receiving a covered Federal award include those
required by law or regulation and any other requirements in the actual award documents.
{D} Only those services expressly authorized by subdivisions (b)(3)(H)(AX 1) and (2) of this clause are permitted under
this clause.
(F) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable compensation
made to reguiarly emploeyed officers or employees of a persen.
(c) Disclosure.
(}) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a disclosure
form, OMB standard form LLL, Disclosure of Lobbying Activities, if such persan has made or has agreed to make any
payment using nonappropriated funds {to include profits from any covcrcd Federal action), which wou d be prohibited
under paragraph {b)(1) of this clause, if paid for with appropriated funds.
{2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there oceurs any event that
materially affects the accuracy of the infermation contained in any disclosure form previcusly fited by such pezson
under paragraph (¢)(1) of this clause. An event that materially affects the accuracy of the information reported includes-
(i} A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting to
influence a covered Federal action; or
{ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or
(#i1) A change in the officer(s), employee(s), or Member(s) contacted fo influence or attempt to influence a covered
Federal action.
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person who
requests or receives any subcontract exceeding $100,000 under the Federal contract,
(4} All subcontractor disclosure forms {but not certifications) shall be forwarded from tier to tier until received by the
prime Contractor, The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the
calendar quarter in which the disclosure form is submitted by the subcontractor. Bach subcontractor certification shall
be retained in the subcontract file of the awarding Contractor.
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.
(e) Penaliies.
(1) Any person who makes an expenditure prehibited under paragraph (a) of this clause or who fails to file or amend
the disclosure form to be filed or amended by paragraph (b) of this clause shail be subject fo civil penaities as provided
for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking any other
remedy-that may be applicable.
(2 Contractors may rely without Hiability on the representation made by their subcontractors in the certification and
disclosure form.
{f) Cost allowability. Nothing in this clavse makes allowable or reasonable any costs which would otherwise be
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause wilt
not be made allowable under any other provision.

(End of clause)

9 52.204-4 Printed or Copied Double-Sided on Recycled Paper (Aug 2008)

{a} Definitions. As used in this clause--

"Post consumer material” means a material or finished product that has served its intended use and has been discarded
for disposal or recovery, having completed its life as a consumer item.

Post consumer material is a part of the broader category of "recovered material." For paper and

paper products, posteonsumer material means “postconsumer fiber” defined by the U.S.

Environmental Protection Agency (EPA} as--

(1} Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have
passed through their end-usage as a conswmer item, including: used

corrugated boxes; old newspapers; old magazines; mixed waste paper; tabulating cards; and used cordage; or

{(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid

waste; but not

(3) Fiber derived from printers’ over-runs, converters’ serap, and over-issue publications.

"Printed or copied double-sided" means printing or reproducing a document so that information is

on both sides of a sheet of paper. "Recovered material,” for paper and paper products, is defined by EPA in its
Comprehensive

Procurement Guideline as "recovered fiber” and means the following materials:

(1) Posteonsumer fiber; and

(2) Manufacturing wastes such as--

(i) Dry paper and paperboard waste generated after completion of the papermaking process
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(that is, those manufacturing operations up to and including the cutting and trimming of the paper machine reel into
smaller rolls or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste
resulting from printing, cuiting, forming, and other converting operations; bag, box, and carton manufacturing wastes;
and but rolls, mill wrappers, and rejected unused stock; and

{(if) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers,
merchants, wholesalers, dealers, printers, converters, or others.
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government
through Waste Prevention, Recycling, and Federal Acquisition, the
Contractor is encouraged to submit paper documents, such as offers, letters, or reports, that are printed or copied
double-sided on recycled paper that meet minimum content standards specified in Section 505 of Executive Order
13101, when not using electronic commerce methods to submit information or data to the Government.
(c} If the Centractor cannot purchase high-speed copier paper, offset paper, forms bond,
computer printout paper, carbonless paper, file folders, white wove envelepes, writing and office paper, book paper,
cotton fiber paper, and cover stock meeting the 30 percent postconsuiner
material standard for use in submitting paper docurnents to the Government, it should use paper containing no less than
20 percent postconsumer material. This lesser standard should be used only when paper meeting the 30 percent
posteonsumer material standard is not obtainable at a reasonable price or does not meet reasonable performance
standards.

(End of clause}

10, 52.204-5 Women-Owned Business (Other Than Small Business) (May 1999)

(&) Definition. "Women-owned business concern,” as used in this provision, means a concern that is at least 51 percent
owned by one or more wormen; or in the case of any publicly owned business, at least 51 percent of its stock is owned
by on¢ or more women; and whose
management and daily business operations are controlled by one or more women.
{b} Representation. [Complete only if the offeror is a women-owned business concern and
has not represented itself as 2 small business concern in paragraph (b)(1) of FAR 52.219-1,
Smatl Business Program Representations, of this solicitation.] The offeror represents that it *
is a women-owned business concern.
(End of provision)

11. 52.204-6 Data Universal Numbering System (DUNS) Number (Oct 2003)
{(a} The offeror shall enter, in the block with its name and address on the cover page of its offer, the
amotation "DUNS" or "DUNS+4" followed by the DUNS number or "DUNS+4" that identifies the
offeror's name and address exactly as stated in the offer. The DUNS number is a nine-digit number
assigned by Dun and Bradsireet, Inc. The DUNS+4 is the DUNS number plus a 4-character suffix that may
be assigned at the discretion of the offeror to establish additional CCR records for identifying alternative
Electronic Funds Transfer (EFT) accounts (see Subpart 32.11) for the same parent concern.
{b) H the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain
one.
{1) An offeror may obtain a DUNS numbez-
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet
at hitp./fwww.dnb.com; or
(it} If lacated outside the United States, by contacting the local Dun and Bradstreet office.
(2) The offeror should be prepared to provide the following information:
(1} Company legal business name,
(if) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(13l Company physical street address, city, state and Zip Code.
(iv) Company mailing address, city, state and Zip Code (if separate from physical).
{v) Company telephone number.
(vi} Date the company was started.
{vii) Number of employees at your location.
{viii) Chiel executive officer/key managsr.
{x) Line of business (industry).
(x) Company Headguarters name and address (reporting relationship within your entity}.
(End of proviston)
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12. 52.204-7 Central Contractor Registration (Get 2003)

{(a) Definitions. As used in this clause-

"Central Contractor Registration (CCR) database” means the primary Government repository for Contractor
information required for the conduet of business with the Government.

"Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet, Inc.
(D&DB) to identify unique business entities.

"Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) This
4-character suffix may be assigned at the discretion of the business concern to cstablish additional CCR records for
identifying alternative Electronic Funds Transfer (EFT) accounts {see the FAR at Subpart 32.11) for the same parent
concern.

"Registered in the CCR database" means that-

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, into
the CCR database; and

(2) The Government has validated all mandatory data fields and has marked the record "Active".

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic
agreement, basic ordering agreement, or blanket purchasing agreement resulting fron: this solicitation.

(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation "DUNS"
or "DUNS +4" followed by the DUNS or DUNS +4 number that identifies the offeror's name and address exactly as
stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is registered in
the CCR database.

{c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

{1} An offeror may obtain a DUNS number-

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at
hitp:/fwww.dnb.com;, or :

(i1} If located outside the United States, by contacting the local Dun and Bradstreet office.

(2) The offeror should be prepared to provide the following information:

(i) Company legal business.

{ii} Tradestyle, doing business, or other name by which your entity is commonly recognized.

{iii} Company Physical Street Address, City, State, and Zip Code.

{iv) Company Mailing Address, City, State and Zip Code (if separate from physicai).

{v) Company Telephone Number.

(vi) Date the company was started.

(vii) Number of employees at your location.

{viii) Chief executive officer/key manager.

(ix} Line of business (indusiry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Gfficer, the
Contracting Officer will proceed to award to the next otherwise successful registered Offeror.

{e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors who
are not registered should consider applying for registration immediately apon receipt of this solicitation.

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for any
tiability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR
databasc after the initial registration, the Contractor is required to review and update on an annual basis from the date
of initial registration or subsequent updates its information in the CCR database to ensuse it is current, accurate and
complete. Updating information in the CCR does not alter the terms and conditions of this contract znd is not a
substitute for a properly executed contractual document.

(g)

(h .

(i If a Contractor has legally changed its business narme, "doing business as” name, or division name (whichever is
skown on the contract), or has transferred the assefs used in performing the contract, but has not completed the
necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the Contractor shall
provide the responsible Contracting Officer a minimum of one business day's written notification of its intention to (A)
change the name in the CCR database; (B} comply with the requirements of Subpart 42,12 of the FAR; and (C) agree in
writing to the timeline and procedures specified by the responsible Contracting Officer. The Contractor must provide
with the notification sufficient documentation to support the legally changed name.
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{11} If the Contractor fails to comply with the requirements of paragraph {g)(1)(i) of this clause, or fails to perform the
agreement at paragraph (2){ 1 (i)C) of this clause, and, in the absence of 2 properly executed novation or change-of-
name agreement, the CCR information that shows the Contractor to be other than the Contractor indicated in the
contract will be considered to be incorrect information within the meaning of the "Suspension of Payment" paragraph
of the electronic funds transfer (EFT) clause of this contract.

{2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in the
CCR record to reflect an assignee for the purpose of assignment of claims {see FAR Subpart 32.8, Assignment of
Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's CCR
record that indicates payments, including those made by EFT, to an ultimate recipient other than that Contractor will be
considered to be incerrect information within the meaning of the "Suspension of payment” paragraph of the EFT clause
of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the
mternet at utp Awww.cor.gov or by calling 1-888-227-2423, or 269-961-3757,

(End of clause}

Alternate I (Oct 2003). As prescribed in 4.1104(a}, substitute the following paragraph {b) for paragrapk (b} of the basic
clause: i .

(b)(1) The Contractor shall:be fegisterediin {he' CCR database by o
date no later than Deé 35520037, The Contractor shall maintain registration
final payment of this cont

[ContractingOfficepsshall insert a
ig perforfiance and through

(2) The Contractor shall enter, in the block with its name and address on the cover page of the SF 30, Amendment of
solicitation/Modification of Contract, the annotation "DUNS"” or "DUNS +4" followed by the DUNS or DUNS +4
number that identifies the Contractor's name and address exactly as stated in this contract. The DUNS number will be
used by the Contracting Officer to verify that the Contractor is registered in the CCR database.

(End of clause)

13. 52.209-6 Protecting the Government's Interest When Subcentracting with Contractors Pebarred,
Suspended, or Propesed for Debarment (Jul 19958)

{a) The Government suspends or debars Contractors to protect the Government's interests. The Contractor shall not
enter into any subconiract in excess of $25,000 with a Contractor that is debarred, suspended, or proposed for
debarment unless there is a compelling reason to do so.
{(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will
exceed $25,000, to disclose to the Contractor, in writing, whether as of the time of award of the
subceniract, the subcontractor, or its principals, is or is not debarred, suspended, or proposed
for debarment by the Federal Government.
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before entering
into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for information
on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs}. The notice must inciude the
following:
(1) The name of the subcontractor.
(2) The Centractor's knowledge of the reasons for the subcontractor being on the List of Parties
Excluded from Federal Procurement and Nonprocurement Programs.
(3} The compelling reason{s} for doing business with the subcontractor notwithstanding its
inclusion on the List of Parties Excluded From Federal Procurement and Nonprocurement
Programs.
(4) The systems and procedures the Contractor has established to ensure that it is fulty protecting the Government's
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or
proposed debarment.

{End of clause)

14. 52.215-2 Audit and Records--Negotiation (June 1999)

{a) As used in this clause, "records” includes books, documents, accounting procedures and

practices, and other data, regardless of type and regardless of whether such items are in written

form, in the form of computer data, or in any other form.

(b) Examination of costs. If this is a cost-reimbursement, incentive, time-and-materials,

labor-hour, or price redeterminable contract, or any combination of these, the Contractor shall

mamntain and the Confracting Officer, or an authorized representative of the Contracting Officer, shalt have the right to
examine and audit all records and other evidence sufficient to reflect properly all costs claimed to have been incurred or
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anticipated to be incurred directly or indirectly in performance of this contract. This right of examination shall include
inspection at all reasonable times of the Contractor's plants, or parts of them, engaged in performing the contract,
{c) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in
connection with any pricing action relating to this contract, the Centracting Officer, or an
authorized representative of the Contracting Officer, in order to evaluate the accuracy,
completeness, and currency of the cost or pricing data, shall have the right to examine and audit
all of the Contractor's records, including computations and projections, related to--
{1} The proposal for the contract, subcontract, or modification;
(2) The discussions conducted on the propesal(s), including those related to negotiating;
(3) Pricing of the contract, subcontract, or modification; or
(4) Performance of the contract, subcontract or modification.
(d} Comptrotler General--{1) The Comptroller Gengral of the United States, or an authorized
representative, shali have access to and the right to examine any of the Contractor's directly pestinent records invelving
transactions related to this contract or a subcontract hereunder.
(2) This paragraph may not be construed to require the Congractor or subcontractor to create or maintain any record that
the Contractor or subcontractor does not maintain in the ordinary course of business or pursuant to a provision of law.
() Reports. If the Contractor is required to furnish cost, funding, or performance reports, the Contracting Officer ot an
authorized representative of the Contracting Officer shall have the right to examine and audit the supporting records
and materials, for the purpose 3of evaluating--
(1) The effectiveness of the Contractor's policies and procedures to produce data compatible with the objectives of
these reports; and
(2} The data reported.
(f) Availability. The Contractor shall make available at its office at all reasonable times the records, materials, and
other evidence described in paragraphs (), (b), (c), (@), and {g) of this clause, for examination, audit, or repreduction,
until 3 years after final payment under this contract or for any shorter period specified in Subpart 4.7, Contractor
Records Retention, of the Federal Acquisition Regulation (FAR), or for any longer period required by statute or by
other clauses of this contract. In addition—
(1) If this contract is completely or partially terminated, the Contractor shall make availabie the records relating to the
work terminated until 3 years after any resulting final termination settlement; and
(2) The Contractor shall make available records relating to appeals smder the Disputes clause or to litigation or the
settlement of claims arising under or relating to this contract until such appeals, litigation, or claims are finally
resoived.
(g) The Contractor shall insert a clause containing all the terms of this clause, including this paragraph (g), in ail
subcontracts under this contract that exceed the simplified acquisition threshold, and—
(1) That are cost-reimbursement, incentive, time-and-materials, labor-hour, or price-redeterminable type or any
combination of these;
{2) For which cost or pricing data are required; or
{3) That require the subcontractor to furnish reperts as discussed in paragraph (2) of this clause. The clause may be
altered only as necessary to identify preperly the contracting parties and the Contracting Officer under the Government
prime contract.

(End of clause)

15 52.215-10 Price Reduction for Defective Cost or Pricing Data (Oct 1997)

(a} If any price, including profit or fee, negotiated in connection with this contract, or any cost reimbursable under this
contract, was increased by any significant amount because-—~

(1) The Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as
certified in its Certificate of Current Cost or Pricing Data;

{2) A subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not complete,
accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or

{3) Any of these parties furnished data of any description that were not accurate, the price or cost shali be reduced
accordingly and the contract shall be modified to reflect the reduction. {b) Any reduction in the contract price under
paragraph (a) of this clause due to defective data from a prospective subcontractor that was not subsequently awarded
the subcontract shall be limited to the amount, plus applicabie overhead and profit markup, by which--

{1} The actual subcontract; or

(2} The actuzl cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective
cost or pricing data.

(e)(1) ¥ the Contracting Officer determines under paragraph {a) of this clause that a price or cost reduction should be
made, the Contractor agrees not to raise the following matters as a defense;

Service Contract Clauses

-

[

T



Service Contract Clauses

(i) The Contractor or subcontractor was a sole seurce supplier or otherwise was in a superior bargaining position and
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing data
had been submitted.
(iiy The Contracting Officer should have known that the cost or pricing data in issue were defective even though the
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the
Contracting Officer.
(iif} The contract was based on an agreement about the total cost of the contract and there was no agreement zbout the
cost of each item procured under the contract.
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.
(2)(3) Except as prohibited by subdivision (c){2)(ii) of this clause, an offset in an amount
determined appropriate by the Contracting Officer based upon the facts shall be allowed against the amount of a
contract price reduction ife-
{A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the
Contractor is entitled to the offset in the ameunt requested; and
{B) The Contractor proves that the cost or pricing data were available before the ™as of” date specified on its Certificate
of Current Cost or Pricing Data, and that the data were not submitted before such date.
(i) An offset shall not be allowed if--
(A) The understated data were known by the Contractor to be understated before the "as of”
date specified on its Certificate of Current Cost or Pricing Data; or
(B) The Government proves that the facts demonstrate that the contract price would not have increased in the amount to
be offset even if the available data had been submitted before the "as of" date specified on its Certificate of Current
Cost or Pricing Data.
(d) ¥ any reduction in the contract price under this clause reduces the price of items for which
payment was made prior to the date of the modification reflecting the price reduction, the
Contractor shall be liable o and shall pay the United States at the time such overpayment is
repaid--
(1) Stmple interest on the amount of such overpayvment to be computed from the date(s) of overpayment fo the
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621 (a}(2); and
{2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submutted cost or
pricing data that were incomplete, inaccurate, or nencurrent.

{End of clause)

16. 52.215-11 Price Reduction for Defective Cost or Pricing Data--Modifications (Oct 1997}

(a) This clause shall become operative only for any modification to this contract involving a pricing adjustment
expected to exceed the threshold for submission of cost or pricing data at FAR 15.403-4, except that this clause does
not apply to any modification if an exception under

FAR 15.403-1 applies.

(&) If any price, including profit or fee, negotiated in connection with any modification under this clause, or any cost
reimbursable under this contract, was increased by any significant amount because (1) the Contractor or a subcontractor
furnished cost or pricing data that were not complete, accurate, and current as certified in its Certificate of Current Cost
or Pricing Data, (2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were
not compiete, accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data, or (3)
any of these parties furnished data of any description that were not accurate, the price or cost shall be reduced
accordingly and the contract shall be modified to reflect the reduction. This right to a price reduction is limited to that
resulting from defects in data relating to modifications for which this clause becomes operative under paragraph (a) of
this clause.

(c) Any reduction in the contract price under paragraph (b) of this clause due to defective data from a prospective
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable
overhead and profit markup, by which--

(1) The actual subcontract; or

(2} The actuz! cost to the Contractor, if there was no subcentract, was less than the prospective subcontract cost
estimate submitzed by the Contractor; provided, that the actual subcontract price was not itself affected by defective
cost or pricing data.

{d)(1) If the Contracting Officer determines under paragraph (b} of this clause that a price or cost reduction should be
made, the Contractor agrees not to raise the following matiers as a defense:

{i) The Contracter or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing data
had been submitted.
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(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the
Contracting Officer.
{iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about the
cost of each item procured under the conlract.
{iv} The Contractor or subcontracter did not submit a Certificate of Current Cost or Pricing Data,
(2)(1) Except as prohibited by paragraph (d)(2)(11} of this clause, an offset in an amount determined appropriate by the
Contracting Officer based upon the facts shall be allowed against the amount of a contract price reduction if-
(A} The Contractor certifies io the Contracting Officer that, to the best of the Contractor's knowledge and belief, the
Contractor is entitled to the offset in the amount requested; and
(B) The Contractor proves that the cost or pricing data were available hefore the "as of" date specified on its Certificate
of Current Cost or Pricing Data, and that the data were not submitted before such date.
(i1} An dffset shall not be allowed ift-
(A) The understated data were known by the Contractor to be understated before the "as of”
date specified on its Certificate of Current Cost or Pricing Data; or
(B) The Government proves that the facts demonstrate that the contract price would not have increased in the amount to
be offset even if the available data had been submitted before the "as of" date specified on its Certificate of Current
Cost or Pricing Data.
{e) If any reduction in the contract price under this clause reduces the price of items for which payment was made prior
to the date of the modification reflecting the price reduction, the Contractor shalt be liable to and shail pay the United
States af the timme such overpayment is repaid--
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a}(2); and
{2) A penalty equal to the amount of the everpayment, if the Contractor or subcontractor knowingly submitied cost or
pricing data that were incomplete, inaccurate, or norcurrent.

(End of clause)

17. 52.215-12 Subeontracior Cost or Pricing Data (D¢t 1997)

{a} Before awarding any subcontract expected to exceed the threshold for submission of cost ar pricing data at FAR
{5.403-4, on the date of agreement on price or the date of award, whichever is later; or before pricing any subcontract
modification involving a pricing adjustment expected to exceed the threshold for submission of cost or pricing data at
FAR 15.403-4, the Contractor shall require the subcontractor to submit cost or pricing date (actually or by specific
ideatification: in writing), unless an exception under FAR 15.403-1 applies.
{b) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR 15.406-2 that,
to the best of its knowledge and belief, the data submitted under paragraph () of this clause were accurate, complete,
and current as of the date of agreement on the negotiated price of the subcontract or subcontract modification.
{c) In each subcontract that exceeds the threshold for submission of cost or pricing data at FAR 15.403-4, when entered
into, the Contractor shall insert either--
{1) The substance of this clause, including this paragraph (c), if paragraph {a) of this clause requires submissior of cost
or pricing data for the subcontract; or
{2) The substance of the clause at FAR 52.215-13, Subcontractor Cost or Pricing Data--Modifications.

(End of clause)

18. 32.215-13 Subcontractor Cost or Pricing Data--Modifications (Oct 1997)

() The requirements of paragraphs (b} and (c) of this clause shall--
{1) Become operative only for any modification to this contract involving a pricing adjustment expected to exceed the
threshold for submission of cost or pricing data at FAR 15.403-4; and (2) Be Hmited to such medifications.
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR
15.403-4, on the date of agreement on price or the date of award, whichever is later; or before pricing any subcontract
modification inveiving a pricing adjustment expected 10 exceed the threshold for submission of cost or pricing data at
FAR 15.403-4, the Contractor shall require the subcontractor to submit cost or pricing data (actually or by specific
identification in writing), uniess an exception under FAR 15.403-} applies.
(¢) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR 15.406-2 that,
to the best of its knowledge and belief, the data submitted under paragraph (b) of this clause were accurate, complete,
and current as of the date of agreement on the negotiated price of the subcontract or subcontract modification.
(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that
exceeds the threshold for submission of cost ar pricing data at FAR 15.403-4 on the date of agreement on price or the
date of award, whichever is later.

(End of clause)
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19. 52.215-15 Pension Adjustments and Asset Reversions (Get. 2004)

{a) The Contractor shall promptly notify the Contracting Officer in writing when it determines that
it will terminate a defined-benefit pension plar or otherwise recapture such pension fund assets.
{b) For segment closings, pension plan terminations, or curtailment of benefits, the amount of the
adjustment shall be-

(1) For contracts and subcontracts that are subject to full coverage under the Cost Accounting
Standards {CAS) Board rules and regulations (48 CFR Chapter 99), the amount measured,
assigned, and ailocated in accordance with 48 CFR 9904.413-50{c)($2}; and

(2) For contracts and subcontracts that are not subject to full coverage under the CAS, the amount
measured, assigned, and allocated in accordance with 48 CFR 9904.413-50(c)(12), except the
numerator of the fraction at 48 CFR 9904.413-50(c)(12)(vi} shall be the sum of the pension plan
costs allocated to all non-CAS covered contracts and subcontracts that are subject to Federal
Acquisition Regulation (FAR) Subpart 31.2 or for which cost or pricing data were submitted.

(¢) For ail other situations where assets revert to the Contractor, or such assets are constructively
received by it for any reason, the Contractor shall, at the Government's option, make a refund or
give a credit to the Government for its equitable share of the gross amount withdrawn. The
Government's equitable share shall reflect the Government's participation in pension costs through
those contracts for which cost or pricing data were submitted or that are subject to FAR Subpart
31.2,

{d) The Contracter shall include the substance of this clause in all subcontracts under this contract
that meet the applicability requirement of FAR 15.408(g).

(End of clause)

20. 52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits (PRB) Other Than Pensions (Oct
1997)

The Contractor shall promptly notify the Contracting Officer in writing when it determines that it will terminate or
reduce a PRB plan. If PRB fund assets revert, or inure, to the Contractor or are coastructively received by it under a
plan termination or otherwise, the Contracior shall make a refund or give a credit to the Government for its equitable
share as required by FAR 31.205-6(0)(6). The Contractor shall include the substance of this clause in all subcontracts
under this contract that meet the applicability requirements of FAR 15.408(3).

(End of ¢lause)
21. 52.215-19 Netification of Ownership Changes (Oct 1997}
(a) The Contractor shall make the following notifications in writing:
{1) When the Contractor becomes aware that a change in its ownership has ocourred, or is certain to occur, that could
resylt in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify the

Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to assef vaiuations or any other cost
changes have occurred or are certain to ocour as a result of 2 change in ownership.

{b} The Contractor shall--
{1} Maintain current, accurate, and complete inventory records of assets and their costs;
{2} Provide the ACO or designated representative ready access to the records upon request;

{3} Ensure that all individual and grouped assets, their capitalized values, accurmulated depreciation or amortization,
and remaining useful lives are identified accurately before and after sach of the Contractor's ownership changes; and

{4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained
before each Contractor ownership change.
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{c} The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the
applicability requirement of FAR 15.408(k).

(End of clause)
22. 52.216-1 Type of Contract (Apr 1984)

The Government contemplates award of a Firm-Fixed coptract resulting from this solicitation.
(End of provision)

23. RESERVED
24. RESERVED

Revised October 15, 2003
Architect- Engineer Clauses
Page Number 14 of 33
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25. 52.219-8 Utilization of Small Business Concerns (May 2004)

() It is the policy of the United States that small business concerns, veteran-owned small business concerns,
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small
disadvantaged business concerns, and women-owned small business concerns shall have the maximum
practicable opportunity to participate in performing contracts let by any Federal agency, including contracts
and subcontracts for subsystems, assemblies, components, and related services for major systerns. It is further
the policy of the United States that its prime contractors establish procedures to ensure the timely payment of
amounis due pursuant to the terms of their subcontracts with small business concerns, veteran-owned smali
business concerns, service-disabled veteran-owned small business concerns, HUBZone small business
concerns, small disadvantaged business concerns, and women-owned small business concerns.

(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts o the fullest extent
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or
surveys as may be conducted by the United States Srmall Business Administration or the awarding agency of
the United States as may be necessary to determine the extent of the Contractor's compliance with this clause.
(c) Definitions. As used in this coniract-

"HUBZone small business concern" means a small business concern that appears on the List of Qualified
HUBZore Small Business Concerns maintained by the Small Business Administration.

"Service-disabled veteran-owned small business concern-

(1) Means a small business concern-

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-
disabled veterans; and

(i) The management and daity business operations of which are controlled by one ar more service-disabled
veterans or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or
permanent caregiver of such veteran.

{2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101{2), with a disability that is service-
connected, as defined in 38 1.S.C. 101(16).

"Small business concern” means a small business as defined pursuant to Section 3 of the Small Business Act
and relevant regulations promuigated pursuant thereto,

“"Small disadvantaged business concern” means a small busiress concern that represents, as part of its offer
that-

{1 It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124,
Subpart B;

{2} No material change in disadvantaged ownership and control has oceurred since its certification;

{3} Where the concern is owned by one or more individuals, the net worth of each individual upen whom the
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at
13 CFR 124.104(c){2}; and

{4) It 1s identified, on the date of its representation, as a certified small disadvantaged business in the datzbase
maintained by the Small Business Administration (PRO-Net),

"Veteran-owned small business concern” means a small business concern-

{1) Not less than 51 percent of which is owned by one or more veterans {as defined at 38 U.S.C. 101(2)) or,
in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or
more veterans; and

{2) The management and daily business operations of which are controiled by one or more veterans,

"Women-owned small business concern” means a small business concern-

(1) That js at Jeast 51 percent owned by one or more women, or, in the case of any publicly owned business,
at least 51 percent of the stock of which is owned by one or more women,; and

{2) Whose management and daily business operations are controlied by one or more women,

{d} Contracters acting in good faith may rely on written representations by their subcontractors regarding
their status as a small business concern, a veteran-owned small business concern, a service-disabled veteran-
owned small business concern, 2 HUBZone small business concer, a small disadvantaged business concern,
or a women-owned small business concern.

{End of clause)}
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26. 52.219-9 Small Business Subcentracting Plan (Jan 2002)

{a} This clause does not apply to small business concerns.
(b) Definitions. As used in this clause-

"Commercial item” means a product or service that satisfies the definition of commercial item in section 2,101 of the
Federal Acquisition Regulation.

"Commercial plan" means a subcontracting plan (including goals) that covers the offeror's fiscal year and that applies
to the entire production of commercial items sold by either the entire company or a portion thereof {e.g., division, plant,
or product line}.

"Individual contract plan" means a subcontracting plan that covers the entire contract period (including option periods),
applies to a specific contract, and has goals that are based on the offeror's planned subcontracting in support of the
specific contract, except that indirect costs incurred for common or joint purposes may be allocated on a prorated basis
to the contract.

"Master plan” means a subcentracting plan that contains all the required elements of an individual contract plan, except
goals, and may be incorporated into individual contract plans, provided the master plan has been approved.

"Subcentract” means any agreement (other than one involving an employer-employee relationship) entered into by a
Federal Government prime Contractor or subcontractor catling for supplies or services required for performance of the
contract or subcontract.

(c) The offeror, upon request by the Contracting Officer, shall submit and negotiate a subcontracting plan, where
applicable, that separately addresses subcontracting with small business, veteran-owned small business, service-
disabled veteran-owned smal] business, HUBZone small business concerns, smal! disadvantaged business, and women-
owned small business concerns. If the offeror is submitting an individual contract plan, the plan must separately
address subcontracting with small business, veteran-owned small business, service-disabled veteran-cwned small
business, HUBZone small business, small disadvantaged business, and women-awrted smail business concerns, with a
separate part for the basic contract and separate parts for each option (if any). The plan shall be included in and made a
part of the resultant contract. The subcontracting plan shall be negotiated within the time specified by the Contracting
Officer. Failure to submit and negotiate the subcontracting plan shall make the offeror ineligible for award of a
contract.

{d) The offeror’s subcontracting plan shall include the following:

(1) Goals, expressed in terms of percentages of totai planned subcontracting dollars, for the use of small business,
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns as subcontractors. The offeror shall include all
subcantracts that contribute to contract performance, and may include a proportionate share of products and services
that are normally allocated as indirect costs.

(2) A staterment of-

(1) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total projected sales,
expressed in dollars, and the total value of projected subconiracts to support the sales for a commercial plar;

(1i) Total dollars planned to be subcontracted to small business congerns;

(iii) Tetal dollars planned to be subcontracted to veteran-owned small business concerns;

(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small business;

(v} Total dollars planned to be subcontracted to HUBZone small business concerns;

{vi) Total dollars planned to be subcontracted to smail disadvantaged business concerns; and

{vii) Total dollars planned to be subcontracted to women-owned small business concerns.

(3} A description of the principal types of supplies and services to be subcontracted, and an identification of the types
planned for subcontracting to-

{i) Small business concerns;

{i1) Veteran-owned small business concerns;

{iii} Service-disabled veteran-owned small business concerns;

{(1v) HUBZone small business concerns;

{v) Small disadvantaged business concerns; and

{vi) Women-owned small business concerns.

{4) A description of the method used to develop the subcontracting goals in paragraph {d)(1) of this clause.

{5) A description of the method used to identify potential sources for solicitation purposes {e.g., existing company
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration (SBA),
velerans service organizations, the National Minority Purchasing Council Vendor Information Service, the Research
and Information Division of the Minority Business Development Agency in the Department of Commerce, or small,
HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on the
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information contained in PRO-Net as an accurate representation of a concern's size and ownership characteristics for
the purposes of maintaining a small, veteran-owned small, service-disabled veteran-owned small, HUBZane small,
small disadvantaged, and women-owned small business source list. Use of PRO-Net as its source list does not relieve a
firm of its responsibilities (¢.g., outreach, assistance, counseling, or publicizing subcontracting opportunities) in this
clause.

(6) A statement as to whether or not the offeror inchuded indirect costs in establishing subcontracting goals, and a
description of the method used to determine the proportionate share of indirect costs to be incurred with-

{i) Small business concerns,

(i) Veteran-owned small business concerns;

{ili}y Service-disabled veteran-owned small business cancerns;

(iv) HUBZone small business concerns;

(v) Smali disadvantaged business concerns; and

(vi) Women-owned small business concerns.

(7} The name of the individual empleyed by the offeror who will administer the offeror's subcontracting program, and a
description of the duties of the individual.

{8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-
owned small business cencerns have an equitable opportunity to compete for subcontracts.

(9) Assurances that the offeror will include the clause of this contract entitled "Utilization of Small Business Concerns”
in ali subcontracts that offer further subcontracting oppertunities, and that the offeror will require all subcontractors
{except small business concerns) that receive subcontracts in excess of $500,000 (51,000,000 for construction of any
public faciiity} to adopt a subcontracting plan that complies with the requirements of this clause.

(10) Assurances that the offeror will-

(i) Cooperate in any studies or surveys as may be required,

(i} Submit periodic reports so that the Government can determine the extent of compliance by the offerar with the
subcontracting plan;

{iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary
Subcontract Report, in accordance with paragraph (§) of this clause. The reports shall provide information on
subcontract awards to small business concerns, veteran-owned smail business concerns, service-disabled veteran-
owned smali business concerns, HUBZone small business concerns, small disadvantaged business concerns, women-
owned small business concerns, and Histericalty Black Colleges and Universitics and Minority Institutions. Reporting
shall be in accordance with the instructions on the forms or as provided in agency regulations.

(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295,

(11} A description of the types of records that will be maintained concerning procedures that have been adopted to
comply with the requirements and goals in the plan, including estabiishing source lists; and a deseription of the
offerar’s efforts to locate small business, veteran-owned small business, service-disabled veteran-owned small business,
HUBZone small business, small disadvantaged business, and women-owned small business concerns and award
subcontracts to them. The records shall include at least the following (on a plant-wide or company-wide basis, unless
otherwise indicated):

(i) Source lists (e.g., PRO-Net}, guides, and other data that identify small business, veteran-owned smal] business,
service-disabled veteran-owned smail business, HUBZone small business, small disadvantaged business, and women-
owned small business concerns.

(it) Orgenizationis contacted in an attempt to locate sources that are small business, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, or women-
owned small business concerns.

(i) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating-

(A} Whether small business concerns were solicited and, if not, why not;

(B) Whether veteran-owned small business concerns were solicited and, if not, why not;

{C) Whether service-disabled veteran-owned small business concerns were solicited and, if not, why not;

(D) Whether HUBZone small business concerns were solicited and, if not, why not;

(E) Whether small disadvantaged business concerns were solicited and, if not, why not;

(F) Whether women-owned small business concerns were solicited and, if not, why not; and

{G) If applicable, the reason award was not made to a small business concern.

{iv} Records of any outreach efforts to contact-

{A) Trade associations;

(B) Business development organizations;

{C) Conferences and trade fairs to Jocate small, HUBZone small, smail disadvantaged, and women-owned small
business sources; and :

(D} Veterans service organizations.

{v) Records of internal guidance and encouragement provided to buyers through-

{A} Workshops, seminars, training, etc.; and

{B) Monitoring performance to evaluate compliance with the program's requirements.

Service Contract Clauses

LA
(U EWES



Service Contract Clauses

{vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government,
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not
comply with this requirement.

(e} In order 1o effectively implement this plan to the extent consistent with efficient contract performance, the
Contractor shall perform the following functians:

(1) Assist small business, veteran-owned small business, service-disabled veteran-owned small business, HUBZ one
stmal] business, smalf disadvantaged business, and women-owned small business concerns by arranging solicitations,
time for the preparation of bids, quantities, specifications, and delivery schedules so as to facilitate the participation by
such concerns, Where the Contractor's lists of potential small business, veteran-owned small business, service-disabled
veteran-owned smaltl business, HUBZone smali business, small disadvantaged business, and women-cwned small
business subcontractors are excessively long, reasonable effort shall be made to give all such small business concerns
an opportunity to compete over a period of time.

(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-
owned small business concerns in ail "make-or-buy" decisions.

(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owned smail
business, service-disabled veteran-owned small business, HUBZ one smail business, small disadvantaged business, and
women-owned small business firms.

(4} Provide notice to subcontractors cencerning penalties and remedies for misrepresentations of business status as
smali, veteran-owned small business, HIUBZone small, small disadvantaged, or women-owned smail business for the
purpose of obtaining a subcontract that is to be included as part or all of a goal contained in the Contractor's
subcontracting plan.

(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph {d) of this
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by
this clause; provided-

(1) The master plan has beer approved;

{2) The offeror ensures that the master plan is updated as necessary and provides copies of the approved master plan,
including evidence of its approval, to the Contracting Officer; and

{3) Goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the
requirements of this contract are set forth in the individual subcontracting plan.

(g) A commercial plan is the preferred type of subcontracting plan for contractors fumnishing commercial items. The
commercial plan shall relate to the offeror's planned subcontracting generaily, for both commercial and Government
business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that
provide commercial items under a prime contract, whether or not the prime contractor is supplying a commercial item,
(k) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered by
the Contracting Officer in determining the responsibility of the offeror for award of the contract.

(1) The faiture of the Contractor or subcontractor o comply in good faith with-

(1) The clause of this contract entitled "Utilization Of Small Business Concerns;” or

{2} An approved plan required by this clause, shal! be a material breach of the contract.

{j) The Contractor shall submit the following reports:

(1} Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the
Contracting Officer semiannually and at contract compietion. The report covers subcontract award data related to this
contract. This report is not required for commercial plans.

(2) Standard Form 295, Summary Subcentract Report. This report encompasses all of the contracts with the awarding
agency. It must be submitted semii-annually for contracts with the Department of Defense and annually for contracts
with civilian agencies. If the reporting activity is covered by a commercial plan, the reporting activity must report
annually alf subcontract awards under that plan. All reports submitted at the close of each fiscal year {both individual
and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in whole dollars, to
smali disadvantaged business concers by North American Industry Classification System (NAICS) industry
Subsector. For a commercial plan, the Contractor may obtain from each of its subcontractors a predominant NAICS
Industry Subsector and report all awards to that subsontractor under its predominant NAICS Industry Subsector.

(End of clause)

Alternote [ (Oct 2007). When contracting by sealed bidding rather than by negetiation, substitute the following
paragraph (c} for paragraph (¢) of the basic clause:

{¢) The apparent low bidder, upon request by the Contracting Officer, shall submit a subcontracting plan, where
applicable, that separately addresses subcontracting with small business, veteran-owsed small business, service-
disabled veteran-owned small business, HIJBZong small business, small disadvantaged business, and women-owned
small business coneerns. If the bidder is submitting an individual contract plan, the plan must separately address
subcontracting with small business, veteran-owned small business, service-disabled veteran-owned small business,
HUBZone small business, small disadvantaged business, and women-owned small business concerns, with a separate
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part for the basic contract and separate parts for each option (if any}. The plan shall be included in and made a part of
the resultant contract. The subcontracting plan shall be submitted within the time specified by the Contracting Officer.
Failure to submit the subcontracting plan shall make the bidder ineligible for the award of a contract.

Alternate I (Get 2001). As prescribed in 19.708(b)(1), substitute the following paragraph (¢} for paragraph (c) of the
basic clause:

(c) Proposals submitted in response to this solicitation shall include a subcontracting plan that separately addresses
subcontracting with smail business, veteran-owned small business, service-disabled veteran-owned srall business,
HUBZone small business, small disadvantaged business, and women-owned small business concerns. If the offeror is
submitting an individual contract plan, the plan must separately address subcontracting with smali business, veteran-
owned small business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged
business, and women-owned small busincss concerns, with 2 separate part for the basic contract and separate parts for
each option (if any). The plan shall be included in and made a part of the resultant contract. The subcontracting plan
shail be negotiated within the time specified by the Contracting Officer. Failure to submit and negotiate a
subcontracting plan shall make the offeror ineligible for award of a contract.

27. 52.219-16 Liquidated Damages--Subcentracting Plan (Jan 1999)

{a} "Failure to make a good faith effort to comply with the subcontracting plan”, as used in this clause, means a willful
or intentional failure to perform in accordance with the requirements of the subcontracting plan approved under the
clause in this contract entitled "Small Business Subcontracting Plan," or willful or intentional action to frustrate the
plan. i
(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting doltars or, if a
commercial plan is involved, to the pro rata share of actual subcontracting dollars attributable to Government contracts
covered by the commercial plan. If, at contract completion or, in the case of a commercial plan, at the close of the fisca)
year for which the plan is applicable, the Contractor has failed to meet its subcontracting goals and the Contracting
Gfficer decides in accordance with paragraph (c) of this clause that the Contractor failed fo make a good faith effort to
comply with its subcontracting plan, established in accordance with the clause in this contract entitled "Small Business
Subceniracting Plan," the Contractor shall pay the Government liquidated damages in an amount stated. The amount of
probable damages attributable to the Contractor's failure to comply shall be an amount equal to the actual dollar amount
by which the Contractor failed to achieve each subcontract goal.
{c) Before the Contracting Officer makes a final decision that the Contractor has failed to make such good faith effort,
the Contracting Officer shall give the Contractor writien notice specifying the faijure and permitting the Contractor to
demonstrate what good faith efforts have been made and to discuss the matter. Failure fo respond to the notice may be
taken as an admission that no valid explanation exists. If, after consideration of ail the pertinent data, the Contracting
Officer finds that the Contractor failed to make a good faith effort to comply with the subcontracting plan, the
Contracting Officer shall issue 2 final decision to that effect and require that the Contractor pay the Government
liquidated damages as provided in paragraph (b) of this clause.
{d) With respect to conumercial plans, the Contracting Officer who approved the plan will perform the functions of the
Contracting Officer under this clause on behalf of ali agencies with contracts covered by the commercial pian.
(e} The Contractor shall have the right of appeal, under the clause in this contract entitled, Disputes, from any final
decision of the Contracting Officer.
{f) Liquidated damages shall be in addition to any other remedies that the Government may have.

(End of clanse)

28, 52.219-22 Smali Disadvantaged Business Status {Oct 1999)
(a) General. This provision is used to assess an offeror's small disadvantaged business status for the purpose of
obtaining a benedit on this solicitation. Status as a small business and status as a smail disadvantaged business for

general statistical purposes is covered by the provision at FAR 52.219-1, Small Business Program Represenation.

{b) Representations. (1} General. The offeror represents, as part of its offer, that it is & small business under the size
standard applicable to this acquisition; and either--

* (i) It has received certification by the Small Business Administration as & small disadvantaged business concern
consistent with 13 CFR 124, Subpart B; and

(A) No material change in disadvantaged ownership and control has occurred since its certification;
{(B) Where the concern is owned by one or more disadvantaged individuals, the net worth of each individual upon

whom the certification is based does not exceed $730,000 after taking into account the applicable exclusions set forth at
13 CFR 124.104{c)(2); and
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(C) It is identified, on the date of its representation, as a certified small disadvantaged business concern in the database
maintained by the Small Business Administration {PRO-Net); or

* (1) It has submitted a completed application to the Srnall Business Administration or a Private Certifier to be certified
as a small disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a decision on that
application is pending, and that no material change in disadvantaged ownership and contro} has occurred since its
application was submitted.

{2 * For Joint Ventures. The offeror represents, as part of its offer, that it is a joint venture that complies with the
requirements at 13 CFR 124.1002(f) and that the representation in paragraph {b){1) of this provision is accurate for the
small disadvantaged business concern that is participating in the joint venture. [The offerer shall enter the name of the
smail disadvantaged business concern that is participating in the joint venture: ]

(¢} Penalties and Remedies. Anyone whoe misrepresents any aspects of the disadvantaged status of a concern for the
purposes of securing a contract or subcontract shall--

(1) Be punished by imposition of a fine, imprisonment, or both;
(2) Be subject to administrative remedies, including suspension and debarment; and

(3) Be ineligible for participation in. programs conducted under the authority of the Small Business
Act.
{End of provision}

Alternate I (Oct 1598). As prescribed in 19.307(b), add the following paragraph (b)(3) to the
basic provision:

(3) Address. The offeror represents that its address * is, * is not in a region for which a small disadvantaged business
procurement mechanism is authorized and its address has not changed since its certification as a small disadvantaged
business concern or submission of its application for certification. The list of authorized smail disadvantaged business
procurement mecharisms and regions is posted at hitp://www.arnet. gov/References/sdbadjustments.htm. The offeror
shall use the list in effect on the date of this solicitation. "Address,” as used in this provision, means the address of the
offeror as listed on the Small Business Adminisiration's register of small disadvantaged business concerns or the
address on the completed application that the concern has submitted to the Small Business Administration or a Private
Certifier in accordance with 13 CFR part 124, subpart B. For joint ventures, "address” refers to the address of the small
disadvantaged business concern that is participating in the joint venture.

29 52.219-23 Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns (June 2003)
(2) Definitions. As used in this clause-

“Small disadvantaged business concern” means an offeror that represents, as part of its offer, that it is a small business
under the size standard applicable to this acquisition; and either-

{1) It has received certification by the Small Business Adniinistration as a small disadvantaged business concern
consistent with 13 CFR part 124, subpart B; and

(i) No material change in disadvantaged ownership and control has occurred since its certification;

{ii) Where the concern is owned by gne or more disadvantaged individuals, the net worth of each individual upon
whom the cestification is based.dpes pot exceed $750,000 after taking into account the applicable exclusions set forth at
13 CFR 124.104(c)(2); and
(iti) It is identified, ¢ ”e dat of its reprcscntation asa certiﬁcd small disadvantaged business concern in the daiabase
maintained by & Sigll
(2} It has submil{'ed

3

apphcatton is pendmg and that no material change in dldeVdntagcd owner shlp and contrei h
application was submitted. [n this case, in order to receive the benefit of a price evaluation ; ]
receive certification as a small disadvantaged business concern by the Small Business Administration prior to contract
award; or

(3) Is & joint venture as defined in 13 CFR (24,1002(f).

"Historically black college or university” means an institution determined by the Secretary of Education to meet the
requirements of 34 CFR 608.2. For the Department of Defense (DoD), the National Aeronautics and Space
Administration (NASA), and the Coast Guard, the term also includes any nonprofit research institution that was an
integral part of such a college or university before November 14, 1986.

Service Contract Clauses

™y

~

<

b



Service Contract Clauses

"Minority institution” means an institution of higher education meeting the requirements of Section 1046(3) of the
Higher Education Act of 1965 (20 U.S.C. 1067k, including a Hispanic-serving institution of higher education, as
defined in Section 316(b)(1) of the Act (20 U.S.C. 1101a)).

(b} Evaluation adjustment,

{1} The Contracting Officer will evaluate offers by adding a factor of ___ [Contracting Qfficer inseri the percentage’
percent to the price of all offers, except-

{i) Offers from small disadvantaged business concerns that have not waived the adjustment;

{i1} An otherwise successful offer of eligi f ‘ducts under the Trade Agreements Act when the dollar threshold for
application of the Act is cqualed oy exfecded (Ste section 25.402 of the Federa! Acquisition Regulation (FAR));

(it} An otherwise successiu pplication of the factor would be inconsistent with a Memorandum of
Understanding or other mtez ] cement with a foreign government;

(iv) For DoD, NASA, and G uard acquisitions, an otherwise successful offer from a historically black college or
university or minority institution; and

{v} For DoD) acquisitions, an otherwise successful offer of qualifying country end products (see sections 223.006-70
and 2352.225-7001 of the Defense FAR Supplement).

(2) The Contracting Officer will apply the factor to a line item or a group of line items on which award may be made.
The Contracting Officer will apply other evaluation factors described in the solicitation before application of the factor.
The factor may not be applied if using the adjustment would cause the contract award to be made at a price that exceeds
the fair market price by more than the factor in paragraph (b){1) of this clause.

(c) Waiver of evaluation adjusiment. A small disadvantaged business concern may elect to waive the adjustment, in
which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph {d) of this clause
do not apply to offers that waive the adjustment.

Offeror elects fo waive the adjustment.

(d) Agreements.

{1) A sraail disadvantaged business concern, that did not waive the adjustment, agrees that in performance of the
condract, in the case of a contract for-

(i} Services, except construction, at feast 50 percent of the cost of personnel for contract performance will be spent for
employees of the concern;

(i1} Supplies {other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of
manufacturing, excluding the cost of materials, will be performed by the concern;

(1ii} General construction, at least 15 percent of the cost of the contract, excluding the cost of materials, will be
performed by employees of the concern; or

{iv) Construction by special trade contractors, at least 25 percent of the cost of the contract, excluding
materials, will be performed by employees of the concern.

{(2) A small disadvantaged business concern submitting an offer in its own name shall gE
contract only end items manufactured or produced by small disadvantaged business conce
outlying arcas. This paragraph does not apply to constraction or service coniracis. ;
(End of clause)}

Alternate [ (June 2003). As prescribed in 19.1104, substitute the following paragraph (d)(2) for paragraph (d)(2) of the
basic clause:

t of

"peljfo'i_'m'm githis
the United States or its

(2) A small disadvantaged business concern submitting an offer in its own name shall furnish in performing this
contract only end items manufactured or produced by small business concerns in the United States or its outlying areas.
This paragraph does not apply to construction or service contracts.

Alternate I (Oct [998) As preseribed in 19.1104, substitute the following paragraph (b)(1)1) for paragraph (b}(1(i) of
the basic clause:

(1) Offers from smalt disadvantaged business concemns, that have not waived the adjustment, whose address is in a
region for which an evaluation adjustment is authorized;

30. 52.219-24 Small Disadvantaged_ usiness Participation Program--Targets. (Oct 2600)

evaluat%on adjustments,

(b) In order to receive credit under the source selection factor or subfactor, the offeror must provide, with its offer,
targets, expressed as dollars and percentages of total contract value, for SDB participation in any of the North
American Industry Classification System: (NAICS) Industry Subsectors as determined by the Department of
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Commerce. The targets may provide-fat participdtion By a.prime contractor, joint venture parther;, tea s
member, or subcontractor; however, the targets for subconiractors must be listed separately.
{End of provision)

1g, Arrangement

31 52.219-25 Small Disadvantaged Business Participation Program-Disadvantaged Status and Reporting. {Oct
1999)

{a) Disadvantaged status for joint venture partners, team members, and subcontractors. This clause addresses
disadvantaged status for joint venture partners, teaming arrangement members, and subconiractors and is applicable if
this contract contains small disadvantaged business (SDB} perticipation targets. The Contractor shall obtain
representations of small clisadvamag_a i rom Joint venture partncrs teaming arrangement members, and

22, Small Disadvantaged Bus
subcontractor representin f'a SmaH dlsadvantavcd busmess congern, 1§ 1dcrzt:ﬁed
disadvantaged business in the database maintained by the Small Busingss Administration
the SBA's Office of Smail Disadvantaged Business Certification and Eligibility. '

(b} Reporting requirement. 1f this contract contains SDB participation targets, the Contractor shall report on the
participation of SDB concerns at contract cormpletion, or as otherwise provided in this contract. Reporting may be on
Optional Form 312, Small Disadvantaged Business Participation Report, ot in the Contractor's own format providing
the same information. This report is required for each contract containing SDB participation targets. If this contract
contains an individual Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan, reports
may be submitted with the final Subcontracting Report for Individual Contracts (Standard Form 294) at the completion
of the contract.
{End of clause)

32 52.219-26 Small Disadvantaged Business Participation Program--Incentive Subcontracting. {Oct 2000)

{a) Of the total dollars it plans to spend”tinder subcontracts, the Contractor has committed itself in its offer to try to

the authorized, NAICS: ndustry ,Subsectors it will receive _
appropriate number between 0 and 10] percent of the dellars in excess of the monetary targ lesstt] e Comractmg
Officer determines that the excess was not due to the Contractor's efforts {e.g., 2 subcontractor ¢ost overrun causcd the
actual subcontract amount to exceed that estimated in the offer, or the excess was caused by the award of subcontracts
that had been planned but had not been disciosed in the offer during contract negotiations). Deterrminations made under
this paragraph are unilateral decisions made solely at the discretion of the Government.

(c) If this is a cost-plus-fixed-fee contract, the sum of the fixed fee and the incentive fee earned under this contract may
not exceed the limitations in subsection 15.404-4 of the Federal Acquisition Regulation.
(End of clause)

33 52.222-1 Notice to the Government of Labor Disputes (Feb 1997)

If the Contractor has knewiedge that any actual or potential labor dispute is delaying or threatens to delay the timely
performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the
Contracting Officer.

(End of clause)

34 52.222-3 Convict Labor (June 2003)

aj) Except as provided in paragraph (b} of this clause, the Contractor shali not employ ir: the performance of this
contract any person undergoing a sentence of imprisonment imposed by any court of a State, the District of Columbia,
Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the 1.8, Virgin Islands.

(b) The Contractor is not prohibited from employing persons-

{1) On parole or prebation to work at paid employment during the term of their sentence;

{2) Wheo have been pardoned or who have served their terms; or

{3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the Northern Mariana
[slands, American Samoa, Guam, or the U.S. Virgin Islands who arc anthorized to work at paid employment in the
community under the laws of such jurisdiction, if

{i) The worker is paid or is in an approved work training progran: on a veluntary basis;
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(il) Representatives of jocal union central bodies or similar labor union organizations have been consulted;
{iti} Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or
trades in which there is a surplus of available gainful Jabor in the locality, or impair existing contracts for services;
(iv) The rates of pay and other conditions of employment wil not be less than those paid or provided for work of a
similar nature in the locality in which the work is being performed; and
(v) The Attorney General of the United States has certified that the work-release laws or regulations of the jurisdiction
involved are in conformity with the requirements of Executive Order 11755, as amended by Bxecutive Crders 12608
and 12943,

(End of clause)

35,52.222-26 Equal Opportunity (April 2002)

(a) Definition. "United States,” as used in this clause, means the S0 States, the District of Columbia, Puerto Rico, the
Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b} If, during any 12-month period {including the 12 months preceding the award of this contract), the Contractor has
oeen or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of $10,000,
the Contractor shall comply with paragraphs (b){1) through (b)(1 1) of this clause, except for work performed outside
the United States by employees who were not recruited within the United States. Upon request, the Contractor shall
previde information necessary to determine the applicability of this clause.

{1} The Coniractor shall not discriminate against any employee or applicant for employment because of race, color,
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5.

(2) The Contractor shail take affirmative action to ensure that applicants are employed, and that employees are treated
during employrment, without yegard to their race, color, religion, sex, or national origin. This shall include, but not be
limited to-

(i) Employment;

(ii) Upgrading;

(ii1) Demotion;

(1v) Transfer;

(v) Recruitment or recruitment advertising;

(vi} Layoff or termination;

{vii) Rates of pay or other forms of compensation; and

{viii) Selection for training, including apprenticeship.

{3) The Contractor shall post in conspicuous places available to employess and applicants for employment the notices
to be provided by the Contracting Officer that explain this clause.

{#) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the Contractor,
state that alf qualified applicants will receive consideration for employment without regard to race, color, religion, sex,
or national origin.

{5) The Contractor shall send, to each labor union or representative of workers with which it has a collective bargaining
agreement or other contract or understanding, the notice to be provided by the Contracting Officer advising the labor
union or workers' representative of the Contractor's commitments under this clause, and post copies of the notice in
conspicuous places available to employees and applicants for employment.

{6) Fhe Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of the
Secretary of Labor,

(7) Tae Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard
Forre 100 (EEQ-1), or any successor form, as prescribed in 41 CFR part 66-1. Unless the Contractor has filed within
the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply to
either the regional Office of Federal Contract Compliance Programs (OFCCPY or the local office of the Equal
Employment Opportunity Commission for the necessary forms.

(8) The Contractor shall permit access to its premises, during normal busmess hours, by the contracting agency or the
OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The Contractor
shall permit the Government to inspect and copy any books, accounts, records (including computerized records), and
other matersal that may be relevant to the matter under investigation and pertinent to compliance with Executive Order
11246, as amended, and rules and regulations that implement the Executive Order,

(%) [f the OF CCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or order
of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole ot in part and the
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in Executive
Order 11240, as amended. In addition, sanctions may be imposed and remedies invelced against the Contractor as
provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary of Labor; or as
otherwise provided by law.
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{10} The Contractor shall include the terms and conditions of paragraphs (b3(1) through (1 1) of this clause in every
subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of Labor issued
under Executive Order 112406, as amended, so that these terms and conditions wiil be binding upon each subcontractor
or vendor.

{11} The Contractor shall take such action with respect to any subcontract or purchase order as the Contracting Officer
may direct as a means of enforcing these terms and conditions, including sanctions for noncormpliance, provided, that if
the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of any
direction, the Contractor may request the United States to enter into the litigation to protect the interests of the United
States. .

(c) Notwithstanding any other clause in this contract, disputes relative to this clause wili be governed by the procedures
in4! CFR 60-1.1.

(End of clause)

Alternate I (Feb 1999). As prescribed in 22.810(¢}, add the following as a preamble to the clause:

Netice: The following terms of this clause are waived for this contract: __NContracting Qfficer shall list
terms).

36. 52.222-35 Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (Dec 2001)

(a) Definitions. As used in this clause-

"All employment openings” means all positions except executive and top management, those positions that will be
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time
employment, temporary employment of more than 3 days duration, and part-time employment.

"Executive and top management” means any employee-
POy

(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a
custernarily recognized department or subdivision thereof,

{2} Who customarily and regularly directs the work of two or more other employees;

(3} Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the hiring or
firmg and as to the advancement and promotion or any other change of status of other employees will be given
particular weight;

{4} Who customarily and regularly exercises discretionary powers; and

(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment, who
does not devote more than 40 percent of total hours of work in the work week to activities that are not directly and
closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This paragraph
{5) does not apply in the case of an employee who is in sole charge of an estabiishment or a physically separated branch
establishment, or who owns at least a 20 percent interest in the enterprise in which the individual is employed,

"Other eligible veteran” means any other veteran who served on active duty during & war or in a campaign or
expedition for which a campaign badge has been authorized.

"Positions that wiil be filled from within the Contractor's organization” means employment epenings for which the
Contractor will give ne consideration to persons outside the Contractor's organization (including any affiliates,
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly
established "recall" lists. The exception does not apply to a particular opening once an employer decides to consider
applicants outside of its organization.

"Qualified special disabled veteran” means a special disabled veteran who satisfies the reguisite skill, experience,
education, and other job-related requirements of the employment position such veteran holds or desires, and who, with
or without reasonable accommedation, can perform the essential functions of such position.

"Special disabled veteran" means-

(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to
compensation} under laws administered by the Department of Veterans Affairs for a disability-

(i) Rated at 30 percent or more; or

{#i} Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a serious
emptoyment handicap (i.e., a significant impairment of the veteran's ability to prepare for, ebtain, or retain employment
congistent with the veteran's abilities, aptitudes, and interests); or
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(2) A person who was discharged or released from active duty because of a service-connected disability.
"Veteran of the Vietnam era" means a person who-

(1} Served on active duty for a period of more than 180 days and was discharged or refeased from active duty with
other than a dishonorable discharge, if any part of such active duty occurred-

(i} In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or

(ii) Between August 3, 1964, and May 7, 1975, in all other cases; or

(2Z) Was discharged or released from active duty for a service-connected disability if any part of the active duty was
verformed-

(1) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or

{11} Between August 8, 1964, and May 7, 1975, in all other cases.

{b) General.

{1} The Contractor shall not discriminate against the individual because the individual is a special disabled veteran, a
veteran of the Victnam era, or other eligible veteran, regarding any position for which the employee or applicant for
employment is qualified. The Contractor shall take affirmative action to employ, advance in employment, and
otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other eligible veterans without
discrimination based upon their disability or veterans' status in all employment practices such as-

(1) Recroitment, advertising, and job application procedures;

(i1} Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from layoff
and rehiring;

(iii) Rate of pay or any other form of compensation and changes in compensation;

{iv) Joh assignments, job classifications, organizational structures, position descriptions, Hines of progression, and
serriority lists;

{v) Leaves of absence, sick leave, or any other icave;

(vi} Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C.
3687, professional meetings, conferences, and other reiated activities, and selection for leaves of absence to pursue
fraining;

(viii) Activities sponsored by the Contractor including social or recreational programs; and

(ix) Any other term, condition, or privilege of employment.

{2) The Centractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued under
the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and 4212),
{c) Listing openings.

{1) The Contractor shall immediately st all employment openings that exist at the time of the execution of this
contract and those which oceur during the performance of this contract, including those not generated by this contract,
and including those occurring at an establishment of the Contractor other than the one where the contract is being
performed, but excluding those of independentiy operated corporate affiliates, at an appropriate local public
employment service office of the State wherein the opening occurs. Listing employment openings with the U.S.
Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the local employment service
office.

(2} The Contracter shall make the listing of employment openings with the local emplovment service oftice at least
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not
imtended to relieve the Contractor from: any requirements of Executive orders or regulations concerning
nondiscrimination in employment.

(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State
public employment agency in each State where it has establishments of the name and location of each hiring location in
the State. As long as the Contractor is contractually bound to these terms and has so advised the State agency, it need
not advise the State agency of subsequent contracts, The Contractor may advise the State agency when it is no longer
bound by this contract clause.

{d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside the
50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern Mariana
Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake [sland.

{e) Postings.

(1) The Contractor shalt post employment notices in conspicuous places that are available to employees and applicants
for employment.

(2) The employment notices shall-

(i} State the rights of applicants and employees as wel! as the Contracior's obligatien under the law to take affirmative
action to employ and advance in employment qualified employees and applicants who are special disabled veterans,
veterans of the Vietnam era, and other eligible veterans; and
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(i) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs, Department
of Labor (Depaty Assistant Secretary of Labor), and provided by or through the Contracting Officer.

{3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the
posted notice so that it can be read by a person in a wheelchair).

{4) The Contractor shall notify each labor union or representative of workers with which it has 2 collective bargaining
agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is committed to
take affirmative action to employ, and advance in employment, qualificd special disabled veterans, veterans of the
Vietnarn era, and other eligible veterans,

{) Noncompliance. ¥ the Confractor does not comply with the requirements of this clause, the Government may take
appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant to the
Act.

(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of $25,000
of more unless exempted by rutes, regulations, or arders of the Secretary of Labor. The Contractor shall act as specified
by the Deputy Assistant Secretary of Labor to enforce the terms, including action for nencompliance.

(End of clause}
37, 52.222-36 Affirmative Action for Workers with Disabilities (Jun 1998)

(8) General. (1) Regarding any position for which the ermployee or applicant for employment is qualified, the
Contractor shall not discriminate against any empioyee or applicant because of physical or mental disability. The
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified
individuals with disabilities without discrimination based upon their physical or mental disability in all employment
practices such as--
(i} Recruitment, advertising, and job application procedures;
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from layoff,
and rehiring;
(i1t} Rates of pay or any other form of compensation and changes in compensation;
{iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;
{v) Leaves of absence, sick leave, or any other leave;
{vi) Fringe benefits available by virtue of employment, whether or not administered by the
Contractor;
(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and -
other related activities, and selection for leaves of absence to pursue fraining;
(viti) Activities sponsored by the Contractor, including social or recreational programs; and
{ix) Any other terin, condition, or privilege of employment.
{2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended.
(b) Postings. (1) The Contractor agrees to post employment notices stating--
(i} The Contractor's obligation under the law to take affirmative action to employ and advance in
empleyment qualified individuals with disabilities; and (ii} The rights of applicants and employees.
(2) These notices shali be posted in conspicuous places that are available to employees and applicants for employment.
The Contractor shall ensure that applicants and employees with disabilities are informed of the contents of the notice
{e.g., the Contractor may have the notice read to a visually disabled individual, or may lower the posted notice so that it
might be read by a person in a wheelchair). The notices shall be in a form prescribed by the Deputy Assistant Secretary
for Federal Contract Compliance of the U.S. Department of Labor {Deputy Assistant Secretary) and shall be provided
by or through the Contracting Officer.
(3) The Contractor shail notify each labor union or representative of workers with which it has a collective bargaining
agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of the Act and is
committed to take affirmative action 1o employ, and advance in employment, qualified individuals with physical or
mental disabilities,
(c) Nencomptliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may be
taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act,
(d} Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in excess
of $10,000 unless exempted by rules, reguiations, or orders of the Secretary. The Contractor shail act gs specified by
the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.

(End of clanse)

38. 52.222-37 Employment Reports on Disabled Veterans and Veterans of the Vietnam Kra {Dec 2001)
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{a) Unless the Contractor 1s a State or local government agency, the Contractor shall report at least annually, as
required by the Secretary of Labor, on-

(1) The number of special disabled veterans, the number of veterans of the Vietnam era, and other eligible veterans in
the workforce of the Contractor by job category and hiring location; and

(2) The total number of new employees hired during the period covered by the report, and of the total, the number of
special disabled veterans, the number of veterans of the Vietnam era, and the number of other eligible veterans; and
{3) The maxirmum number and the minimum number of employees of the Contractor during the period covered by the
report.

{b) The Contracter shall report the zbove items by completing the Form VETS-100, entitled "Federal Contractor
Veterans' Employment Report (VETS-100 Reporty".

{¢) The Contractor shall submit VETS-100 Reports no later than September 30 of each year beginning September 30,
1988.

{d} The cmployment activity report required by paragraph (a){2) of this clause shall reflect total hires during the most
recent 12-ronth period as of the ending date selected for the employment profile report required by paragraph {a){(1) of
this clause, Contractors may select an ending date-

(1} As of the end of any pay period between July 1 and August 31 of the year the report is due; or

(2} As of Decerber 31, if the Contractor has prior written approval from the Equal Employment Opportunity
Commission to do so for purposes of submitting the Employer Information Report EEO-1 (Standard Form 100),

(e} The Contractor shall base the count of veterans reported according to paragraph {a) of this clause on voluntary
disclosure. Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all special disabled
veterans, veterans of the Vietnam era, and other eligible veterans who wish to benefit under the affirmative action
program at 38 U.5.C. 4212 to identify themselves to the Contractor. The invitation shall state that-

(1) The information is voluntarily provided,

(2) The information will be kept confidential;

(3) Disclosure or refusal to provide the information will not subject the applicant or employee to any adverse treatment;
and

(4) The information will be used only in accordance with the regulations promulgated under 38 U.S.C. 4212,

(f) The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of $25.000 or more unless
exermnpied by rules, regulations, or orders of the Secretary of Labor.

{End of clause)
39. 52.223-3 Hazardous Material Identification and Material Safety Data (Jan 1997)

(a) "Hazardous material,” as used in this clause, includes any material defined as hazardous under the latest version of
Federal Standard No. 313 (incleding revisions adopted during the term of the contract}.

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this
contract. The hazardous material shalt be properly identified and include any applicable identification number, such as
National Stock Number or Special Item Number. This information shail also be included on the Material Safety Data
Sheet subnytted under this contract.

Material

(If none, insert "None") Identification No.

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other
material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for cach item as required prior to award, a Material Safety Data
Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all
hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance with Federal
Standard No. 313, whether or not the apparently successful offeror is the aciual manufacturer of these items. Failure to
submit the Material Safety Data Sheet prior to award may result in the apparently successful offeror being considered
nonrespensible and ineligible for award.
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(e} If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, which
renders incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall promptly
notify the Contracting Officer and resubmit the data.

{f) Neither the requirements of this clause nor any act or faiture to act by the Government shall relieve the Contractor of
any responsibility or Hability for the safety of Government, Contractor, or subcontractor personnel or property.

{g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and
focal laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with
hazardous material,

(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows:
(£} To use, dupiicate and disclose any data to which this clause is applicable. The purposes of this right are to--

(1) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or
disposing of hazardous materials;

(i) Obtain medical treatment for those affected by the material; and
(i) Have others use, duplicate, and «isclose the data for the Government for these purposes.

{2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this
clause, in precedence over any other clause of this contract providing for rights in data.

(3} The Government is not précluded from using similar or identical data acquired from otier sources.
{(End of clause)

Alternate | (July 1995). If the contract is awarded by an agency other than the Department of Defense, add the
following paragraph (i) to the basic clause:

(1) Bxcept as provided in paragraph (i)(2), the Contractor shall prepare and submit a sufficient number of Material
Safety Data Sheets (MSDS's), meeting the requirements of 29 CFR 1910.1200{g) and the latest version of Federal
Standard No. 313, for all hazardous materials identified in paragraph (b) of this clause.

(1) For items shippex to consignees, the Contractor shail include 2 copy of the MSDS's with the packing list or other
suitable shipping document which accompanies each shipment. Alternatively, the Contractor is permitted to transmit
MSDS's to consignees in advance of receipt of shipments by consignees, if authorized in writing by the Contracting
Officer.

(2) For items shipped to consignees identified by mailing address as agency depots, distribution centers or customer
supply centers, the Contractor shali provide one copy of the MSDS's in or on each shipping container. If affixed to the
outside of each container, the MSDS's must be placed in a weather resistant envelope.

46, 52.223-6 Drug-Free Workpiace. (May 2001)

{a) Definitions. As used in this clause-

"Centrolled substance” means 2 controlled substance in schedules I through V of section 202 of
the Controlled Substances Act (21 1/.8.C. 812) and as further defined in regulation at 21 CFR
1308.11 - 1308.15.

“"Conviction” means a finding of guilt {inciuding a plea of nolo contendere) or impesition of
sentence, or both, by any judicial body charged with the responsibility to determine violations of

the Federal or State criminal drug statutes.

"Criminal drug statute” means a Federal or non-Federal criminal statute involving the manufactuze,
distribution, dispensing, possession, or use of any controlled substance.

"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in

connection with & specific contract where employees of the Contractor are prohibited from
engaging in the uniawful manufacture, distribution, dispensing, possession, or use of a controlied
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substance.
“Employee” means an employee of a Contractor directly engaged in the performance of work under a Government
contract, "THrectly engaged” is defined to include all direct cost employees and any other Contractor employee who has

other than a minimal impact or involvement in contract performance,

"Individual” means an offeror/contractor that has no more than one employce Including the
offeror/contractor.

{b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer

period is agreed to in writing for contracts of 30 days or more performance duration), or as soon as possible for
contracts of less than 30 days performance duration--

{1) Publish a statement notifying its employees that the unlawful manufactare, distribution, dispensing, possession, or
use of a controtled substance is prohibited in the Contractor's workplace and specifying the actions that will be taken
against employces for violations of such prohibition;

(2) Establish an ongoing drug-free awareness program to inform such employees about--

{1) The dangers of drug abuse in the workplace;

(i) The Contractor's policy of maintaining-a drug-free workplace;

(iif) Any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) The penalties that may be imposed upon employees for drug sbuse violations occurring in the
workplace;

{3) Provide all employees engaged in performance of the contract with a copy of the statement
required by subparagraph (5){1) of this clause;

{4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this
clause that, as a condition of continued employment on this contract, the employee will—

(i} Abide by the terms of the statement; and

(i} Notify the employer in writing of the employee's conviction under a crirninal drug statute for a
vielation occurring in the workplace no later than 5 days after such conviction;

(5) Notity the Contracting Officer in writing within 10 days after receiving notice under
subdivision {b)(4)(i{) of this clause, from an employee or otherwise receiving actual notice of such
conviction. The notice shall include the position title of the employee;

(6) Within 30 days after recetving notice under subdivision (b}(4)(if) of this clause of a conviction,
take one of the foliowing actions with respect to any employee who is convicted of a drug abuse
violation occurring in the workplace:

(1) Taking appropriate personnel action against such employee, up to and inchuding termination; or
{11} Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation
pregram approved for such purposes by & Federal, State, or local health, law enforcement, or

other appropriate agency; and

{7) Make a good faith effort to maintain a drug-free workplace through implementation of
subparagraphs {b}(1) though (5%6) of this clause.

(¢) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase
order, not to engage in the unlawful manufacture, distribution, dispensing, possession, or use of a

controlled substance while performing this contract.

(d) In addition to other remedies available to the Government, the Contractor's failure to comply
with the requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render
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the Contractor subject to suspension of contract payments, termination of the contract or default,
and suspension or debarment.
(End of clause)

41. 52.223-13 Certification of Toxic Chemical Release Reporting (Aug 2003)
(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in Environmental
Management, requires submission of this certification as a prerequisite for contract aware.
{(b) By signing this offer, the offeror certifies that-
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the
filing and reporting requirenients described in section 313 of the Emergency Planning and Community Right-to-Know
Act o 1986 (HPCRA) (42 U.5.C. 11023) and section-6607 of the Pollution Prevention Act of 1990 (PPA) (42 11.5.C.
13106), the offerer will file and continue to f“l uch facilities for the life of the contract the Toxic Chemical
Release Inventory Form (Forip.R g cetions 313(a) and {g} of EPCRA and section 6607 of PPA; or
(2) None of its owned or operaled ies: t6"be used in the performance of this contract is subject to the Form R filing
and reporting requirements beci 1 such facility is exempt for at least one of the following reasons: [Check each
block that is applicable.]
L } (1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65;
[ 1(i1) The facitity does not have }0 or more full-time employees as specified ir section 313{b)(1){A) of EPCRA, 42
U.S.COHI023(b)W (A,
{ ] (1) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f} of
EPCRA, 42 U.8.C. 11023(f) {including the alternate thresholds at 40 CFR 372.27, pmwded ane-appmprnﬁe certification
form has been filed with EPA),
[ ] (iv) The facility does not fall within the following Standard lndustrial.;@.lass‘fﬁ‘c"atio {S1€
corresponding North American Industry Classification System sectors; ¢ )
{A) Major group code 10 {except 1011, 1081, and 1094,
(B) Major group code 12 (except 1241).
(T Major group codes 20 through 39.
(D) Industry code 4911, 4931, or 4939 (limited te facilities that combust coal and/ar il for the purpose of generating
power for distribution in commerce).
(E} Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle C
(42 U.8.C. 6921, ef seq.), or 5169, or 5171, or 7389 {limited o facilities primarily engaged in solvent recovery services
on a contract or fee basis); or
[ ] (v) The facility is not located in the United States or its outlying areas.

(End of provision)

42. 52.223-14 Toxic Chemical Release Reporting (Aug 2003)

(a) Unless otherwise exempt, the Contractor, as owner or operator of 2 facility used in the performance of this contract,
shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R) as described
in sections 313(a) and {g) of the Emergency Planning and Community Right-to-Knew Act of 1986 (EPCRA)

(42 U.8.C. 11023(a) and (g)), and section 6607 of the Poliution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The
Contractor shall file, for each fa®il ject to the Form R filing and reperting reqiliremerits the annual Form R
throughout the life of the confract.l,
(b} A Contractor-o or - -ongrated fac1l:ty used in the performance of this contract is excmpt from the requirement to
file an annual Foi
(1) The facility does, r;ot manuiacture process, or otherwise use any toxic chemicals listed in 40 CFR 372.65;

(2) The facility does not have 10 or more full-time employees as specified in section 313(L)(1HA) of EPCRA

42 US.C. HOZ3bY I A),

{3) The fdclhty does not meet the reporting thresholds of toxic chemicals estabiished under section 3 l3(f)_of EPCRA,
42 U.5.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided 2n appropriate certificition form has
been filed with EPA); o

{4) The facility does not fall within the following Standard Industrial Classification (SIC) codes
Nerth American Industry Classification System sectors:
(1) Major group code 16 {except 1611, 1081, and 1094
(i) Masor group code 12 {except 1241).

(i11) Major group codes 20 through 39.

(iv) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of generating
power for distribution in commerce).

(v) Industry code 4953 (limited to facilifies regulated under the Resource Conservation and Recovery Act, Subtitle C
(42 U.S.C. 6921, ef seq.)), or 5169, or 5171, or 7389 (Himited to facilities primarily engaged in solvent recovery
services on a contract or fee basis), or

(5) The facility is not located in the United States or its outlying areas.

‘their corresponding
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(¢) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b} of this
clause, and after award of the contract circumstances change so that any of its owned or operated facilities used in the
performance of this contract is no longer exempt-

(13 The Contractor shall notify the Contracting Offiger; and

(2} The Contractor, as owner or operator of a b daised in the performance of this contract that is no longer exempt,
shall-
(i) Submit a Toxic Chemical Rel
which the facility becomes eligih)

vFarm {Form R) en or before July | for the prior calendar year during

le;
(ii) Continue to file the annual Form'R Tor the 1ife of the contract for such facility.

{d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to
comply accurately and fully with the EPCRA and PPA toxic chemrical release filing and reporting requirements.

{e) Except for acquisitions of commercial items as defined in FAR Part 2, the Contractor shall- _

(1) For competitive subcontracts expected to exceed $100,000 (including all options), inciude a selicitation provision
substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release Reporting; and

(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause, except
this paragraph (e).

{End of clause)

43. 52.225-13 Restrictions on Certain Foreign Purchases (Dec. 2003)

(a) Except as authorized by the Office of Foreign Assets Conirol {OFAC) in the Depariment of the Treasury,
the Contractor shall not acquire, for use in the perforimance of this contract, any supplies or services if any
proclamation, Executive order, or statute administered by OFAC, or if OFAC's implementing regulations at
31 CFR chapter V, would prohibit such a transaction by a person subject to the jurisdiction of the United
States.

(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, Libya, and Sudan are prohibited, o
as are most imperts from North Korea, into the United States or its outlying areas. Lists of entities and
individuals subject to economic sanctions are included in OFAC's List of Specially Designated Nationals and
Blocked Persons at sitgp./www.epls. gov/TerList] himl. More information about these restrictions, as well as
updates, is available in the OFAC's regulations at 31 CFR chapter V and/or on OFAC's website at
http:/fwww treas. goviofac.

{c} The Contractor shall insert this clause, including this paragraph (¢), in all subcontracts,

(End of clause)

44, 52.227-1 Authorization and Consent (Jul 1995)

{z) The Government authorizes and consents to all use and manufacture, in performing this contract or any subcontract
at any tier, of any invention described in and covered by a United States patent {I) embodied in the structure or
composition of any articte the delivery of which is accepied by the Government under this contract or (2) used in
machinery, toels, or methods whose use necessarily resalts from compliance by the Contractor or 2 subcontractor with
(i} specifications or written provisions forming a part of this contract or (i} specific written instructions given by the
Contracting Officer directing the manner of performance. The entire liability to the Government for infringement of 2
patent of the United States shall be determined selety by the provisions of the indemnity clause, if any, included in this
contract or any subcontract hereunder (including any lower-tier subcontract), and the Government assumes liability for
ail other infringement to the extent of the authorization and consent herein above granted.

{b) The Contractor agrees to include, and require inclusion of, this clause, sujtably modified to identify the parties, in
alf subcontracts at any tier for supplies or services (including construction, architect-engineer services, and materials,
supplies, models, samples, and design or testing services expected to exceed the simplified acquisition threshold);
howevesr, omission of this clause from any subcontract, including those at or below the simplified acquisition threshold,
does not affect this authorization and consent.

(End of clause)

45. 52.227-23 Rights to Proposal Data (Technical). (June 1987)

Except for data contained on pages - it is agreed that as a condition of award of this contract, and notwithstanding
the conditions of any notice appearing thereon, the Government shall have unlimited rights (as defined in the "Rights in
Data--General” clause contained in this contract) in and to the technical data contained in the proposal dated
, upon which this contract is based.

{End of clause)}
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46. 52.228-5 Insurance--Work on a Government Instailation (Jan 1997}

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at
least the kinds and minjmum amounts of insurance required i the Schedule or elsewhere in the contract.
{b) Before commencing work under this contract, the Centractor shall notify the Contracting Officer in writing that the
required insurance has been obtained. The policies evidencing required insurance shall contain an endorsement to the
effect that any cancellation or any material change adversely affecting the Government's interest shall not be effective--
{1} For such period as the taws of the State in which this contract is to be performed prescribe; or (2) Until 30 days after
the insurer or the Contractor gives written notice to the Contracting Cfficer, whichever period is longer.
{¢) The Contractor shail insert the substance of this clause, mcluding this paragraph (c), in subcontracts under this
contract that require work on a Government installation and shall require subcontractors to provide and maintain the
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all
subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon request.
(End of clause)

47 52.229-3 Federal, State, and Local Taxes (Apr 2003)
(a) As used in this clause-

"After-imposed Federal tax” means any new or increased Federal excise tax or duty, or tax that was exempted of
exchided on the contract date but whose exemption was later reveked or reduced during the contract peried, on the
transactions or property covered by this contract that the Contractor is required to pay or bear as the result of
legislative, judicial, or administrative action taking effect after the contract date. It does not include social security tax
or other employment taxes.

"After-relieved Federal tax" means any amount of Federa! excise tax or duty, except social security or other
employment taxes, that would otherwisc have been payable on the transactions or property covered by this contract, but
whick the Contractor is not required to pay or bear, or for which the Contractor obtains a refund or drawback, as the
result of legislative, judicial, or administrative action taking effect after the contract date,

"All applicable Federal, State, and local taxes and duties”" means all taxes and duties, in effect on the contract date, that
the taxing autherity is imposing and collecting on the transactions or property covered by this contract.

“Contract date” means the date set for bid opening or, i this is a negotiated confract or a moedification, the effective
date of this contract or medification.

"Local taxes" includes taxes imposed by a possession or territory of the United States, Puerto Rico, or the Northern
Mariana Isiands, if the contract is performed wholly or partly in any of those areas.

(b) The contract price includes all applicable Federal, State, and local taxes and duties.

(¢) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included in
the contract price, as a contingency reserve or otherwise,

{d) The contract price shall be decreased by the amount of any after-relteved Federal tax.

(e) The contract price shail be decreased by the amount of any Federal excise tax or duty, except social security or other
employment taxes, that the Contractor is required to pay or bear, or does not ebtain a refund of, through the
Contractor's fauit, negligence, or failure to follow instructions of the Contracting Officer.

{£} No adjustment shal} be made in the contract price under this clause unless the amount of the adjustment exceeds
§250.

{g) The Contractor shali promptly notify the Contracting Officer of ail matters relating to any Federal excise tax or duty
that reasonably may be expected to result in either an increase or decrease in the contract price and shajl take
appropriate action as the Contracting Officer directs.

{h) The Government shall, witheut liability, furnish evidence appropriate to establish exemption from any Federal,
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the exemiption.

{End of clause)
48 52.232-8 Discounts for Prompt Payment {Feb 2002)
{a) Discounts for prompt payment will not be considered in the evaluation of offers. However, any offered discount will
form a part of the award, and will be taken if payment is made within the discount period indicated in the offer by the

offeror. As an alternative to offering a discount for prompt payment in conjunction with the offer, offerors awarded
contracts may mclude discounts for prompt payment on individual invoices.
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{b) In connection with any discount offered for prompt payment, time shali be computed from the date of the invoice. If
the Contractor has not placed a date on the invoice, the due date shall be caleulated from the date the designated billing
office receives a proper invoice, provided the agency annofates such invoice with the date of receipt at the time of
receipt. For the purpose of computing the discount earned, payment shall be considered to have been made on the date
that appears on the payment check or, for an clectronic funds transfer, the specified payment date, When the discount
date falls on a Saturday, Sunday, or legal hoiiday when Federal Government offices are closed and Government
business is not expected to-be conducted, payment may be made on the following business day.

(End of clause)

49, 52.232-11 Extras (Apr 1984)

Except as otherwise provided in this contract, no payment for extras shall be made unless such extras and the price
therefor have been authorized in writing by the Contracting Officer.

{End of clause)

50. 52.232-17 Interest (Jun 1996)

(a) Except as otherwise provided in this cortract under a Price Reduction for Defective Cost or Pricing Data clause or a
Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under this
contract (net of any applicahle tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple interest
from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the interest rate
established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of 1978 (Public
Law 95-563), which is applicable to the petied in which the amount becomes due, as provided in paragraph (b} of this
clause, and thep at the rate applicable for each six-menth period
as fixed by the Seeretary until the amount is paid.
{b} Amounts shall be due at the carliest of the following dates:
(1} The date fixed under this contract.
{2) The date of the first written demand for payment consistent with this contract, ineluding any demand resulting from
a default termination.
{3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed
negotiations establishing the amount of debt.
{#) [f this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of
refund payable in connection with a pricing proposal or & negotiated pricing agreement not confirnied by coniract
modification.
(¢} The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the
Federal Acquisition Regulation in effect on the date of this contract.

(End of claunse)

51. 52.232-18 Availability of Funds (Apr 1984)

Funds are not presently available for this contract. The Government's obligation under this contract is contingent upon
the availability of appropriated funds from which payment for contract purposes can be made. No legal liability on the
part of the Government for any payment may arise until funds are made availzble to the Contracting Officer for this
contract and until the Contractor receives notice of such availability, to be confirmed in writing by the Contracting
Cfficer.

(End of clause)

52. 52.232-23 Assignment of Claims (Jan 1986)

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 [1.S.C. 3727, 41 11.8.C. 15 (hereafter referred
to as "the Act”), may assign its rights to be paid amounts due or to become due as a result of the performance of this
contract 10 a bank, trust company, or other financing institution, including any Federal lending agency. The assignee
under such an assignment may thereafter further assign or reassign its right under the original assignment to any type of
financing institution described in the preceding sentence.

(b} Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable
under this contract, and shall not be made to more than one party, except that an assigriment Or reassignment may be
made to one party as agent or trustee for two or more parties participating in the financing of this contract.
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{c} The Contractor shall not furnish or disclose to any assignee under this contract any classified decument {including
this contract) or information related to work under this contract until the Contracting Officer authorizes such action in
writing.

(End of clause)

53. 52.232-25 Prompt Payment (Oct. 2003)

Notwithstanding any other payment clause in this contract, the Government will make invoice payments
urder the terms and conditions specificd in this clause. The Government considers payment as being made on
the day a check is dated or the date of an electronic funds transfer (EFT), Definitions of pertinent terms are
set forth in sections 2,101, 32.001, and 32.902 of the Federal Acquisition Regulation. Al days referred to in
this clause are calendar days, unless otherwise specified. (However, see paragraph (a)}4) of this clause
concerning payments due on Saturdays, Sundays, and legal holidays.)

(2} Invoice pavimenis-

(1) Due duse.

(i) Except as indicated in paragraphs (a)(2) and (c) of this clause, the due date for making invoice payments
by the designated payment office is the later of the following two events:

(A) The 20th day after the designated biiling office receives a proper invoice from the Contractor (except as
provided in paragraph (a){1)(ii} of this clause).

(B) The 3{th day after Government acceptance of supplies delivered or services performed. For a final
invoice, when the payment amount js subject to contract settlement actions, acceptance is deemed to occur on
the effective date of the contract settlement.

{i1) If the designated billing office fails to annotate the invoice with the actual date of receipt at the time of
receipt, the invoice payment due date is the 30th day afier the date of the Contractor's invoice, provided the
designated billing office receives a proper invoice and there is no disagreement over quantity, quality, or
Contractor compliance with contract requirements,

(2) Certain food products and other payments.

(1) Due dates on Contractor invoices for meat, meat food products, or fish; perishable agricultural
conrmodities; and dairy products, edible fats or oils, and food products prepared from edible fats or oils are-
{A) For meat or meat food products, as defined in section 2(a}(3) of the Packers and Stockyard Act of 1921
(7 U.5.C. 182(3)), and as further defined in Pub. L. 98-181, including any edible fresh or frozen poultry meat,
any perishable poultry meat food product, fresh eggs, and any perishable egg product, as close as possible to,
but not later than, the 7th day after product delivery.

(B) For fresh or frozen fish, as defined in section 204(3) of the Fish and Seafood Promotion Act of 1986 (16
1.5.C. 4003(3}), as close as possible to, but not later than, the 7th day afier product delivery.

(C) For perishable agricultural commodities, as defined in section 1(4) of the Perishable Agricuitural
Commoditics Act of 1930 (7 U.5.C. 499a(4)), as close as possible to, but not later than, the 10th day after
product delivery, unless another date is specified in the contract.

{D) For dairy products, as defined in section 11 1{e) of the Dairy Production Stabilization Act of 1983 (7
U.5.C. 4502(e)), edible fats or oils, and food products prepared from edible fats or oils, as close as possible
to, but not later than, the 10th day after the date on which a proper invoice has been received. Liquid milk,
cheese, certain processed cheese products, butter, yogurt, ice cream, mayonnaise, salad dressings, and other
similar preducts, fall within this classification. Nothing in the Act limits this classification to refrigerated
products. When questions arise regardiog the proper classification of a specific product, prevailing industry
practices will be followed in specifying a contract payment due date. The burden of proof that a classification
of a specific product is, in fagt, prevailing industry practice is upon the Contractor making the representation,
(i) If the contract does not require submission of an invoice for payment {e.g., periodic lease payments), the
due date will be as specified in the contract.

(3) Contractor’s invoice. The Contractor shall prepare and submit invoices to the designated billing office
specified in the contract. A proper invoice must include the items listed in paragraphs (a){3)(i) through
(a)(3)(x) of this clause. If the invoice docs not comply with these requirements, the designated billing office
will return jt within 7 days after receipt (3 days for meat, meat food preducts, or fish; 5 days for perishable
agricultural commoadities, dairy products, edible fats or oils, and food products prepared from edible fats or
oils), with the reasons why it is not a proper invoice. The Government will take into account untimely
notification when computing any interest penalty owed the Contractor.

(i) Name and address of the Contractor.

{if} Invoice date and invoice number. {The Contractor should date invoices as close as possibie to the date of
the mailing or transmission.)

{111} Contract number or other authorization for supplies delivered or services performed {including order
number and contract line item number).
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{iv} Description, quantity, unit of measure, unit price, and extended price of supplies delivered or services
performed.

(v) Shipping and payment terms (e g., shipment number and date of shipment, discount for prompt peyment
terms). Biil of lading number and weight of shipment will be shown for shipments on Government bills of
tading.

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the
contract or in a proper notice of assignment).

{vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a
defective invoice.

(viti) Taxpayer Identification Number (TiN). The Contractor shall inclade its TIN on the invoice only if
required elsewhere in this cantract.

{ix) Electronic funds transfer (EFT) banking information.

(A) The Contractor shall include EFT banking information on the invoice only if required clsewhere in this
contract,

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a
proper invoice, the Contractor shall have submitted correct EFT banking information in
accordance with the applicable solicitation provision (e.g., 52.232-38, Submission of Electronic
Funds Transfer Information with Offer), contract clavse {e.g., 52.232-33, Payment by Electronic
Funds Transfer-Central Contractor Registration, or 52.232-34, Payment by Electronic Funds
Transier-Other Than Central Contractor Registration), or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by
EFT.

(x) Any other information or documentation required by the contract (e.g., evidence of shipment).
(4) Interest penalty. The designated payment office will pay an interest penalty automaticaily,
without request from the Contractor, if payment is not made by the due date and the conditions
listed in paragraphs (a)(4)(i) through (a)(4)(1i1) of this clause are met, if applicable. However,
when the due date falls on a Saturday, Sunday, or legal holiday, the designated payment office
may make payment on the following working day without incusring a late payment interest
penalty.

(1) The designated billing office received a proper invoice.

(ii) The Govermment processed a receiving report or other Government documentation authorizing
payment, and there was no disagreement over quantity, quality, or Contractor compliance with any
confract term or condition.

(i11) In the case of a final invoice for any balance of funds due the Contractor for supplies
delivered or services performed, the amount was not subject to further contract settlement actions
between the Government and the Centractor.

(5) Computing penalty amount. The Government will compute the interest penalty in accordance
with the Office of Management and Budget prompt payment regulations at 5 CFR part 1315.

(1) For the sole purpose of computing an interest penalty that might be due the Contractor,
Government acceptance is deemed to occur constructively on the 7th day (unless otherwise
specified in this contract) after the Contractor delivers the supplies or performs the services in
accerdance with the terms and conditions of the contract, unless there is a disagreement over
quantity, quality, or Contractor complance with a contract provision. If actual acceptance occurs
within the constructive acceptance period, the Government will base the determination of an
interest penalty on the actual date of acceptance. The constructive acceptance requirerent does
not, however, compel Goverament officials to accept supplies or services, perform contract
administration functions, or make payment prior to fulfilling their responsibilities.

(if) The prompt payment regulations at 3 CFR 1315.10(c) do not require the Government to pay
interest penalties if payment delays are due to disagreement between the Government and the
Contractor over the payment amount or other issues involving contract compliance, or on amounts
temporarily withheld or retained in accordance with the terms of the contract. The Government
and the Contractor shall resolve claims involving disputes and any interest that may be payable in
accordance with the clause at FAR 52.233-1, Dispuies.

(6) Discounts for prompt payment. The designated payment office will pay an interest penalty
automatically, without request from the Contractor, if the Government takes a discount for prompt
payment improperly. The Government will calculate the interest penalty in accordance with the
prompt payment regulations at 5 CFR part 1315,
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(7) Additional interest penaliy.

(i) The designated payment office wiil pay a penalty amount, calculated in accordance with the
prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only if-
(A) The Government owes an Interest penalty of $1 or more;

(B) The designated payment office does not pay the interest penalty within 10 days after the date
the invoice ameunt is paid; and

(C) The Contractor makes a written demand to the designated payment office for additional
penalty payment, in accordance with paragraph {(a){7)(ii) of this clause, postmarked not Iater than
40 days after the invoice amount is paid.

(11)(A) The Contractor shall support written demands for additional penalty payments with the
following data. The Government will not request any additional data. The Contractor shall-

(1) Specifically assert that late payment interest is due under a specific invoice, and request
payment of all overdue late payment interest penalty and such additional penalty as may be
required;

{2) Attach a copy of the invoice on which the unpaid late payment interest is due; and

(3) State that payment of the principal has been received, including the date of receipt.

(3) If there is no postmark or the postmark is illegible-

(1} The designated payment office that receives the demand will annotate it with the date of
receipt, provided the demand is received on or before the 40th day after payment was made; or
(2) If the designated payment office fails to make the required annotation, the Government will
determine the demand's validity based on the date the Contractor has placed on the demand,
provided such date is no later than the 40th day after payment was mads.

(i1} The additional penalty does not apply to payments regulated by other Government regulations
(e.g., payments under utility contracts subject to tariffs and regulation).

(b) Contract financing payment. If this contract provides for contract financing, the Government
will make contract financing payments in accordance with the applicable contract financing
clause.

(c) Fast pavment procedure due daies. If this contract contains the ¢lause at 52.213-1, Fast
Payment Procedure, payments will be made within 15 days after the date of receipt of the invoice.
(d) Overpaymenis. If the Contractor becomes aware of a duplicate contract financing or invoice
payment or that the Government has otherwise overpaid on a contract financing or invoice
payment, the Contractor shall immediately notify the Contracting Officer and request instructions
for disposition of the overpayment.

(End of clause}

54 52.232-26 Prompt Payment for Fixed-Price Architect-Engineer Contracts (Feb 2002)

Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the terms
and conditions specified in this clause, The Government considers payment as being made on the day a check is dated
or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 32.001, and
32.902 of the Federal Acquisition Regulation, All days referred to in this clause are calendar days, unfess otherwise
specified. (However, see paragraph (a)(3} of this clause concerning payments due on Saturdays, Sundays, and legal
holidays.)

{a) Invoice payments-

{1} Due date. The due date for making invoice payments is-

(i} For work or services completed by the Contractor, the later of the following two events:

(A) The 30th day after the designated billing office receives a proper invoice from the Contractor (except as provided
in paragraph (a)(})(iii) of this clause).

{B) The 30th day after Government acceptance of the work or services completed by the Centractor. For a final
nvoice, when the payment amount is subject to contract settlement actions {e.g., release of claims), acceptance is
deemed to occur on the effective date of the settlement.

(i1} The due date for progress payments is the 30th day after Goversument approval of Contractor estimates of work or
services accomplished.

(iit) If the designated hilling office fails to annotate the invoice or payment request with the actual date of receipt at the
time of receipt, the payment due date is the 30th day after the date of the Contractor's invoice or payment recuest,
provided the designated billing office receives a proper invoice or payment request and there is no disagreement over
quantity, quality, or Contractor compliance with contract requirements.
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(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified in
the contract. A proper invoice must include the items listed in paragraphs (a)(23(i} through (a)(2)(x) of this clause. If
the invoice does not comply with these requirements, the designated billing office will return it within 7 days after
receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the Contractor, the
Government will take into account if the Government notifies the Centractor of an improper mvoice in an untimely
manner.

(i) Name and address of the Contractor.

(i1) Invoice date and inveice number. (The Contractor should date invoices as close as possible to the date of mailing or
transmission.)

(311} Contract number or other authorization for work or services performed (including order number and contract lne
itemn number).

{iv) Description of work or services performed.

(v) Delivery and payment terms (e.g., discount for prompt payment terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract or
in a proper notice of assighrnent).

(vil) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a defective
invoice.

{viii) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required
elsewhere in this contract.

(ix} Electronic funds transfer (EFT) banking information.

(A) The Contractor shall include EFT banking information on the invoice only if required eisewhere in this contract.
(B) if EFT barking information is not required to be on the invoice, in order for the invoice to be a proper inveice, the
Contractor shall have submitted correct BFT banking information in accordance with the applicabie solicitation
provision {e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause {e.g.,
52.232-33, Payment by Eiectronic Funds Transfer-Central Contractor Registration, or 52.232-34, Payment by
Electronic Funds Transfer-Other Than Central Contractor Registration), or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.

(x} Any other information or documentation required by the contract.

(3} Interest penalty. The designated payment office will pay an interest penalty automatically, without request from the
Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)1) through ()(3)(ii) of
this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal holiday, the
designated payment office may make payment on the following working day without incurring a late payment interest
penalty. .

(1) The designated billing office received a proper invoice.

(i1} The Government processed a receiving report or other Government documentation authorizing payment and there
was no disagreement over quantity, quality, Contractor compliance with any coatract term or condition, or requested
progress payment amount.

(i) In the case of a final inveice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of
Management and Budget prompt payment regulations at 5 CFR part 1315.

{1) For the sole purpose of computing an interest penalty that might be due the Contractor, Government acceptance or
approval is deemed to occur constructively as shown in paragraphs (a)(4)(i)A) and (B) of this clavse. If actual
acceplance or approval occurs within the constructive aceeptance or approval period, the Government will base the
determinatior: of an interest penalty on the actual date of acceptance or approval. Constructive acceptance or
constructive approval requirernents do not apply if there is 2 disagreement over quantity, quality, Contractor
compliance with a contract provision, or requested progress payment amounts. These requirements aiso do not compel
Government officials to accept work or services, approve Contractor estimates, perform contract adnzinistration
functions, or make payment prior to fulfifling their responsibilities.

{A) For work or services completed by the Contractor, Government acceptance is deemed to ocear constructively on
the 7th day after the Contractor completes the work or services in accordance with the terms and conditions of the
contract.

(B) For progress payments, Government approval is deemned to occur on the 7th day after the designated billing office
receives the Contractor estimates.

(ii) The prompt payment regufations at 3 CFR 1315.10(c) do not require the Government to pay interest penalties if
payment delays are due to disagreement between the Government and the Contractor over the payment amount or other
issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the terms of
the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest that may be
payable m accordance with the clause at FAR 52.233-1, Disputes.

(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, without
request from the Centractor, if the Government takes a discount for prompt payment improperly. The Government will
calculate the interest penalty in accordance with 5 CFR part 1315,
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(G) Additional interest penalty.
(i) The designated payment office will pay a penalty amount, caleulated in accordance with the prompt payment
regulations at 5 CFR part 1315, in addition to the interest penalty amount only if-
{A) The Government owes an interest penalty of $1 or more;
(B} The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount is
- paid; and
{C) The contractor makes a written demand to the designated payment office for additional penalty payment, in
accordance with paragraph (a)(6)(i1) of this clause, postmarked not later than 40 days after the date the invaice amount
is paid.
(i)){A) The Contractor shall support written demands for additional penalty payments with the following data. The
Government will not request any additional data. The Contractor shall-
(1) Specifically assert that late payment interest is due under 2 specific invoice, and request payment of all overdue late
payment interest penalty and such additional penalty as may be required;
{2) Attach a copy of the invoice on which the unpaid late payment interest is due; and
(3) State that payment of the principal has been received, including the date of receipt.
{B) If there is no postmark or the postmark is illegible-
(1) The designated payment office that receives the demand will annotate it with the date of receipt, provided the
demand is received on or before the 40th day after payment was made; or
{2) If the designated payment office fails to make the required annotation, the Government will determine the demand's
validity based on the date the Contractor has placed on the demand, provided such date is o later than the 40th day
after payment was made.
(iit) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments
urder utility contracts subject to tariffs and regulation).
(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract
financing payments ins accordance with the applicable contract financing clause.
(¢} Overpayments. If the Contragior becomes aware of a duplicate payment or that the Government has otherwise
overpaid on an inveice payment, the Contractor shail immediately notify the Contracting Officer and request
instructions for disposition of the overpayment.

(End of clause)

55.52.232.33 Payment by Electronic Funds Transfer--Central Contractor Registration (Oct. 2003)

(a) Method of payment.

(1) All payments by the Government under this contract shali be made by electronic funds transfer (EFT),
except as provided in paragraph (2)(2) of this clause. As used in this clause, the term "EFT" refers to the
funds transfer and may also include the payment information fransfer.

{2) In the event the Government is unable to release one or more payments by EIT, the Contractor agrees
to either- :

(iy Accept payment by check or some other mutually agreeable method of payment; or

(1) Request the Government to extend the payment due date until such time as the Government can make
payment by EFT (but see paragraph (d) of this clause).

(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT
information contained in the Central Contractor Registration (CCR) database, In the event that the EFT
information changes, the Contractor shall be responsible for providing the updated information to the CCR
database.

(¢} Mechanisms for EFT payment. The Government may make payment by EFT through either the
Automated Clearing House (ACH) network, subject to the rules of the National Automated Clearing House
Association, or the Fedwire Transfer Systern. The rules governing Federal payments through the ACH are
contained irs 31 CFR part 210,

(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the
Government need not make payment to the Contractor under this contract until correct EFT information is
entered into the CCR database; and any invoice or contract financing request shall be deemed not to be a
proper invoice for the purpese of prompt payment under this contract. The prompt payment terms of the
contract regarding notice of an improper invoice and delays in accrual of interest penalties apply.

(e) Liability for uncompleted or erroneous transfers.

(1) If an uncompleted or erroneous transfer occurs because the Government used the Contractor's EFT
information incorrectly, the Government remains responsible for-

(1) Making a correct payment;

(il) Paying any prompt payment penalty due; and

(i1} Recovering any erroneously directed funds.
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{2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect,
or was revised within 30 days of Government release of the EFT payment transaction instruction to the
Federal Reserve System, and-

(2} If the funds are no longer under the contro! of the payment office, the Government is deemed to have
made payment and the Contractor is responsible for recovery of any erroneously directed funds; or

(i1) If the funds remain under the control of the payment office, the Government shafl not make payment,
and the provisions of paragraph (d) of this clause shall apply.

(f) EFT and prompt payment. A payment shall be deemed to have been made in 2 timely manner in
accordance with the prompt payment terms of this contract if, in the EFT payment transaction instruction
released to the Federal Reserve System, the date specified for settlement of the payment is on or before the
prompt payment due date, provided the specified payment date is a valid date under the rules of the Federal
Reserve System.

(8) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in
the assignment of claims terms of this contract, the Contractor shall require as a condition of any such
assignment, that the assignee shall register separately in the CCR database and shall be paid by EFT in
accordance with the terms of this clause. Notwithstanding any other requirement of this contract, payment
to an ultimate recipient other than the Contractor, or a financial institution properly recognized under an
assignment of claims pursuant to Subpart 32.8, is not permitted. In all respects, the requirements of this
clause shall apply to the assignee as if it were the Contractor. EFT information that shows the ultimate
recipient of the transfer to be other than the Contractor, in the absence of a proper assignment of claims
acceptable to the Government, is incorrect EFT information within the meaning of paragraph (d) of this
clause.

(h} Liability for change of EFT information by financial agent. The Government is not Hable for errors
resulting from changes to EFT information made by the Contractor's financial agent.

(1) Payment information. The payment or disbursing office shall forward to the Contractor available
payment information that is suitable for transmission as of the date of release of the EFT instruction to the
Federal Reserve System. The Government may request the Contractor to designate a desired format and
method(s) for delivery of payment information from a list of formats and methods the payment office is
capable of executing. However, the Government does not guarantee that any particular format or method of
delivery is available at any particular payment office and retains the latitude to use the format and delivery
method most convenient to the Government, If the Government makes payment by check in accordance
with paragraph {a) of this clause, the Government shall mail the payment information to the remittance
address contained in the CCR database.

{End of clause)
56. 52.232.34 Payment by Electronic Funds Transfer--Other than Central Contractor Registration (May 1999)

{(z) Method of payment. {1} All payments by the Government under this contract shall be made by electronic funds
fransfer (EFT) except as provided in paragraph (a)(2) of this clause. As used in this clause, the term "EFT" refers to the
funds transfer and may also include the “cnt information transfer.

(2) In the event the Government is unabl lgase one or more payments by EFT, the Contractor agrees to either--

(i) Accept payment by check.of some‘othetniutually agreeable method of payment; or

(i) Request the Governfriénfitd® _-nd'paymem due dates until such time as the Government makes payment by EFT
{but see paragraph (d) of thi§ &lai]

(b) Mandatory submissiori of Contractor's EFT information. (1) The Contractor is required to provide the Government
with the information required to make payment by EFT {see paragraph (j) of this clause). The Contractor shall provide
this information directly to the office designated in this contract to recsive that information (hereafter: "designated
office) by ___[the Contracting Officer shall insert date, days after award, days before first r
date specified for receipt of offers if the provision at 52.232-38 is utilized, or "concurrent with fj
prescribed by the head of the agency; if not prescribed, insert "no later than 15 days prier to subiif i
request for payment"]. If not otherwise specified in this contract, the payment office is the de'ﬂgna office for receipt
of the Contractor's EFT information. If more than one designated office is named for the contract, theé Contractor shall
provide a separate notice to each office. In the event that the EFT information changes, the Contractor shall be
responsible for providing the updated information to the designated office(s).

(2) If the Contractor provides EFT information applicable to multipie contracts, the Contractor shall specifically state
the applicability of this EFT information in terms acceptable to the designated office. However, EFT information
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supplied to a designated office shall be applicable only (o contracts that identify that designated office as the office to
receive EFT information for that contract.

{c) Mechanisms for EFT payment. The Governiment may make payment by EFT through efther the Automated Clearing
House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the Fedwire
Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 210

{d} Suspension of payment. {I} The Government is not Tequired to make any payment under this contract until after
receipt, by the designated office, of the correct EFT payment information from the Contractor. Until receipt of the
correct EFT information, any invoice or contract financing request shall be deemed not to be a proper invoice for the
purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an
improper invoice and delays in agerugFof terest penalties apply.

{2) If the BFT information.chings submiséion of correct BFT information, the Government shall begin using the
changed EFT information n ha#"30 days after its receipt by the designated office fo the extent payment is made
by EFT. However, the Cuntractar may request that no further pavments be made until the updated EFT information is
implemented by the payment office. If such suspension would result in a late payment under the prompt payment terms
of this contract, the Contractor's request for suspension shall extend the due date for payment by the number of days of
the suspension.

{e) Liability for uncompieted or erroneous transfers. (1} If an uncompleted or erroneous transfer occurs because the
Government used the Contractor's EFT information incorrectly, the Government remains responsible for--

(1) Making a correct payment;

(i1} Paying any prompt payment penalty due; and

(i1} Recovering any erroncously directed funds.

(2} If an uncompleted or erroncous transfer occurs because the Contractor's EFT information was incorrect, or was
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and--

{1) If the funds are no longer under the control of the payment office Government is deemed to have made payment
and the Contractor is responsible for recovery of any erroneii€ly dir ted funds; or

{i1) If the funds remain under the control of the ce; the” Government shail not make payvment and the
provisions of paragraph (d) shall apply. :
() EFT and prompt payment. A payment shall be déeried to have been made in a timely munner in accordance with the
prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal Reserve
System, the date specified for settlement of the payment is on or before the prompt pavment due date, provided the
specified payment date is a valid date under the rules of the Federal Reserve System.

{g) EFT and assignment of claims. If the Contractor assigns the proceeds of this coatract as provided for in the
assignment of ¢laims terms of this contract, the Contractor shall require as a condition of any such assignment, that the
assignee shall provide the EFT information regurred by paragraph (j) of this clause to the designated office, and shall be
paid by EFT in accordance with the terms of this clause. In all respects, the requirements of this clause shall apply to
the assignee as if it were the Contractor. EFT information that shows the ultimate recipient of the transfer to be other
than the Contractor, in the absence of a proper assignment of claims accepable to the Government, is incorrect EFT
information within the meaning of paragraph (d) of this clause.

{k} Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from
changes to BFT information provided by the Contractor's financial agent.

{i) Payment information. The payment or disbursing office shall forward to the Contractor available payment
information that is suitable for ransmissien as of the date of release of the EFT instruction to the Federal Reserve
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of
payment information from a list of formats and methods the payment office is capable of executing. However, the
Government does not guarantee that any particular format or method of delivery {s available at any particuiar payment
office and retains the latitude to use the format and delivery methed most convenient to the Government, If the
Government makes payment by check in accordance with paragraph (a) of this ¢lause, the Government shall mail the
payment information to the remittance address in the contract. ) -
() EFT information. The Contractor shall provide the following information to the designated office: 'The ‘€onitractor
may supply this data for this or maltiple contracts (see paragraph (b) of this clause). The Eontractor shall designate a
single financial agent per contract capable of receiving and processing the EFT infork sing the BFT methods
described in paragraph {c) of this clause.

(1) The contract number (or other procurement identification number).

{2) The Contractor's name and remittance address, as stated in the contract(s).
(3) The signature (manual or electrenic, as appropriate), title, and telephone
rumber of the Contractor official authorized to provide this information,

(4} The name, address, and 9-digit Routing Transit Number of the Contractor's financial agent,

(5) The Contractor's account number and the type of account {checking,

saving, of lockbox).

(6) if applicable, the Fedwire Transfer System telegraphic abbreviation of the Contractor's financial agent.
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(73 1f applicable, the Contractor shall also provi ©name, agdrgss, telegraphic abbreviation, and 9-digit Routing
Transit Number of the correspondent financial’ institution.receiving the wire transfer payment if the Contractor's
financial agent is not divectly on-line to the Fedwire Transfer Systern; and, therefore, not the receiver of the wire
transfer payment.

(End of ciause)

57. 52.233-1 Disputes (July 2002)

{a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S8.C. 601-613).

{b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this
clauge.

{¢) "Claim,” as used in this clause, means a written demand or written assertion by one of the contracting parties
sceking, as a matter of right, the payment of money in a sum certain, the adjustment er interpretation of contract terms,
or other relief arising under or relating te this contract. However, a written demand or written assertion by the
Contractor seeking the payment of money exceeding $100,000 is not 2 claim under the Act unti] certified. A voucher,
Invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the Act. The
submission may be converted to a claim under the Act, by complying with the submission and certification
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time.
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted within
G years after accrual of the claim to the Contracting Officer for 2 written decision. A claim by the Government against
the Contractor shall be subject to a written decision by the Contracting Officer.

{2)1) The Contractor shall provide the certification specified in paragraph (d)(2)(iif) of this clause when submitting any
claim exceeding $160,000.

(if) The certification requirement does not apply to issues in controversy that have not been submitted as all or partefa
claim.

(iii) The certification shall state as follows: "I certify that the claim is made in good faith; that the supporting data are
accurate and complete to the best of my knowledge and belief: that the amount requested accurately reflects the
contract adjustment for which the Contractor believes the Governiment is liable; and that T am duly authorized to certify
the claim on behalf of the Contractor."

(3} The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim.
(2} For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the Contractor,
render a decision within 60 days of the request. For Contractor-certified claims over $100,000, the Contracting Officer
must, within 60 days, decide the claim or notify the Contractor of the date by which the decision will be made.

(P The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the Act.
{g) If the claim by the Contractor is subrnitted to the Contracting Officer or a claim by the Government is presented to
the Contractor, the parties, by mutual consent, may agree to use alternative dispute resolution (ADR). If the Contractor
refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the Contractor's specific
reasons for rejecting the offer.

{h} The Government shall pay interest on the amount found due and unpaid from (1) the date that the Contracting
Officer receives the claim (certified, if required); or {2) the date that payment otherwise would be due, if that date is
later, unti] the date of payment. With regard to claims having defective certifications, as defined in FAR 33.201,
interest shall be paid from the date that the Contracting Officer initially receives the claim. Simple interest on claims
shail be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable to the period
during which the Contracting Officer receives the claim and then at the rate applicable for each 6-menth period as fixed
by the Treasury Secretary during the pendency of the claim.

{1) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request for
relief, ¢laim, appeal, or action arising under the contract, and comply with any decision of the Contracting Officer.

(End of clause)

Alternate I {Dec 1991). As prescribed in 33.215, substitute the following paragraph (i) for paragraph (i) of the basic
clause:

(i} The Contractor shali proceed diligently with performance of this contract, pending final resolution of any reguest for
relief, claim, appeal, or action arising under or relating to the contract, and comply with any decision of the Contraciing
Officer.

58. 52.233-2 Service of Protest {Aug 1996)
{a) Protests, as defined in section 33.1G01 of the Federal Acquisition Regulation, that are filed directly with an agency,
and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the Contracting

Ofticer (addressed as follows) by obtaining written and dated acknowledgment of receipt from General Services
Admuinistration, Acquisition Services Branch; 26 Federal Plaza, Room 1639, New York, NY 10278.
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(b) The copy of any protest shall be received in the office designated above within ane day of filing a protest with the
GAQ.

{End of provision)

59. 52.233-3 Protest after Award (Aug 1996)

{a} Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a

protest is likely (see FAR 33.102(d)), the Contracting Officer may, by written order to the

Contractor, direct the Contractor to stop performance of the work called for by this contract. The order shall be
specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall
immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the
work covered by the order during the period of work stop- page. Upon receipt of the final decision in the protest, the
Contracting Officer shall either--

{1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for

Convenience of the Government, clause of this contract.

(b} If a stop-work order issued under this clause is canceled either before or after a final decision

in the protest, the Contractor shall resume work. The Contracting Officer shall make an equitable

adjustment in the delivery schedule or contract price, or both, and the contract shali be modified,

in writing, accordingly, if--

(1) The stop-work order results in an increase in the time required for, ot in the Contracter's cost

properly allocable to, the performance of any part of this contract; and

(2} The Contracter asserts its right to an adjustment within 30 days after the end of the period of work stoppage;
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act
upon & proposal at any time before final payment under this contract.

{c) If a stop-work order is not canceled and the work covered by the order is terminated for the

convenience of the Government, the Contracting Officer shall allow reasonable costs resulting

from the stop-work order in arriving at the termination settiement.

(d} If a stop-work order is not canceled and the work covered by the order is terminated for

default, the Contracting Officer shail aliow, by equitable adjustment or otherwise, reasonable

costs resufting from the stop-work order.

(e} The Government's rights to terminate this contract at any time are not affected by action taken under this clause.

(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or

miscertification, a protest reiated fo this contract is sustained, and the Government pays costs, as

provided in FAR 33.162(b}(2) or 33.104(h)(1}, the Government may require the Contractor to

reimburse the Government the amount of such costs. In addition to any other remedy available,

and pursuant to the requirements of Subpart 32.6, the Government may cellect this debt by

offsetting the amount against any payment due the Contractor under any coatract between the

Contractor and the Government.

(End of clause)
60. 52.237-1 Site Visit. (Apr 1984)
Offerors or quoters are urged and expected to inspect the site where services are to be
performed and to satisfy themselves regarding all general and local conditions that may affect the
cost of contract performance, to the extent that the information is reasonably obtainable. In no
event shall failure to inspect the site constitute grounds for a claim after contract award.
(End of provision)

61, 52.237-% Protection of Government Buildings, Equipment, and Vegetation (Apr 1984)

The Contractor shall use reasonable care to avoid damaging existing buildings, equipment, and vegetation on the
Government installation. If the Contractor's failure to use reasonable care causes damage to any of this property, the
Contractor shall replace or repair the damage at no expense to the Government as the Contracting Officer directs. If the

Cantractor fails or refuses to make such repair or replacement, the Contractor shali be liable for the cost, which may be
deducted from the contract price.

(End of clause)

62, 52.242-14 Suspension of Work {Apr 1984)
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(a} The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the
work of this contract for the peried of time that the Contracting Officer determines appropriate for the convenience of
the Government.
{b) If the performance of all or any part of the work is, for an unreasonable period of time,
suspended, delayed, or interrupted (1) by an act of the Contracting Officer in the administration
of this contract, or {2) by the Contracting Officer's failure to act within the time specificd in this contract (or within a
reasonable time if not specified), an adjustment shall be made for any
increase in the cost of performance of this contract (excluding profit) necessarily caused by the unreasonable
suspension, delay, or interruption, and the contract modified in writing accordingly. However, no adjustment shall be
made under this clause for any suspension, delay, or interruption 1o the extent that performance would have been so
suspended, delayed, or interrupted by any other cause, including the fault or negligence of the Contractor, or for which
an equitable adjustment is provided for or exeluded under any other ferm or condition of this contract.
(¢) A claim under this clause shall not be allowed--
(1) For any costs incurred more than 20 days before the Contractor shall have notified the
Contracting Officer in writing of the act or failure to act involved (but this requirement shall not apply as to a claim
resulting from a suspension order); and
(2) Unless the claim, in an amounl stated, is asserted in writing as soon as practicable after the termination of the
suspension, delay, or interruption, but not later than the date of final payment under the contract.

(End of clause)

63. 52.243-1 Changes--Fixed Price (Aug 1987)

{a} The Centracting Officer may at any time, by written order, and without notice to the sureties,
if any, make changes within the genera scope of this contract in any one or more of the following:
(1) Drawings, designs, or specifications when the supplies to be furnished are to be speciaily
manufactured for the Government in accordance with the drawings, designs, or specifications.
{2) Method of shipment or packing.
(3) Place of delivery.
(b) i any such change causes an increase or decrease in the cost of, or the time required for,
pesformance of any part of the work under this contract, whether or not changed by the order,
the Contracting Officer shall make an equitable adjustment in the contract price, the delivery
schedule, or both, and shall modify the contract.
(¢} The Contractor must assert its right to an adjustment under this clause within 30 days from the date of receipt of the
written order. However, if the Contracting Officer decides that the facts
justify it, the Contracting Officer may receive and act upon a proposal submitted before final
payment of the contract.
{d) 1f the Contractor's proposal includes the cost of property made obsolete or excess by the
change, the Contracting Officer shall have the right to prescribe the manner of the disposition of the property.
(e) Failure to agree to ary adjustment shall be a dispute under the Disputes clause. However,
nothing i this clause shall excuse the Contractor from proceeding with the contract as changed.
(End of clause)

64, 52.244-4 Subcontractors and Outside Associates and Consultants (Architect-Engineer Services) (Aug 1998)

Any subcontractors and ousside associates or consuitants required by the Contractor in
connection with the services covered by the contract will be limited to individuals or firms that were specificatly
identified and agreed ta during negotiations. The Contractor shall obtain the Contracting Officer's written consent
before making any substitution for these subcontractors,
associates, or consultants,

{End of clause}

65. 52.246-4 Inspection of Services—-Fixed-Price (Aug 1996)

(a) Definition: "Services,” as used in this clause, inciudes services performed, workmanship, and material fumnished or
utilized in the perfortance of services.

(b) The Contractor shal! provide and maintain an inspection system acceptable to the Government covering the services
under this contract. Complete records of all inspection work performed by the Contractor shall be maintained and
made available to the Government during contract performance and for as long afterwards as the contract requires.

(¢} The Government has the right to inspect and test all services called for by the contract, to the extent practicable at
all times and places during the term of the contract. The Government shall perform inspections and tests in a manner
that will not unduly delay the work.
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{d) If the Government performs inspections or tests on the premises of the Contractor or a subcontractor, the Contractor
shalf furnish, and shall require subcontractors to furnish, at no increase in contract price, all reasonable facilities and
assistance for the safe and convenient performance of these duties,
{e) If any of the services do not conform with contract requirements, the Government may require the Contractor to
perform the services again in conformity with contract requirements, at no increase in contract amount. When the
defects in services canmot be corrected by reperformance, the Government may--
(1) Require the Contractor to take necessary action to ensure that future performance cenforms to contract
requirements; and
{2) Reduce the contract price to reflect the reduced value of the services performed.
{f} If the Contractor fails to promptly perform the services again or to take the necessary action to ensure future
performance in conformity with contract requirements, the Government may--
(1) By contract or otherwise, perform the services and charge to the Contractor any cost incurred by the Government
that is directly related to the performance of such service; or
(2) Terminate the contract for default.

(End of clause}

66 52.246-25 Limitation of Liability--Services (Feb 1997)

(a) Except as provided in paragraphs (b) and (c) below, and except to the extent (hat the
Contractor is expressly responsible under this contract for deficiencies in the services required to be performed under it
(including any materials furnished in conjunction with those services), the
Contractor shal not be liable for loss of or damage o property of the Government that--
{1) Oceurs after Government aceepiance of services performed under this contract; and
{2} Results from any defects or deficiencies in the services performed or materials furnished.
(b) 'the fimitation of liability under paragraph (a) above shall not apply when a defect or
deficiency in, or the Government's acceptance of, services performed or materials farnished
results from willful misconduet or lack of goed faith on the part of any of the Contractor’s
managerial personnel. The term "Contractor's managerial personnel,” as used in this clause,
means the Contractor's directors, officers, and any of the Contractor's managers, superintendents, or equivalent
representatives who have supervision or direction ofe-
(1) All or substantially all of the Contractor's business;
{2) All or substantially all of the Centractor's operations at any one plant, faboratory, or separate location at which the
contract i being performed; or
(3} A separate and complete major industrial eperation connected with the performance of this
contract.
(¢) I the Contractor carrics insurance, or has established a reserve for self-insurance, covering
liability for foss or damage suffered by the Government through the Contractor's performance of services or furnishing
of materials under this contract, the Contractor shali be liable to the Government, to the extent of such insurance or
reserve, for loss of or damage to property of the Government occurring afier Government acceptance of, and resulting
from any defects and deficiencies in, services performed or materials furnished under this contract,
(End of clause)
67 52.249-4 Termination for Convenience of the Government {Services) (Short Form)
(Apr 1984)

The Contracting Officer, by written notice, may terminate this contract, in whole or in part, when

it is in the Government's interest. If this contract is terminated, the Government shall be lizble only for payment under

the payment provisions of this contract for services rendered before the
effective date of termination.

(End of clause)
68. 52.249-8 Default (Fixed-Price Supply and Service) (Apr 1984)

(2)(1) The Government may, subject to paragraphs (c) and (d) of thig clause, by written notice of default to the
Contractor, terminate this contract i whole or in part if the Contractor fails 10--

{i} Deliver the supplies or to perform the services within the time specified in this contract or any extension;

(i) Make progress, so as to endanger performance of this contract (but sce subparagraph 2)(2) of this clause); or

(111} Perform any of the ather provisions of this contract (but see subparagraph (2)(2) of this clause).

(2) The Government's right to terminate this contract uader subdivisions () 1){i1) and (1)(i4) of this clause, may be
exercised if the Contractor dogs not cure such failure within 10 days (or more if authorized in writing by the
Contracting Officer) after receipt of the notice from the Contracting Officer specifying the failure.

(b} If the Government terminates this contract in whole or in part, it may acquire, under the terms and in the manner the
Contracting Officer considers appropriate, supplies or services similar to those terminated, and the Contractor will be
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liable to the Government for any excess costs for these supplies or services. However, the Contractor shall continuze the
work not terminated.
{c) Except for defaults of subcontractors at any tier, the Contractor shall not be lizble for any excess costs if the failure
to perform the contract arises from causes beyond the contral and without the fault or negligence of the Contractor.
Examples of such causes include (1} acts of God or of the public enemy, (2) acts of the Government in either its
sovereign or contractual capacity, (3) fires, (4) floods, {5) epidemics, {6) quarantine restrictions, (7) strikes, (8) freight
embargoes, and (9} unusually severe weather. In each instance the failure to perform must be beyond the control and
without the fanit or negligence of the Contractor.
(d) If the failure to perform is caused by the default of 2 subcontractor at any tier, and if the cause of the default is
beyond the control of both the Contractor and subcontractor, and without the fault or negligence of either, the
Contractor shall not be Hable for any excess costs for failure to perform, unless the subcontracted supplies or services
were obtainable from other sources in
sufficient time for the Contractor to meet the required delivery schedule.
(e) If this contract is terminated for default, the Government may require the Contractor to transfer title and deliver to
the Government, as directed by the Contracting Officer, any {1) completed supplies, and (2) partially completed
supplies and materials, parts, tools, dies, jigs, fixtures, plans, drawings, information, and contract rights (collectively
referred to as "manufacturing materials" in this clause) that the Contractor has specifically produced or acquired far the
terminated portion of this contract. Upon direction of the Contracting Officer, the Contractor shall also protect and
preserve property in its possession in which the Government has an interest.
(f) The Government shall pay contract price for completed supplies delivered and accepted. The Contractor and
Contracting Officer shall agree on the amount of payment for manufacturing materials delivered and accepted and for
the protection and preservation of the property. Failure to agree wili be 2 dispute under the Disputes clause. The
Govermment may withhold from these amounts any sum the Contracting Officer determines o be necessary to protect
the Government against loss because of sutstanding liens or claims of former lien holders.
(g) If, after termination, it is determined that the Contractor was not in default, or that the default was excusable, the
rights and obligations of the parties shall be the same as if the termination had been issued for the convenience of the
Government.
(h) The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided
by law or under this contract.

(End of clause)

69. 52.252-2 Clauses Incorporated By Reference (Feb 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full
text. Upon request, the Contracting Officer will make their full text available, Also, the full text of a clause may be
accessed electronjcally at this/these address(es):

(End of clanse)
70. 52.252-6 Authorized Deviations in Clauses (Apr 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

{bj The use in this solicitation or contract of any . [insert regulation name] (48 CFR J clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation.

{End of clause)
71. 52.253-1 Computer Generated Forms (Jan 1991)

(a) Any data required to be submitted on a Standard or Optienal Form prescribed by the Federal Acquisition Regulation
(FAR) may be submitted on a computer generated version of the form, provided there is no change to the name,
content, or sequence of the data elements on the form, and provided the form carries the Standard or Optional Form
number and edition date. {b) Unless prohibited by agency regulations, any data required to be submitted on an
agency unigue form prescribed by an agency supplement to the FAR may be submitted on a computer generated
version of the form provided there is no change to the rame, content, or sequence of the data elements on the form and
provided the form carries the agency form number and edition date. ) If
the Contractor submits a computer generated version of a form that is different than the required form, then the rights
and obligations of the partics will be determined based on the content of the required form.
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{End of clause)
72. 552.203-71 RESTRICTION ON ADVERTISING (SEP 1999)

The Centractor shall not refer to this contract in conmercizal advertising or similar promotions in such a manner as to
state or imply that the product or service provided is endorsed or preferred by the White House, the Executive Office of
the President, or any other clement of the Federal Government, or is considered by these entities to be superior to other
products or services. Any advertisement by the Contractor, including price-off coupons, that refers to a military resale
activity shall coniain the following statement: "This advertisement is neither paid for nor sponsored, in whole or in
part, by any element of the United States Government.”

(End of clause)

73. 552.215-70 EXAMINATION OF RECORDS BY GSA (FEB 1996)

The Contractor agrees that the Administrator of General Services or any duly authorized representatives shall, until the
expiration of 3 years afier final payment under this contract, or of the time periods for the particular records specified in
Subpart 4.7 of the Federal Acquisition Regulation (48 CFR 4.7), whichever expires earlier, have access to and the right
to exarnine any books, documents, papers, and records of the Contractor involving fransactions related to this contract
or compliance with any clauses thereunder. “The Contractor further agrees to include in all its subcontracts hereunder a
provision fo the effect that the subcontractor agrees that the Administrator of General Services or any authorized
representatives shall, until the expiration of 3 years after final payment under the subcontract, or of the time periods for
the particular records specified in Subpart 4.7 of the Federal Acquisition Regulation (48 CFR 4.7}, whichever expires
carfier, have access to and the right to examine any books, documents, papers, and records of such subcontractor
involving fransactions related to the subcontract or compliance with any clauses thereunder. The term "subcontract” as
used in this clause excludes (a) purchase orders not exceeding $100,000 and (b) subconiracts or purchase orders for
public utility services at rates estabiished for uniform applicability to the general public.

(End of elause)
74. 5§52.217-71 NOTICE REGARDING OPTION(S) (NOV 1992)

The General Services Administration (GSA) has included an option to [fnsert "purchase additional quantities of
supplies or services” or "extend the term of this coniract” or "purchase additional quantities of supplies or services and
to extend the term of this contract”} in order to demonstrate the value it places on quality performance by providing a
mechanism for continuing a contractual relationship with a successful Offeror that performs at a level which meets or
exceeds GSA's quality performance expectations as communicated to the Contractor, in writing, by the Contracting
Officer or designated representative. When deciding whether to exercise the option, the Contracting Officer will
consider the guality of the Contractor's past performance under this contract in accordance with 48 CFR 517.207.

(End of provision)
75. 552.219-71 NOTICE TO OFFERORS OF SUBCONTRACTING PLAN REQUIREMENTS (SEP 1999)

The General Services Administration {(GSA) is committed to assuring that meximum practicable opportunity is
provided to small, HUBZone smali, small disadvantaged, and women-owned small business concerns to participate in
the performance of this contract consistent with its efficient performance. GSA expects any subcontracting plan
submitted pursuant to FAR 52.219-%, Small Business Subcontracting Plan, to reflect this commitment, Consequently,
an

offeror, other than a small business concern, before being awarded a contract exceeding $500,000 ($1,060,000 for
construction), must demonstrate that its subcontracting pian represents a creative and innovative program for involving
small, HUBZone small, small disadvantaged, and women-owned small business concerns as subcontractors in the
performance of this contract.

(End of provisien)

76 5$52.219-72 PREPARATION, SUBMISSION, AND NEGOTIATION OF SUBCONTRACTING PLANS
(SEP 1999)
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{(a} An offeror, other than a smali business concern, submitting an offer that exceeds $500,000 ($1,000,000 for
construction) shall submit a subcontracting plan with its initial offer. The subcontracting plan will be negotiated
concurrently with price and any required technical and management proposats, unless the offeror submits a
previeusly-approved commaercial preducts plan.

{b) Maximum practicable utitization of small, HUBZone small, small disadvantaged, and women-owned small
business concerns as subcontractors is a matter of national interest with both social and economic benefits. The
General Services Administration (GSA) expects that an offeror’s subcontracting plan will reflect 2 commitment to
assuring that small, HUBZone small, small disadvantaged, and women-owned small business concerns are
provided the maximum practicable opportunity, consistent with efficient contract performance, to participate as
subcontractors in the performance of the resuiting contract. An offeror submitting a commercial products plan
can reflect this commitment through subcontracting opportunities it provides that refate to the offeror's
production generally; i.e., for bath its cornmercial and Government business.

{c} GSA believes that this potential contract provides significant opportunities for the use of small, HUBZone small,
small disadvantaged, and women-owned small business concerns as subcentractors, Consequently, in addressing
the eleven elements described at FAR 32.219-9(d) of the clause in this contract entitled Small Business
Subcontracting Plan, the offeror shall:

(1) Demonstrate that its subcontracting plan represents a creative and innovative program for involving
small, HUBZone small, small disadvantaged, and women-owned small business concerns in performing the
contract.

(2) Include a deseription of the offeror's subconiracting strategies used in any previous contracts,
significant achisvements, and how this plan will build upon those earlier achievements.

(3) Demonstrate through its plan that it understands the smal! business subcontracting program's abjectives
and GSA's expectations, and it is committed to taking those actions necessary to meet these goals or
abjectives.

(d) In determining the acceptability of any subconiracting plan, the Contracting Officer will take each of the following
actions:

(1) Review the plan to verify that the offeror demonstrates an understanding of the small business
subcontracting program's objectives and GSA's expectations with respect to the program and has included
ali the information, goals, and assurances required by FAR 52.219-9.

(2} Consider previous goals and achievements of contractors in the same industry,

{33 Consider information and potential sources obtained from agencies administering national and local
preference programs and other advocacy groups in evaluating whether the goals stated in the plan
adequately reflect the anticipated potential for subcontracting to small, HUBZone small, small
disadvantaged, and women-owned small business cencerns.

{4) Review the offeror's description of its strategies, historical performance and significant achievernents in
placing subcontracts for the same or similar products or services with small, HUBZone small, small
disadvantaged, and women-owned small business concerns. The offeror's description can apply to

comimercial as weil as previous Government contracts.

(e) Failure to submit an acceptable subcontracting plan and/or correct deficiencies in a plan within the time specified
by the Contracting Officer shall make the offeror ineligible for award.

(End of provision)
77. 552.219-73 GOALS FOR SUBCONTRACTING PLAN (SEP 1999)

(a)  Maximum practicable utilization of small, HUBZone small, smalil disadvantaged, and women-owned small
business concerns as subcontractors is & matter of national interest with both social and econemic benefits.
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{1) The General Services Administration’s (GSA's) commitment to ensuring that maximum practicable
opportunity is provided to small, HUBZone small, small disadvantaged, and women-owned small business
concerns to participate as subcontractors in the performance of this contract, consistent with its efficient
performance, must be reflected in the offeror's subcontracting plan submitted pursuant to the clause of this
contract at FAR 52.219-9, Small Business Subcontracting Plan.

(2) In addressing the eleven elements described at FAR 52.219-%(d), the offeror shall demonstrate that its
subcontracting plan represents a creative and innovative program for involving small, HUBZone small,
small disadvantaged, and women-owned small

business concerns in performing this contract. An offeror submitting a cemmercial products plan
can demonstrate its commitment in providing maximum practicabie oppertunities through subcontracting
opportunities it provides te small, HUBZone small, small disadvantaged, and women-owned smali business
concerns that relate to the offeror’s production generally; i.e., for both its commercial and Government
business.

{3) The subcontraciing plan shall include a descriprion of the offeror's subcontracting strategies used in
previous contracts and significant achievements, with an explanation of how this plan will build upon those
earHer achievements. Additionally, the efferor shall demonstrate through its plan that it understands the
small business subcontracting program's objectives, GSA's expectations, and is commitied io taking those
actions necessary to meet these goals or objectives.

(b) GSA Dbelieves that this contract provides significant opportunitics for the use of small, HUBZone small, small
disadvantaged, and women-owned small-business concerns as subconiractors. Accordingly, it is antlcapated that
an acceptable subcontracting plan W _t least the following goals:

Small Business : ____percent
HUBZone Small Business __ percent

Smalt Disadvantaged Business ____ percent
Women-Owned Small Business ~ percent

NOTE: Target goals are expressed as a percentage of planned subcontracting dollars.
(b In determining the acceptability of any subcontracting plan, the Contracting Officer will --

{1) Review the plan to verify that the offeror has demonstrated an wnderstanding of the small business
subcontracting program's objectives and GSA's expectations with respect to the programs and has included
all the infermation, goals, and assurances required by FAR 52.219-9;

{2) Consider previous goals and achievements of contractors in the same industry;

(3) Consider information and potential sources obtained from agencies administering national and local
preference programs and other advocacy groups in evaluating whether the goals stated in the plan
adequately reflect the anticipated potential for subcontracting to small, HUBZone small, small
disadvantaged, and women-owned small business concerns; and

(4} Review the offeror's description of its strategies, historical performance and significant achievements in
placing subcontracts for the same or simifar products or services with small, HUBZone small, small

disadvantaged, and women-owned smazll business

concerns. The offeror's description can apply to commercial as well as previous Government
contracts.

@@ Failure to submit an acceptable subcontracting plan andfor correct deficiencies in a plan within the time specified
by the Contracting Officer shall make the offeror ineligible for award.

{End of provision)

Alternate | (SEP 1999). As prescribed in 519.708{c)(2), delete paragraph (b} of the basic provision and redesignate
paragraphs {c) and (d) as paragraphs (b) and {c).
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78 352.227-76 GOVERNMENT RIGHTS (UNLIMITED) (MAY 1989)

The Govemnment shall have unlimited rights in all drawings, designs, specifications, notes and other works developed
in the performance of this contract, including the right to use same on any other Government design or construgtion
without additional coropensation to the Contractor. The Contractor hereby grants to the Government a paid-up license
throughout the world to 2l such works to which he may assert or establish any claim under design patent or copyright
laws. The Contractor for a period of three years after compietion of the project agrees to furnish the original or copies
of all such works on the request of the Contracting Officer.

(End of clause)
79. 552.228-70 Workers' Compensation Laws (SEP 1999)

The Act of June 25, 1936, 49 Stat. 1938 (40 U.S.C. 290} authorizes the constituted authority of the several States to
apply their workers' compensation laws to all lands and premises owned or held by the United States.

(End of clause)

80, 552.229-70 FEDERAL, STATE, AND LOCAL TAXES (APR 1984)

The confract price includes all applicable Federal, State, and local taxes. No adjustment will be made to cover taxes
which may subsequently be imposed on this transaction or changes in the rates of currently applicable taxes. However,
the Government will, upon the request of the Contractor, furnish evidence appropriate to establish exemption from any
tax from which the Government is exempt and which was not inciuded in the contract price.

(End of clause)

81. 552.232.70 INVOICE REQUIREMENTS (SEP 1999)

(a) Invoices shail be submitted in an original only, unless otherwise specified, to the designated billing office gpecified
in this contract or order,

(b) Invoices must include the Accounting Control Transaction (ACT) number provided below or on the order.
ACT Number (Contracting Officer insert number)

(c) In addition to the requirements for a proper invoice specified in the Prompt Payment clause of this contract or
order, the following information or documentation must be submitted with each invoice:

{Contracting Ojficer list additional requirements.)

{End of clause)

8I. 352.232-73 AVAILABILITY OF FUNDS (SEP 1999)

The authorization of performance of work under this contract during the initial contract periodsand any option or
extension period{s) is contingent upon the appropriation of funds to procurg, thiseservice. contract is awarded,
extended, or option(s) ised;the Government's obligation beyond theend ‘of the fiscal year-{September 30, in
which the award op:e tade or option(s) exercised, is contingent tipenithe ‘@¥ailability of funds from which
payment for the cobtr césstan be made. No legal Hability on the part of the Government for payment of any
money beyond the end of each fiscal year (September 30) shall arise urnless or until funds are made available to the
Centracting Officer for this procurement and written notice of such availability is given to the Contractor.

(End of clause)

83. 552.232-74 INVOICE PAYMENTS (SEP 1999)
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(a} The due date for making invoice payments by the designated payment office is:

{1) For orders placed electronically by the General Services Administration {GSA) Federal Supply Service {FS3), and
to be paid by GSA through clectronic funds transfer (EFT), the later of the following two events: (i) The 10th day after
the designated billing office receives a proper invoice from the Contractor. If the designated billing office fails to
annotate the invoice with the date of receipt at the Lime of receipt, the invoice payment due date shall be the 10th day
after the date of the Contractor's mvoice; provided the Contractor submitted a proper invoice and no disagreement
exists over quantity, quality, or Contractor compliance with contract requirements.

(i) The 10th day after Government acceptance of supplies detivered or services performed by the Centractor.
(2) For all other orders, the later of the following two events:

(i) The 30th day after the designated billing office receives a proper invoice from the Contractor. 1f the designated
bilting office fails to annotate the invoice with the date of receipt at the time of receipt, the invoice payment due date
shell be the 30th day after the date of the Contractor's invoice; provided the Contractor submitted & proper invoice and
no disagreement exists over quantity, quality, or Contractor compliance with contract reguirements.

(1) The 30th day after Government acceptance of supplies delivered or services performed by the Contractor.

{3} On a final invoice, if the payment amount is subject to contract settlement actions, aceeptance occurs on the
effective date of the contract settlement.

(b} The General Services Administration will issue payment on the due date in {a)(1) above if the Contractor complies
with full cycle electronic commerce. Full eycle electronic commerce includes all the following elements: .

(1) The Contractor must receive and fulfill electronic data interchange (EDI) purchase orders (transaction set 850).

(2) The Contractor must generate and submit te the Government valid EDI invoices {transaction set 810} or submit
invoices through the GSA Finance Center [nternet-based invoice process. Internet-based invoices must be submitted
using procedures provided hy GSA.

(3} The Contractor's financial institution must receive and process, on behalf of the Centractor, EFT payments through
the Automated Clearing House (ACH) system.

(4) The EDI transaction sets in {b){1) through (b)(3) above must adhere to implementation conventions provided by
GSA.

{c} Ifany of the conditions in (b) above do not oceur, the 10 day payment due dates in (a}(1) become 30 day payment
due dates.

(d) Notwithstanding paragraph (g) of the clause at FAR 52.212-4, Contract Terms and Conditions—-Commercial Hems,
if the Contractor submits hard-copy inveices, submit only an original invoice. No copies of the invoice are required.

{e) All other provisions of the Prompt Payment Act (3] 1.5.C. 3901 et seq.) and Office of Management and Budget
{OMB) Circular A- 125, Prompt Payment, apply.

{End of clause)
84. 352.232-76 ELECTRONIC FUNDS TRANSFER PAYMENT (MAR 2000)

{a) The Government will make payments under this lease by electronic funds transfer (EFT). The Lessor must, no
later than 30 days before the first payment:

(1} Designate a financial institution for receipt of EFT payments.
(2) Submit this designation to the Contracting Officer or other Government official, as directed.

{b) The Lessor must provide the following information:
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(1) The American Bankers Association 9-digit identifying number for Automated Clearing House (ACH)
transfers of the financing institution receiving payment if the institution has access to the Federal Reserve
Communications System. (2) Number of account to which funds are to be deposited.

{3} Type of depositor account ("C" for checking, "S" for savings).

{4) If the Lessor is a new enroilee to the EFT system, the Lessor must complete and submit a "Payment
[nformation Form," SF 3881, before payment can be processed.

{c) If the Lessor, during the performance of this coniract, elects to designate a different financial institution for the
receipt of any payment, the appropriate Government official must receive notice of such change and the required
information specified above no later than 30 days before the date such change is to become effective.

(d) The documents furnishing the information required in this clause must be dated and contain the:

(1) Signature, title, and telephone nuraber of the Lessor or the Lessor’s authorized representative.
{2} Lessor's name.

(3) Lease number.

{e} Lessor's failure to properly designate a financial institution or to provide appropriate payee bank account
information may delay payments of amounts otherwise properly due.

{End of clause)
85, 552.232-78 PAYMENT INFORMATION (JUL 2008)

The General Services Administration (GSA) makes information on contract payvments available electronically at
hitp/iwww. finance.gsa.gov.  The Contractor may register at the site and review its record of payments, This site
provides information only on payments made by GSA, not by other agencies,

{End of clause)

86, 552.233-70 PROTESTS FILED DIRECTLY WITH THE GENERAL SERVICES ADMINISTRATION
(MAR 2000)

(a) The following definitions apply in this provision:

“Agency Protest Official for GSA” means the efficial in the Office of Acquisition Pelicy designated io review
and decide procurement protests filed with GSA.

“Deciding official” means the person chosen by the protester to decide the agency pretest. The deciding official
may be either the Contracting Officer or the Agency Protest Official.

{b) The filing time frames in FAR 33.102(¢) apply. An agency protest is filed when the protest complaint is received
at the location the solicitation designates for serving protests. GS8A’s hours of operation are 8:00 am. to 4:30
p-o. Protests delivered after 4:30 p.m. will be considered received and filed the following business day.

(¢} A protest filed directly with the General Services Administration (GSA) must:
(1) Indicate that it is a protest to the agency.
{2} Be filed with the Contracting Officer.

{3) State whether the protester chooses to have the Contracting Officer or the Agency Protest Official for
GSA decide the protest. If the protest is silent on this matter, the Contracting Officer will decide the
protest.
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(4) Indicate whether the protester prefers to make an oral presentation, a written presentation, or an oral
presentation confirmed in writing, of arguments in support of the protest to the deciding official.
{5} Include the information required by FAR 33.103(d)(2}:
(1) Name, address, fax number, and telephone number of the protester.
(i) Solicitation or contract number.

(iif) Detailed statement of the Tegal and factual grounds for the protest, to include a description of
resulting prejudice to the protester.

{iv) Copies of relevant documents.
(v} Request for atuling by the agency.
{v1) Statement as to the form of relief requested.

{(vi)) All information establishing that the protester is an interested party for the purpose of filing a
protest.

(vili}  All information establishing the timeliness of the protest (see paragraph (b} of this
provision).

(d) An interested party filing a protest with GSA. has the choice of requesting either that the Contracting Officer or the
Agency Protest Official for GSA decide the protest.

(e} The decision by the Ageney Protest Official for GSA is an alternative to a decision by the Contracting Officer. The
Agency Protest Official for GSA will not consider appeals from the Contracting Officer’s decision on an agency
protest.

(f) The deciding official must conduct a scheduling conference with the protester within three (3) days after the protest
is filed. The scheduling conference will establish deadlines for oral or written arguments in support of the agency
protest and for agency officials to present information in response to the protest issues. The deciding official may
hear oral arguments in support of the agency protest at the same time as the scheduling conference, depending on
availability of the necessary parties.

{g) Oral conferences may take place either by telephone or in person. Other parties {e.g., representatives of the
pregram office) may attend at the discretion of the deciding official.

{h} The foilowing procedures apply to information submitted in support of or in response to an agency protest:

(1) The protester and the agency have oaly one opportunity to support or explain the substance of the
protest (either orally, in writing, or orally confirmed in writing).

(2) GSA procedures de not provide for any discovery,

(3) The deciding official has discretion to request additional nformation from either the agency or the
protester. However, the deciding official will normally decide protests on the basis of information provided
by the protester and the agency.

(4) Except as provided in paragraph (5)(ii) below, the parties are encouraged, but not required, to exchange
information submitted te the Agency Protest Official for GSA.

(5) If the agency makes a written respanse to the protest, the following filing requirements apply;

{i) The agency must file its response to the protest with the deciding official within five (5} days
after the filing of the protest.
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(i) The agency must also provide the protester with a copy of the response on the same day it files
the response with the deciding official. If the agency believes it needs to redact or withhold any
information in the response from the protester, it must obtain the approval of the deciding official.

(i} The deciding official wili resolve the protest through informal presentations or meetings to the maximum extent
practicable.

(1) An interested party may represent itself or be represented by legal counsel. GSA will not reimburse the party for
any legal fees related to the agency protest.

(k) GSA will stay award or suspend contract pesformance in accordance with FAR 33.103(f). The stay or suspension,
unless over-ridden, remains in effect until the protest is decided, dismissed, or withdrawn.

(1) The deciding official will make a best effort to issue a decision on the protest within twenty-eight (28) days after
the filing date. The decision may be oral or written. Tf the decision is communicated orally to the protester, the

deciding official will confirm in writing within three (3} days after the decision.

{m) GSA may dismiss or stay proceedings on an agency protest if a protest on the same or similar basis is filed with a
protest forum outside of GSA.

(End of provision)
87. 552.236-70 DEFINITIONS (APR 1984)

The terms "Administration” and "Service" as used in this contract shall meen the General Services Administration
(GSA) and the Public Buildings Service (PBS), respectively.

(End of clause)
88. 552.243-70 PRICING OF ADJUSTMENTS (APR 1989)
When costs are a factor in any determination of a contract price adjustment, such costs shall be in accordance with the
contract cost principles and procedures in Part 3i of the Federal Acquisition Regulation (48 CFR Part 31) in effect on
the date of this contract.

(End of clause)

89. 532.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (DEVIATION FAR 52.252-6) (SEP 1599)

{ay Deviations to FAR clauses.

(1) This solicitation or contract indicates any authorized deviation to a Federal Acquisition Regulation (48 CFR
Chapter 1} clause by the addition of "(DEVIATION)" after the date of the clause, if the clause is not published in the
General Services Administration Acquisition Regulation {48 CFR Chapter 5).

{2} This solicitation ndicates any authorized deviation to a Federal Acquisition Regulation (FAR) clause that is
published in the General Services Administration Acquisition Regulation by the addition of "(DEVIATION (FAR
clause no.))" after the date of the clause.

(b) Deviations fo GSAR clauses. This solicitation indicates any authorized deviation to a General Services
Administration Acquisition Regulation clause by the addition of "(DEVIATION)" after the date of the clause.

(c) "Substantially the same as" clauses. Changes in wording of clauses prescribed for use on a "substantially the same
as" basis are not considered deviations.

(End of clause)

50. PAPERWORK REDPUCTION ACT:
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The information collection requirements contained in this solicitation/contract, that are not required by
regulation, have been approved by the Office of Management and Budget pursuant to the Paperwork Reduction
and assigned OMB Control No. 30900163,

91. EVALUATION OF CONTRACTOR PERFORMANCE.

The General Services Administration, Public Buildings Service, will be using the Natjonal Institute of Health's (NIH)
Contractor Performance System (CPS). The CPS is a Federal multiple-agency, shared-file system that collects,
maintains, and disseminates contractor performance information as required by Pederal Acquisition Regulation,
Subpart 42.15.

Interit and final evaluations of contractor performance wili be prepared on this contract in accordance with FAR
Subpart 42.15. Interim evaluations will be prepared annuaily (to coincide with the anniversary date of the contract} and
may be done at any time when there is 2 significant change in performance. A final performance evaluation will be
prepared at the time of contract completion.

Access to interim and final evaluations will be provided to the contractor as soon as practicable after completion of the
evaluation. The contractor will be permitted thirty (30) days to review the evaluation and to submit additional
information, comments, or a rebutting statement. Any disagreement will be referred to an individual above the
Contracting Officer, whose decision will be final.

Copies of the evaluations, contractor responses, and review comments, if any, will be retained as part of the contract
file, and may be used by all participating Federal Agencies o support future award decisions.

92. In accordance with GSA's policy on the dissemination of sensitive but unclassified paper and electronic design
and construction documents of owned or leased Federal facilities; any documents produced by your firrn under a
task/work order issued against this contract shall be prepared as follows:

A. All building plans, drawings, and specifications prepared for construction or renovation, either in electronic or paper
formats shall have the following imprinted on EACH PAGE of the drawings or plans:

"PROPERTY OF THE UNITED STATES GOVERNMENT - FOR OFFICIAL USE ONLY"

B: The cover sheet of any set of drawings and the cover page of any specifications shall contain the following two (2}
notices:

"PROPERTY OF THE UNITES STATES GOVERNMENT. COPYING, DISSEMINATION, OR DISTRIBUTION
OF THESE DRAWINGS, PLANS, OR SPECIFICATIONS TO UNAUTHORIZED PERSONNEL IS PROHIBITEDR."

"Note: Unauthorized persons are those who do not bave a need to know of the contents of the document. Those with a
need to know would included contractors, subcontractors, suppliers, others that the contractor deems necessary in order

to subimit an offer or bid, or to complete the work o contract.”

All other terms and conditions remain the same.
<End of clanse>
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SUPPLEMENTAL CLAUSES FOR A/E CONTRACTS

1. 52.236-23 RESPONSIBILITY OF THE ARCHITECT-ENGINEER CONTRACTOR
(APRIL 1984)

(a) The Contractor shall be responsible for the professional quality, technical accuracy, and the
coordination of all designs, drawings, specifications, and other services furnished by the
Contractor under this contract. The Contractor shall, without additional compensation, correct or
revise any errors or deficiencies in its designs, drawings, specifications, and other services.

(b} Neither the Government's review, approval or acceptance of, nor payment for, the services
required under this contract shall be construed to operate as a waiver of any rights under this
contract or of any cause of action arising out of the performance of this contract, and the
Contractor shall be and remain liable to the Government in accordance with applicable law for all
damages {o the Government caused by the Contractor's negligent performance of any of the
services furnished under this contract.

(c) The rights and remedies of the Government provided for under this contract are in addition to
any other rights and remedies provided by law.

{d) If the Contractor is comprised of more than one legal entity, each such entity shall be jointly
and severally liable hereunder.

(End of clause)

2. 52.236-24 WORK OVERSIGHT IN ARCHITECT-ENGINEER CONTRACTS
(APRIL 1984)

The extent and character of the work to be done by the Contractor shall be subject to the general
oversight, supervision direction, control, and approval of the Contracting Officer.

(End of clause)

3. 52.236-25 REQUIREMENTS FOR REGISTRATION OF DESIGNERS
(APRIL 1984)

Architects or engineers registered to practice in the particular professional field involved in a
State, the District of Columbia, or an outlying area of the United States shall prepare or review and
approve the design of architectural, structural, mechanical, electrical, civil, or other engineering
features of the work.

(End of clause)

4. 522497 TERMINATION (FIXED-PRICE ARCHITECT-ENGINEER)
(APRIL 1984)

(a) The Government may terminate this contract in whole or, from time to time, in part, for the
Government's convenience or because of the failure of the Contractor to fulfill the contract
obligations. The Contracting Officer shall terminate by delivering to the Contractor a Notice of
Termination specifying the nature, extent, and effective date of the termination. Upon teceipt of
the notice, the Contractor shali--

(1) Immediately discontinue all services affected (unless the notice directs otherwise); and
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(2) Deliver to the Contracting Officer all data, drawings, specifications, reports, estimates,
summaries, and other information and materials accumulated in performing this contract, whether
completed or in process.

(b) If the termination is for the convenience of the Government, the Contracting Officer shall make
an equitable adjustment in the contract price but shall allow no anticipated profit on unperformed
services.

(c) If the ternunation is for failure of the Contractor to fulfill the contract obligations, the
Government may complete the work by contract or otherwise and the Contractor shall be liable for
any additional cost incurred by the Govemment.

(d) If, after termination for failure to fulfill contract obligations, it is determined that the
Contractor had not failed, the rights and obligations of the parties shall be the same as if the
termination had been i1ssued for the convenience of the Government.

{€) The rights and remedies of the Government provided in this clause are in addition to any other
rights and remedies provided by law or under this contract.

(End of clause)
5. 52.236-22 DESIGN WITHIN FUNDING LIMITATIONS (APRIL 1984)

(a) The Contractor shall accomplish the design services required under this contract so as to permit
the award of a contract, using standard Federal Acquisition Regulation procedures for the
construction of the facilities designed at a price that does not exceed the estimated construction
contract price as set forth in paragraph (c) below. When bids or proposals for the construction
contract are received that exceed the estimated price, the contractor shall perform such redesign
and other services as are necessary to permit contract award within the funding limitation. These
additional services shall be performed at no increase in the price of this contract. However, the
Contractor shall not be required to perform such additional services at no cost to the Government
if the unfavorable bids or proposals are the result of conditions beyond its reasonable control.

(b) The Contractor will promptly advise the Contracting Officer if it finds that the project being
designed will exceed or is likely to exceed the funding limitations and it is unable to design a
usable facility within these limitations. Upon receipt of such information, the Contracting Officer
will review the Contractor's revised estimate of consiruction cost. The Government may, if it
determines that the estimated construction contract price set forth in this contract is so low that
award of a construction contract not in excess of such estimate is improbable, authorize a change
in scope or materials as required to reduce the estimated construction cost to an amount within the
estimated construction contract price set forth in paragraph (c) below, or the Government may
adjust such estimated construction contract price. When bids or proposals are not solicited or are
unreasonably delayed, the Government shall prepare an estimate of constructing the design
submitted and such estimate shall be used in lieu of bids or proposals to determine compliance
with the funding limitation.

{c) The estimated construction contract price for the project described in this contract is

(b) (4)

(End of clause)
6. 52.227-1 AUTHORIZATION AND CONSENT (JULY 1995)

(a) The Government authorizes and consents to all use and manufacture, in performing this
contract or any subcontract at any tier, of any invention described in and covered by a United
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States patent (1) embodied in the structure or composition of any article the delivery of which is
accepted by the Government under this contract or (2) used in machinery, tools, or methods whose
use necessarily results from compliance by the Contractor or a subcontractor with (i) specifications
or written provisions forming a part of this contract or (ii) specific written instructions given by the
Contracting Officer directing the manner of performance. The entire liability to the Government
for infringement of a patent of the United States shall be determined solely by the provisions of the
indemnity clause, if any, included in this contract or any subcontract hereunder (including any
lower-tier subcontract), and the Government assumes Hability for all other infringement to the
extent of the authorization and consent hereinabove granted.

(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to
identify the parties, in all subcontracts at any tier for supplies or services (including construction,
architect-engineer services, and materials, supplies, models, samples, and design or testing services
expected (o exceed the simplified acquisition threshold); however, omission of this clause from
any subcontract, including those at or below the simplified acquisition threshold, does not affect
this authorization and consent.

(End of clause)
7. 552.227-70 GOVERNMENT RIGHTS (UNLIMITED) (MAY 1989)

The Government shall have unlimited rights in ali drawings, designs, specifications, notes and
other works developed in the performance of this construction without additional compensation to
the Contractor. The Contractor hereby grants to the Government a paid-up license throughout the
world to all such works to which he may assert or establish any claim under design patent or
copyright faws. The Contractor for a period of three years after completion of the project agrees to
fumish the original or copies of ali such works on the request of the Contracting Officer.

(End of Clause)

8. 552.227-71 DRAWINGS AND OTHER DATA TO BECOME PROPERTY OF
GOVERMENT (MAY 1989)

All designs, drawings, specifications, notes and other works developed in the performance of this
contract shall become the sole property of the Government and may be used on any other design or
construction without additional compensation to the Contractor. The Government shall be
considered the "person for whom the work was prepared” for the purpose of authorship in any
copyrightabte work under Section 201(b) of Title 17, United States Code. With respect thereto,
the Contractor agrees not to assert or authorize others to assert any rights nor establish any claim
under the design patent or copyright laws. The Contractor for a period of three years afier
completion of the project agrees to furnish all retained works on the request of the Contracting
Officer. Unless otherwise provided in this contract, the Contractor shall have the right to retain
copies of works beyond such period.

(End of Clause)

9. 52.248-2 VALUE ENGINEERING--ARCHITECT-ENGINEER. (MARCH 1990)
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(a) General. The Contractor shall (1) perform value engineering (VE) services and submit progress
reports as specified in the Schedule; and (2) submit to the Contracting Officer any resulting value
engineering proposals (VEP's). Value engineering activities shall be performed concurrently with,
and without delay to, the schedule set forth in the contract. The services shall include VE
evaluation and review and study of design documents immediately following completion of the 35
percent design state or at such stages as the Contracting Officer may direct. Each separately priced
line item for VE services shall define specifically the scope of work to be accomplished and may
include VE studies of items other than design documents. The Contractor shall be paid as the
contract specifies for this effort, but shall not share in savings which may result from acceptance
and use of VEP's by the Government.

(b) Definitions. "Life cycle cost," as used in this clause, is the sum of all costs over the useful life
of a building, system or preduct. It includes the cost of design, construction, acquisition, operation,
maintenance, and salvage (resale) value, if any,

"Value engineering,” as used in this clause, means an organized effort to analyze the functions of
systems, equipment, facilities, services, and sapplies for the purpose of achieving the essential
functions at the lowest life cycle cost consistent with required performance, reliability, quality, and
safety.

"Value engineering proposal,” as used in this clause, means, in connection with an A-E contract, a
change proposal developed by employees of the Federal Government or contractor vahie
engineering personnel under contract to an agency to provide value engineering services for the
comtract or program.

(¢) Submissions. After award of an architect-engineering contract the contractor shall--

(1) Provide the Government with a fee breakdown schedule for the VE services (such as criteria
review, task team review, and bid package review) included in the contract schedule;

{2) Submit, for approval by the Contracting Officer, a list of team members and their respective
resumes representing the engineering disciplines required to complete the study effort, and
evidence of the team leader's qualifications and engineering discipline. Subsequent changes or
substitutions to the approved VE team shall be submitted in writing to the Contracting Officer for
approval; and

(3) The team leader shall be responsible for pre-study work assembly and shall edit, reproduce,
and sign the final report and each VEP. All VEP's, even if submitted earlier as an individual
submission, shall be contained in the final report.

(d) VEP preparation. As a minimum, the contractor shall include the following information in each
VEP:

(1) A description of the difference between the existing and proposed design, the comparative
advantages and disadvantages of each, a justification when an item's function is being altered, the
effect of the change on system or facility performance, and any pertinent objective test data.

(2) A list and analysis of design criteria or specifications that must be changed if the VEP is
accepted.

{3) A scparate detailed estimate of the impact on project cost of each VEP, if accepted and
implemented by the

Government.

(4) A description and estimate of costs the Government may incur in implementing the VEP, such
as design change cost and test and evaluation cost.

(5) A prediction of any effects the proposed change may have on life cycle cost.

(6) The effect the VEP will have on design or construction schedules.

(¢} VEP acceptance. Approved VEP's shall be implemented by bilateral modification to this
coniract.
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(End of clause)

10, 5223210 PAYMENTS UNDER FIXED-PRICE ARCHITECT-ENGINEER
CONTRACTS. (AUGUST 1987)

(a) Estimates shall be made monthly of the amount and value of the work and services performed
by the Contractor under this contract which meet the standards of quality established under this
contract. The estimates shail be prepared by the Contractor and accompanied by any supporting
data required by the Contracting Otficer.

{b) Upon approval of the estimate by the Contracting Officer, payment upon properly executed
vouchers shall be made to the Contractor, as soon as practicable, of 90 percent of the approved
amount, less all previous payments; provided, that payment may be made in full during any months
in which the Contracting Officer determines that performance has been satisfactory. Also,
whenever the Contracting Officer determines that the work is substantially complete and that the
amount retained is in excess of the amount adequate for the protection of the Government, the
Contracting Officer may release the excess amount to the Contractor.

{c) Upon satisfactory completion by the Contractor and acceptance by the Contracting Officer of
the work done by the Contractor under the "Statement of Architect-Engineer Services", the
Contractor will be paid the unpaid balance of any money due for work under the statement,
inciuding retained percentages relating to this portion of the work. Upon satisfactory completion
and final acceptance of the construction work, the Contractor shall be paid any unpaid balance of
money due under this contract.

(d) Before final payment under the contract, or before settlement upon termination of the contract,
and as a condition precedent thereto, the Contractor shall execute and deliver to the Contracting
Officer a release of all claims against the Government arising under or by virtue of this contract,
other than any claims that are specifically excepted by the Contractor from the operation of the
release m amounts stated in the release.

{e) Notwithstanding any other provision in this contract, and specifically paragraph (b) of this
clause, progress payments shall not exceed 80 percent on work accomplished on undefinitized
contract actions. A "contract action” is any action resulting in a contract, as defined in FAR
Subpart 2.1, including contract modifications for additional supplies or services, but not including
contract modifications that are within the scope and under the terms of the contract, such as
contract modifications issued pursuant to the Changes clause, or funding and other administrative
changes.

{End of clause)
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Infrastructure Upgrade of the Thurgood Marshall (' S. Courthouse, New York, NY  Scope of A-E Services

PROJECT TITLE: Infrastructure Upgrade of the
Thurgood Marshall U. S. Courthouse
40 Centre Street, New York, NY

Building Demo/Abatement b 4
Exterior Closure

MEP/Intetior Construction
Total Estimated Cost

Project Estimated Cost:

A - PROJECT BESCRIPTION

A1 _ARCHITECT ENGINEERING (A-F) SERVICES OVERVIEW

The A-E shall provide planning, design and construction services with an emphasis on the
engineering, historic preservation and constructability aspects for this project:

Infrastructure Upgrade of the Thurgood Marshall U.S. Courthouse,
40 Centre Street, New York, NY

This U.S. Courthouse was designed by Cass Gilbert and opened in 1936. It is listed on the
National Register of Historic Places and as a New York City Landmark. The 718,180 gross
square foot building is located in the Civic Center of Lower Manhattan near the entrance to

(7)(F)

GSA and the US Courts have jointly agreed to vacate the building in order to perform a
single infrastructure upgrade project with three separate bid packages. In the spirit of
cooperation and security JIRNNNAYIR)

(0) (7)(F)

The project will be designed in a manner that allows GSA to potentially select three separate
contractors although the same contractor could bid on all three packages. One package will
include all the demolition work, a second package will include all work on the building’s

U. 8. General Services Administration Public Buildings Service
Northeast & Caribbean Region Property Development Division = -
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Infrastructure Upgrade of the Thurgood Marshali U.S, Courthouse, New York, NY Scope of A-E Services

exterior enclosure and a third package will include all the mechanical, electrical and
plumbing (MEP), work, and all the interior construction work. All design work will be
approved by the GSA Project Executive, the GSA Historic Preservation Officer and the US
Courts prior to the submission to the New York State Historic Preservation Office
(NYSHPO) for their approval.

A2 MAJOR WORK ITEMS

Egress issues and circulation patterns: correction of life safety noncompliance conditions
and of public/staff/secure circulation patterns,
Fire protection systems: selective upgrade and expansion.
Electrical power distribution/grounding system/lishting systems: replacement and upgrade.
Emergency power system: complete replacement and upgrade.
HVAC systems: complete replacement and upgrade of all components.
Domestic water / sanitary / storm water svstems: substantial replacement of floor-by-floor
distribution piping.

~--= Freight elevator: extension down to basement.
Public restrooms: selective modernization (to include ADA compliance where possible).
Telephone / data systems: replacement of existing infrastructure with a new fiber optic
backbone and distribution system. -
Building security screening features and security systems: interior and exterior upgrades.
Tower pyramidal roof: complete repairs, replacements, repointing, reflashing, and resealing.
Building setbacks, areaways, gutters. ledge flashings. roof drains and leaders: complete
repairs/reconstruction, replacements, relining, reflashing and resealing.
Primary flat roofs (over 6" floor and two courtyards): complete replacement, reflashing and
paver installation (loose laid).

e Windows: complete repairs to operations and locking systems.
' Masonry walls at facades. parapets, courtyards and mechanical penthouses: complete
repairs, repointing, resealing, reflashing, and cleaning of entire facade.
Bulk demolition and hazardous materials removal.

‘Building Management system: upgrade and expansion.

Existing non-historic infill construction in corridors and Iobbies: removal of existing build-
outs and restoration with historically appropriate materials.
Interior space repairs: incidental to MEP infrastructure work and projected US Courts’
housmg plan growth.
Freight/loading dock: selective upgrades to expand interior delivery and screening areas.
Mailroom: selective alterations and upgrade to meet new standards.
Keving system: entire building to be re-keyed to a grand mastering system.
Signage (way finding): selective upgrades with historically appropriate materials.

U. S. General Services Administration Public Buildings Service
Northeast & Caribbean Region Property Development Division .. - .,
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Infrastructure Upg'rade of the Thurgood Marshall U.S. Courthouse, New York, NY  Scope of A-E Services

A3 DESIGN AND CONSTRUCTION SERVICES Al design and construction services
are included within the base and options as follows:

A.3.1_DESIGN SERVICES (all three (3) bid packages)

Pre-Design Survey/ Concept {base contract) (3 concepts for HVAC systems)
Design Development {option 1)
Construction Documents (option 2)

A.3.2 CONSTRUCTION SERVICES (ali three (3) bid packages)
Post Construction Contract Services (PCCS) (option 3)

Construction Inspection Services (CIS) {option 4)
As-Built Documents (option 5)
A-E Monthly Site Visits {option 6)
Total Building Commissioning (option 7)
B - A-E FEES

B.1 BASE CONTRACT and OPTIONAL SERVICES The A-E shall submit fees
separately for Base Contract Pre-Design/Concept Services and Optional Services 1-7
(including direct costs) as outlined in this scope of work. A list of proposed construction
drawings and specifications is to be submitted as part of the fee proposal. To provide for
Request for Information (RFT) services during construction bidding and throughout the entire
construction phase, a portion of the A-E fee amounting to $350,000 dollars will be held until
construction completion in support of the GSA Construction Excellence program.

C - GLOSSARY OF TERMS

C.1 Architect Engineer (A-E) The A-E is the professional services contractor responsible
- to GSA and the US Courts for the design of the project. The A/E may perform additional
services for GSA during the construction phase such as technical consuliation services and
submittal/shop drawing review.

C.2 Conformed Construction Documents Drawings, specifications and cost estimates
that are revised to include all amendments issued subsequent to the initial release of the bid
documents up to construction contract award.

C.3 Construction Documents All the documents required to construct the project,
consisting primarily of working drawings and specifications. The working drawings provide
the construction details and the specifications provide the performance requirements of the
materials and products.

C.4 General Contractor (GC) The General Contractor is responsible for the construction
of the project. The General Contractor will retain all the necessary subcontractors.

C.5 Construction Manager (CM) The CM is the contractor selected to assist the GSA
Project Executive (PEX), GSA Project Manager (PM), US Courts and the GSA Contracting

U. S. General Services Administration Public Buildings Service
Northeast & Caribbean Region Property Development Division . - o
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Infrastructure Upgrade of the Thurgood Marshall U.S. Courthouse, New York, NY  Scope of A-E Services

Officer (CO) in managing this design and construction project with an emphasis on meeting
the project’s goals relating to schedule, budget, scope and quality. The CM provides
management, technical, administrative and quality control services to assist in achieving
these goals. The design CM firm is not necessarily under contract for construction. This
term replaces Construction Quality Manager (CQM). '

€C.6 Construction Executive (CEX) The CEX is the principal CM employee responsible
for the overall management, direction and accomplishment of CM activities and technical
support on this project. The CEX may work part time on this project.

C.7 Quality Control Superintendent (QCS) The CM employee designated as the key on-
site CM representative responsible for ensuring the delivery and the quality of the day-to-day
consiruction management services to be provided by the CM.

C.8 Contracting Officer (CO) The GSA associate with the authority to enter into,
administer, and/or terminate contracts and make related determinations and findings on
behalf of the government. The CO will delegate certain powers within authorized limits to
designated trained personnel, such as the Contracting Officers Representative (COR), as
listed in the Federal Acquisition Regulations FAR 52.202-1().

C.9 Contracting Offices Representative (COR) The GSA associate delegated to
represent the Contracting Officer with respect to a specified list of administrative and /or
techpical duties. The COR’s duties are generally specified in a delegation letter to which all
parties are copied. :

C.10 Property Manager The GSA associate responsibie for the operation of the
courthouse(s).

- C.11 Substantial Completion The time in the project when the GC has met the
construction contract requirements and the project is capable of being occupied or used by
the US Courts, the US Marshals Service and GSA for its intended purpose, except for a list
of minor work items remaining to be performed or corrected which is prepared by the CM
and approved by the CO, in conjunction with the US Courts.

C.12 Supplemental Services These are additional services beyond the initial scope of
work that may be required to complete the design and construction of the project.
A negotiated contract modification to the A-E contract is required for these services.

C.13 Building Shell and Tenant Allowance The Building Shell and Tenant
Improvement Allowance (T1), see the GSA Pricing Desk Guide, chapter 3, paragraphs 2.2
and 2.3 m edition # 2, including change # 1.

C.14 Assistant Circuit Executive for Space and Facilities The Court Officer who serves
as the haison between the Court Executives and Court’s Building Committee with GSA.

U, 8. General Services Adminisiration Public Buildings Service
Northeast & Caribbean Region Property Development Division
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Infrastructure Upgrade of the Thurgood Marshall U.S. Courthouse, New York, NY  Scope of A-E Services

C.15 Project Executive (PEX) The designated GSA associate who has the primary
responsibility to plan, coordinate and control all primary and support activities to ensure that
all goals and objectives are met, with emphasis on project schedule and budget. The Project
Executive is the primary point of contact with the US Courts and is the single point of
accountability to GSA for this project. '

C.16 Project Manager (PM) The GSA associate who will manage all aspects of the
project on a daily basis. The PM will work with the PEX, the CQ, the COR, the US Courts,
the A-E and the CM from the project start until project completion.

C.17 Value Engineering (VE) An organized effort to critique design solutions for those
changes that shall achieve the best performance at the least cost.

D - GSA DESIGN PHILOSOPHY & INITIATIVES

D.1 _GSA DESIGN PHILOSOPHY GSA is committed to excellence in the design and
development of its sites and buildings. This means an integrated approach that meets the
requirements of the building’s users and accomplishes the mission of Federal tenant agencies
while providing for cost-effective maintenance throughout the building’s useful lifespan.

At the same {ime the building must achieve a high aesthetic standard, making it a lasting
architectural legacy that will serve the American people for many decades. Changes from
the requirements imposed by public laws, federal procurement regulations, executive orders
and similar regulations are not authorized. The A-E shall make use of equivalency clauses in
all building codes and government or industry facility standards to ensure flexibility of
design. If there is a conflict between a code requirement and a GSA requirement based on
federal law, executive order or GSA owner requirement, the GSA requirement will prevail if
it is more restrictive as approved by the CO after discussion with the US Courts.

D.2 DESIGN EXCELLENCE The Design Excellence program incorporates private
sector peer professionals, GSA and judicial representatives in the selection of A-E design
teams and in the review of the proposed design. Members of the GSA Peer Registry will aid
in A-E selection and in the design review. Design excellence entails ensuring that the project
design will fulfill the program requirements in a cost-effective manner and permit the
construction to be accomplished within the designated schedule and budget limitations. It
also entails ensuring that the construction will be of durable materials that prolong the life of
the structure and ensuring that the enginecring systems will be selected for long term
performance, and that they will be integrated with the architecture and respond to the
environmental and energy issues. The GSA Design Bxcellence Program Guide is available
as a PDF document. The A-E shall participate in two one-day sessions of peer review held in
the A-E’s office (one review during the pre-design survey/concept stage and one during the
design development stage). The A-E shall present drawings and other material.

B3 CONSTRUCTION EXCELLENCE_The GSA Construction Excellence program is
based on the same principles as the Design Excellence program and incorporates private
sector peer professionals, GSA and judicial representatives in the evaluation of GSA
construction projects. For the A-E, Construction Excellence entails attending all
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constructability reviews, providing design briefings to the US Courts, attending Partnering
workshops, providing project document copies for independent cost estimates, making all
design revisions to bring the project within budget at no cost to the GSA, and processing all
“Requests for Information” inquiries in a timely manner during both the bidding and
construction periods.

D.4. INNOVATIVE DESIGN Deviations may be made from any technical requirements
in the criteria in order to provide the latitude needed for innovative design, new concepts,
value analysis techniques, and the adjustment of quality level to suit the type of building
under design. This is allowed only when a professional judgment has been made that a safe,
adequate, more econornical and biddable, or better design will result. The A-E is encouraged
to discuss this with GSA in conjunction with the US Courts to ensure a complete
understanding of this important matter.

E - DESIGN REQUIREMENTS and REFERENCES

E.dl GSA DESIGN REQUIREMENTS

CELD GSA FACILITIES STANDARDS The GSA Facilities Standards for the Public
“ Buildings Service PBS P-100 (2003) is the document that provides the design standards and

criteria for all new buildings, major and minor alterations, and work in historic buildings for
the Public Buildings Service of GSA. This document contains the policy and technical
criteria to be used in the programming, design, construction and documentation of GSA
buildings. All the submission requirements for drawings, specifications and reports are listed
in this publication.

/ E.1.2 CAD STANDARDS The GSA CAD Standards are composed of several documents.

These are the PBS CAD Standarcis (2004) and the PBS Assi gnment Drawmg Guidance

(2000), which shotld be used i conjunction with the BOMA publication. Standard Mofhod

for Measunng Floor Area in Office Buildings, ANSI/BOMA 765.1-1996. CAD files for
layering and title blocks are available on-line at www.gsa.zov.

E.1.3 SPACE STANDARDS Space standards are found in the GSA Customer Guide to
Real Property and in the Federal Management Regulations FMR 102- 79 Assienment and
Utilization of Space (2003).

E.14 COST ESTIMATING Facilities Standards for the Public Buildings Service PBS P-
100 (2003) includes general cost estimating requirements. Project Estimating Reguirements
PBS P 3440.5 (1981) is the GSA handbook for estimating. This handbook establishes the
standards for the quality and, until recently, the level of estimating detail and schedule of cost
estimate submissions to be provided by the A-E during the design stages of a project. The
summary formats in this handbook use the Uniformat system of estimating as distinguished
from the MasterFormat (CSI) format of estimating. A new GSA estimating handbook is
currently being prepared using the new expanded Uniformat I system and may be available
in 2004. The PBS Project Cost Estimating Tool, (latest edition), which currently utilizes the
Uniformat II system, shall be used to establish the Jevel of detail in preparing the cost
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estimates during all design stages of the project. Section K in this Scope of Work shall be
used to establish when the cost estimates shall be submitted by the A-E. The use of the GSA
Pricing Desk Guide, (latest edition), is required to separate the costs for the building shell
and tenant improvement allowance in each estimate. GSA will have independent estimates
performed by a separate consultant at the Design Development, 50% and 100% Construction
Documents phases to compare with the A-E’s estimates. The cost estimating consultant of
the A-E team shall attend all design meetings. All estimates will be reviewed by the A-E,
CM, GSA and US Courts during all design phases.

E.1.5 SPECIFICATIONS All specifications in GSA projects are performance
specifications, with no sole source items allowed. GSA has adopted the AIA
MASTERSPEC (GSA supplement necessary for Divisions 1 and 15) as the standard
spectiications to be used on all GSA projects. This material is available on line for purchase
from ARCOM at www.arconwnet. The General Guide for Editing Specifications (1988) is
the GSA guide for preparing project specifications.

E.1.6 ENGLISH MEASUREMENTS This project will be designed and constructed in
English units (inch/foot/pound, etc.).

Metric Measurements WILL NOT Be Used On This Project

E.1.7 NATIONAL BUILDING CODES GSA has adopted the International Code
Council (ICC) family of building codes, including the International Building Code (IBC), the
International Fire Code (IFC), the International Plumbing Code (IPC), the International
Mechanical Code (IMC) and the International Energy Conservation Code (IECC). GSA has
adopted the technical egress requirements of the NFPA Life Safety Code (NFPA 101) in lieu
of the technical egress requirements of the IBC. GSA has also adopted the technical
electrical requirements of the NFPA National Electric Code (NFPA 70) in lieu of the

~ technical electrical requirements of the ICC Electrical Code. '

E.1.8 ACCESSIBILITY GSA requires the use of Federal Standard 795, the Uniform
Federal Accessibility Standards (UFAS). GSA also requires compliance with the
requirements of the Title III Standards the Americans with Disabilities Act (ADA). 42 USC
4151, where those requirements are more stringent than Federal Standard 795.

E.1.9 SECURITY DESIGN GSA requires the use of several standards for the security
design for this project including all the material listed in chapter 8 of the GSA Facility
Standards PBS P-100 and the United States Marshals Service (USMS) Requirements and
Specifications for Special Purpose and Support Space Manual (Publication #64).

E.1.93 ISC Security Design Criteria for New Federal Office Buildings and Major
Renovation Projects (revised 2004). This project is subject to these criteria as implemented
by GSA Instructional Letter PBS-I1.-02-1 (2001).

U. S. General Services Administration Public Buildings Service
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E.1.9.2 Vulnerability Assessment of Federal Facilities (1995) This report, prepared by
the Department of Homeland Security, provides a minimum set of security standards for
federal buildings. The Thurgood Marshall US Courthouse is a level IV facility.

E.1.9.3 GSA Design Notebook for Federal Building Lobby Security (2003) The purpose
of this notebook is to provide effective models for federal building lobby security screening
stations using the experience of the USMS and GSA from completed projects nationwide. It
effectively illustrates the use of USMS and GSA criteria for lobby security.

E.1.9.4 GSA Public Utility Service Emergency Planning and Operations Guide (2003)
This guide is to serve as an aide in planning and installing provisions for the continuity of
operation of government buildings in the event of utility supply disruptions and emergencies
of all sorts including terrorist attacks, natural disasters and blackouts.

E.1.10 HISTORIC BUILDINGS PROGRAM

E.1.10.1 GSA Orders concerning Historic Preservation  This project is subject to all the
provisions of GSA order ADM P 1020.2 Procedures for Historic Properties (2003). This
order clearly explains the authority for Historic Preservation as contained in all the Federal
Laws, Regulations, and Presidential Directives,

E.1.16.2 National Historic Preservation Act This courthouse is listed on the National
Register of Historic Places and is subject to all the provisions of the National Preservation
Actof 1966 (16 USC 470},

E.1.10.3 Secretary of the Interiors Standard for Rehabilitation This project is subject
to the Secretary of the Interiors Standards for Rehabilitation (36 CFR 67)

E.1.11 VALUE ENGINEERING GSA requires Value Engineering as an integral part of
the design and construction delivery process for all GSA building projects. The Value
Engineering Program Guide PBS P(Q-251 (1993) provides guidance on implementing Value
Engineering in all project phases. VE services will be provided by an independent VE
consultant under a separate GSA contract, with support from the A-E, the CM, GSA and the
US Courts,

E1.12 REQUIREMENTS OF THE U. 8. COURTS and U. S. MARSHALS SERVICE

E.1.12.1 U. 8. Courts Design Requirements The design of this project will reflect the
requirements listed in the U. S. Courts Design Guide (1997), Standard Level Features and
Finishes for U.S. Courts Facilities (1996), Courtroom Technology Manual (1999), US Courts
Courthouse Design reference Manual (2002), Telecommunications Cabling Systems in
Judiciary Buildings (IRM 99-6, 11/18/99), Judicial Conference Action Safe Mail Handling
Practices 8/12/02 and Mail Room Design Requirements (2004) and Guide, Volume 1.
Chapter 5, Property Management and Furniture.
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E.1.12.2  U. S. Marshals Service Design Requirements The design of this project witl
reflect the requirements listed in the three (3} volumes of the USMS Design Guide that is
known as USMS Publication # 64 and titled:

Requirements and Specifications for Special Purpose and Support Space Manual
Volume 1 Engineering and Architectural  (2001)

Yolume 2 Electronic Security and Hardware (2001)

Volume 3 Judicial Security Systems, Electronic Security (2000)

E.1.13 SUSTAINABLE DESIGN

E.1.13.1 LEED Certification The Thurgood Marshall US Courthouse goal is to achieve a
LEED Certified rating through the Leadership in Energy and Environmental Design (LEED)
Green Building Rating System of the U. S. Green Building Council, (version 2.1, November
2002).

E.L.13.2 Recycled Content Construction Products GSA is required by law to use
recycled content products in the construction of our buildings. This is the GSA Affirmative
Procurement Program listed as GSA order OGP 2851.1 (2000). Further details are available
online at hitp://fss.gsa.gov/envivo. These recycled content products are designated by the
Environmental Protection Agency, (EPA) in its Comprehensive Procurement Guidelines
(CPG) program. Examples of CPG construction products are listed in chapters 3 and 4 of the
GSA Facilities Standards PBS P-100. Information on'the EPA’s list of designated CPG
products can be obtained at the EPA website hittp://www.epa.coy/cng

E.1.13.3 Construction Waste Management Reducing and recycling construction waste
is a GSA goal and one of the LEED criteria. The A-E will develop recycling goals that will
be incorporated into the contract documents using WASTE-SPEC available on-line at the

- Triangle J council of governments web-site http://www.ticog.dst.ne.us/cdwaste htm

E.1.13.4 Whole Building Design Guide (WBDG) The WBDG is a web-based portal
established by several Federal agencies that provides information on sustainable design and
Federal design and construction criteria. The essential principles of sustainable design as
listed in this guide and in chapter 1.6 of the GSA Facilities Standards PBS P-100 shall serve
as the basis for the planning, design, construction and operation of all new and renovated
GSA facilities. The WBDG is available at the WBDG web-site hitp://www.whdg.org

E.1.13.5. Swustainable Design / LEED Workshops Workshops will be used to coordinate
the design of this project with the requirements for the project’s LEED rating, the use of
recycled construction products, the application of construction waste management goals and
the incorporation of sustainable design principles from the Whole Building Design Guide.
The goal is to produce a sustainable green building design that conserves natural resources
with minimal negative environmental impact.

UJ. 5. General Services Adminisiration Public Buildings Service
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E.1.13.6 Additional Green Design Publications

E.1.13.6.1 GREENING FEDERAL FACILITIES 2™ Edition (2001) This 211-page
publication produced for the U S Dept. of Energy, Federal Energy Management Program, is
available as a PDF document. It is primarily oriented towards new construction, but it
contains some material concerning construction waste managemerit and building operations.

E.1.13.6.2 GREEN COURTHOUSE DESIGN CONCEPTS (1997) This 52-page
publication produced by GSA after a panel & conference in November 1996, is available as a
PDF document. It summarizes courthouse building features and project delivery concepts
advocated by a panel of sustainability experts. The then proposed U. S. Courthouse
Expansion project in Denver Colorado served as the model for the panel to evaluate green
building systems and design opportunitics.

E.1.13.6.3 SUSTAINABLE BUILDING TECHNICAL MANUAL (1996) This 292-page
publication produced by the EPA, DOE and U S Green Building Council is available as a
PDF document. It is primarily oriented towards new project development and design.

E.1.14 ENERGY CONSERVATION COMPLIANCE

E.1.14.1 GSA Energy Conservation Performance Standards GSA has adopted the
latest edition of ANSVASHRAF/TESNA standard 90.1 titled, “Energy Efficient Design of
New Buildings except Low Rise Residential Buildings”, with the exceptions of lighting
design and power allowances for normal system receptacles including task lighting. Interior
lighting design must also conform to the requirements shown in table 6-4 on page 206 of the
GSA Facilities Standards PBS P-100. Power allowances for normal system receptacles
including task lighting must also conform to the requirements shown in table 6-1 on page 188
of the GSA Facilities Standards PBS P-100. ANSI 90.1 meets or exceeds the Commercial

Energy Standards listed in the Code of Federal Regulations 10-CFR part 434.

E.1.14.2 Executive Order 13123 Greening the Government through Efficient Energy
Mgmt. This order requires reduction in emissions and improvement in energy management.
GSA is responsible for providing leadership in promoting energy efficiency and renewable
energy in GSA buildings and products. This order establishes a national program goal of
reducing building energy consumption by 35 percent from a 1985 baseline.

E.1.14.3 Executive Order 13101 Greening the Government through Waste
Prevention, Recycling and Federal Acquisition This order requires Federal agencies to
use recycled content and environmentally preferable products. This order also directs
agencies to consider a broad range of environmental factors in developing plans and project
specifications.

E.1.14.4 Energy Rebates In the pre-design stage, the A-E shall identify and evaluate
available utility rebates. The A-E shall coordinate the evaluation with GSA and provide the
necessary documents to the utility companies. All rebates will accrue to GSA. The A-E shall

U. 8. General Services Administration Public Buildings Service
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submit the project to the NYS Energy Research and Development Authority (NYSERDA) to
apply for energy saving incentives. Rebates are not to be included in the project budget.

E.1.15 LIFE CYCLE COSTING Life cycle costing (I.CC) is an economic analysis tool
used in the selection of alternatives that impact both pending and future costs. Iis use is also
required in the selection of all building design elements that impact energy use, such as the
building envelope, lighting and fenestration. The details of LCC use within GSA are fully
explained in chapter 1.8 of the GSA Facilities Standards, PBS P-100.

E.1.16 ENVIRONMENTAL POLICIES AND REGULATIONS

E.1.16.1 National Environmental Policy Act (NEPA) GSA implements the requirements
of NEPA in accordance with Counci} on Environmental Quality (40-CFR 1500-1508) and
GSA Order ADM 1095.1f, (Environmental Considerations in Decision Making).

E.1.16.2 Hazardous Materials The GSA requirements for the removal, abatement and
reporting of hazardous materials (asbestos, lead, etc.) are listed in chapter one of the
GSA Facilities Standards PBS P-100.

E.1.17 BUILDING COMMISSIONING

E.1.17.1 Building Commissioning Guidance This project will employ Total Building
Commissioning (TBC) if the option for it is exercised in the Construction Manager’s
contract, This process will start during the pre design/concept phase of the M/E/P and
interior construction design then continue through design, construction and building start-up
and end with a post-occupancy evaluation of the project. Under TBC, a Commissioning
Consultant will be sub-contracted by the CM and work with the A-E, GSA and the US
Courts to ensure the commissioning process. A GSA booklet entitled Building

- Commissioning (2003) that details the broad outlines of the program is available. A more
detailed GSA Building Commissioning Guide is currently being prepared and will be issued
in summer/fall 2004. Until that guide is available the guidelines in chapter 1.4 of the GSA
Facilities Standards PBS P-100 (2003), which further references ASHRAE Guideline OP
entitled The Commissioning Process shall be followed. If the TBC option in the CM’s
contract is not exercised, the extent of Building Commissioning may be reduced, however,
the A-E’s role remains the same as defined in GSA Facilities Standards PBS P-100 (2003).
The A-E shall coordinate with the CM and, if contracted separately, the Commissioning
Consultant to fully define commissioning based issues and testing procedures.

E.1.18 DESIGN REQUIREMENTS COMPLIANCE REPORT The A-E shall prepare
a report at the end of each design phase detailing how each of the preceding design
requirements (keyed to paragraph numbering) is being integrated into the design of this
project. The report will consider whether the design complies with all the requirements. If
the design does not comply, the A-E shall identify which items do not comply and describe
proposed solutions to bring the design into compliance. The A-E shall also identify any
actions required of the GSA, CM, US Courts, US Marshals Service or any other party that
will enable the design and construction of this project to comply with regulations. The final
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report submitted by the A-E shall certify that the final contract documents comply with all
design requirements.

E.1.19 PARTNERING

E.1.19.1 Partnering GSA will promote cohesive partnering between GSA, the US Courts,
the US Marshals Service, the A-E, the CM, the GC and the construction subcontractors from
the design award through the construction phase. GSA order PBS 3400.16 (1994) Partnerine
Within the Public Building Service is the guiding reference. Partnering enhances
communications, improves planning, assists in identifying roles and responsibilities, and
contributes to resolving conflicts by using a team approach. The objectives of the program
are effective contract performance and achieving the completion of the project within budget,
on schedule and in accordance with the project requirements. The Partnering program is to
be organized by the CM. The CM will hire a Partmering facilitator to organize and run all the
Partnering workshops. The A-E shall participate and send their project manager and lead
designer to all workshops. Partnering will function independently of this scope of work and
not alter the terms and conditions of this contract.

E.1.19.2 Alternative Dispute Resolution (ADR) The CO will require the A-E, the CM and
all contractors to participate in resolving differences through ADR practices. Procedures that
may be applied are negotiation, mediation, fact-finding, mini-trial, arbitration, or any
combination thereof. ADR practices are to be integrated into Partnering. GSA order CSL P
3050.1 Using Alternative Dispute Resolution Techniques is the guiding reference for this.

E.1.20 GSA SENSITIVE BUT UNCLASSIFIED (SBU) DOCUMENT SECURITY
SBU document security is required to reduce the risk that GSA building information will be
used for dangerous or illegal purposes by terrorists or others. The A-E shail comply with
PBS order 3490.1, (2002) which is titled Document Security for Sensitive but Unclasstfted

- (SBU) Paper and Elecironic Building Information. This 10 page document covers the
procedures and labeling requirements for SBU documents during ail project phases including
design, construction procurement, construction administration, building commissioning and
ongoing buiiding operations. It is meant to reduce the possibility of harm while still
respecting GSA’s legitimate business needs to allow access to SBU building information by
those with a need to know, such as design professionals, contractors and others. The general
principles of this policy are to give SBU project information only to those who have a need
to know, to keep records of who received SBU project information, to safeguard SBU project
information during use and to destroy it properly after use.

E.2 REFERENCES

E.2.1 EXISTING BUILDING DRAWINGS and OTHER INFORMATION The A-E
will have access to all existing building drawings in the GSA Property Management Division
drawing plan room also known as the CAD and Project Library (2PMD). In addition, some
record drawings have been scanned and digitized and are available through the regional
Documentum Webtop drawing database. All costs for copies of this material shall be part
of the A-E’s direct costs for this project. GSA takes no responsibility for the accuracy or
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completeness of the data available from our existing drawings. Tt is the A-E’s responsibility
to confirm all the information contained in any existing drawing which it elects to use on this
project. All existing drawings are considered SBU Documents and are subject to all the
restrictions on such material.

E.2.2 PREVIOUS DESIGN STUBIES The following design studies have been performed
on this building and one (1) copy of each will be provided to the selected A-E. The results of
these studies will be used in the formulation of the project’s design and incorporated into the
design documents as required.

E.2.2.1 Prospectus Development Study This study was prepared by Vitetta Associates of
Philadelphia, PA and its consultant team for the Administrative Office of the U.S. Courts, the
US Court of Appeals for the Second Circuit and the United States District Court, Southern
District of New York. The report was completed in April 2002. A 56 page addendum,
prepared by Vitetta Associates, was completed in March 2003.

E.2.2.2 Historic Structures Report 7This report was prepared by the Paul Partnership of
New York, NY for GSA and completed in January 1986.

E.2.2.3 Historic Building Preservation Plan This report was prepared by Swanke Hayden
Connell Ltd. and Paul K. Y. Chen Architects, both of New York, NY, for GSA and
completed in August 1992,

F - CONSTRUCTION MANAGEMENT (CM)

F.1_CONSTRUCTION MANAGEMENT CONSULTANT (CM) GSA will retain the
services of a construction management (CM) consultant. The CM will review all
submissions by the A-E and attend meetings in the A-E’s office, at GSA and the US Courts.

- The CM will perform construction phase services and maintain a construction inspector(s) at
the Thurgood Marshall US Courthouse during construction. The A-E will be required to
familiarize the CM with its office facilities and the personnel assigned to the project. The A-
E shall work with the CM Team during the design and construction phases of the project.
The A-E Team, the CM Team, the GSA Team and the US Courts Team will attend scheduled
meetings at the A-E’s office throughout the entire design phase of the project. The A-E shall
inform the CM, GSA and the US Courts of its goals in achieving design and construction
excellence and shall provide the CM team with an opportunity to comment regarding the
achievement of those goals. The A-E shall cooperate with the CM to ensure a coordinated
professional flow of work. The A-E and CM tearns shall submit reports to GSA and the US
Courts on a schedule to be set by the respective parties.

¥.2 ELECTRONIC PROJECT MANAGEMENT (e-PM) The A-E shall use the
Electronic Project Management (e-PM) system selected by the Construction Management
(CM) consultant for this project and approved by GSA, after consultation with the US
Courts. e-PM is an internet-based information and project communication system, which
permits parties on a project team to communicate, collaborate and cooperate in an electronic
environment by means of a web browser. The contract for the Electronic Project
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Management system is part of the CM’s scope of work. The Electronic Project Management
(e-PM) system will include all types of project documentation: written, drawn, electronic and
photographic. This includes both hard copy and electronic documentation products for all
stages of a project. GSA currently uses Dr Checks for design review and Buzzsaw
construction program tools for this purpose on many projects. The project documentation
and filing will be retained and maintained by the CM project team in the internet-based
information and project communications system for use by all parties, The system will
include job foiders, working foiders and all record keeping for the duration of this project. It
will permit the maintenance of logically organized construction files and record all incoming
and outgoing communications including, but not limited to, these items:

Agendas

Announcements

Assistance in obtaining warranties
Back checks of design comments
Budgets

Calculations

Certified payroll information
Claims avoidance

Change orders and issues

Code analysis reports

Contract modifications
Commissioning

Construction certifications
Construction testing reports

Cost estimates

Cost reductions

~ Daily contractor reports

Geological hazard reports
Geo-technical reports

Hazardous materials assessments
Inspection reports

Life cycle cost reports

Meeting minutes

Memos

Miscellaneous logs

Miscellaneous submittals

Models

Occupancy issues

Payment applications/Financial records
Permit tracking

Photographs: design & construction
Project directory

Punch lists

References

Daily CM field observation reports
Design certifications

Design comments

Design narrative reports

Design progress reports

Design submissions

Drawings

E-Mails

Forms & Field orders

Requests for Information (RFI)
Sample submittals

Schedules

Shop drawing logs

Site logistics reviews

Site survey

Site weather reports

Sketches

Specifications

F.2.1 PROJECT LOGS The A-E shall maintain logs registering the transmittal, the
receipt, the posting dates and action(s) taken of all submittals during design and construction.
The AJE logs and the CM logs MUST be crossed referenced for accuracy in tracking all

information.

F.2.2 DESIGN PHASE PHOTOGRAPHS The photographic prints, negatives and digital

image data of any photographs of design-related issues and events produced by the A-E shall
be organized, logged and turned over to the CM for archiving with the photographs taken
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during the later construction phase of this project. The A-E shall coordinate its electronic
camera criteria with the CM’s secure digital photo management system. The CM will be
supplymg a secure digital photo management system compatible with the LYNX digital
photo management system.

G- A-E DESIGN SERVICES

G.1 A-E DESIGN SERVICES SUMMARY The A-E shall provide the following design
services listed below for all project phases as required (including, but not limited to):
Architecture, Acoustical Engineering, Graphics and Signage, Courts Planning, Cost
Estimatig, Elevator Design, Civil Engineering, Flectrical Engineering (including Lighting,
Power, Emergency Power, Telephone and Data), Hazardous Materials Removal, Mechanical
Engineering (including HVAC, Plumbing and Building Management Systems), Structural
Engineering, Fire and Life Safety Engineering, Historic Preservation, Interior Design,
Security and Blast Design, Sustainable Design, (including LEED and Construction Waste
Management), & Value Engineering.

G.2 MISCELLANEOUS A-E DESIGN SERVICES

G.2.1 A-E Meetings and Meeting Minutes The A-E shall schedule and conduct all
meetings as necessary and as directed by GSA. Prior to all meetings the A-E shall schedule
and arrange for meeting places, provide advanced notice of mectings to all attendees, prepare
the meeting agenda and distribute it to all attendees prior to the meetings. During the
meetings the A-E shall function as the meeting chairperson, addressing all old and new
business, recording the meeting minutes, and controlling discussions to focus on results and
resolution of problems. The A-E shall record, publish and distribute, via both print and
electronic mediums, the minutes of all design phase meetings. The A/E shall distribute all
agendas and meeting minutes for all project meetings, attended or not atiended by GSA

and/or US Court’s management teams to GSA, the CM and the US Courts for the record.
The A-E shall work with the CM and GSA, in conjunction with the US Courts, to develop a
meeting minutes format that is agreeable to all parties and this format will be used
consistently for the entire duration of the project. The A-E shall endeavor to reduce the
number of separate meetings by combining them wherever possible.

G.2.2 US Courts Design Briefings The A-E shall provide a design briefing to the US
Courts in either the Thurgood Marshall or Daniel Patrick Moynihan US Courthouses one
week after the receipt of the submittals for each design phase to ensure that the US Courts
fully understand the submittal. GSA in conjunction with the US Courts will coordinate the
time and place of these briefings.

G.2.3 Independent Cost Estimates The A-E shall provide two sets of project documents
for review by an independent cost estimator at the Design Development, 50 % Construction
Documents and 100% Construction Documents submissions. The A-E shall distribute the
documents to the independent estimator as directed by the CO.
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G.2.4 Value Engineering Workshops (VE) The A-E and all its primary consultants shall
attend all VE sessions. A VE workshop facilitator contracted by GSA will conduct two (2),
VE workshops at 26 Federal Plaza. The first two-day workshop will occur after the Pre-
Design/Concept submission. The second two-day workshop will occur after the Design
Development submission. After discussions with GSA, the US Courts and the CM, the A-E
shall incorporate the agreed to VE ideas generated at these workshops into the project’s
design. The A-E and CM shall submit reports on the VE workshops and subsequent
implementations to GSA and the US Courts on a schedule to be set by the respective parties.

G.2.5 Constructability Reviews The A-E and all its consultants, GSA, the US Courts and
the CM will participate in two (2), one-day constructability reviews with GSA’s
Construction Peers. These reviews will be facilitated by the CM during the design phase.
The date of these reviews will be established as part of GSA’s master project schedule.

G.2.6 Partnering Workshops The A-E shall participate in a one-day Partnering workshop
with the GC, its subcontractors, CM, GSA and the US Courts. The workshop will be
facilitated by the CM after the construction contract and notice to proceed are issued by the
CO. Two (2), additional one-day workshops will also be held during the construction phase.
A-E attendance at these two (2) follow-up workshops will be options to this contract.

G.2.7 Requests for Information (RFY) The A-E shall provide clarification, coordination
and interpretation of the design documents during both the bidding and construction phases
to GSA, the US Courts the CM, the GC and the bidders. The A-E shall process all “Requests
for Information” submitied in a timely manner and maintain a database recording the
inquiries and their answers. When requested by GSA, written clarification and interpretation
of any portions of the construction documents in question will be submitted by the A-E to
GSA and the US Courts in the form of drawings, specifications and reports with cost
estimates for any revision or clarification. Field visits by the A-E will be required to support

these revisions and clarifications. The RFI logs will be submitted to GSA and the US Courts
on a schedule to be set by the respective parties.

G.2.8 Hazardous Materials Consultant This project will require the services of a
Hazardous Materials consultant licensed in the City of New York for the removal/abatement
design for the Asbestos, Lead, PCB’s and other hazardous materials currently existing in the
courthouse. See chapter one of the GSA Facilities Standards PBS P-100 for further details.

G.2.9 Historic Preservation Consultant The Thurgood Marshall US Courthouse is listed
on the National Register and will require a consultant with a minimum of five (5) years
experience. The consultant must have presented at least three projects o the New York State
Historic Preservation Officer (NYSHPO) for review and/or consultation where each project
had a construction cost greater than twenty million dollars. This consultant shall be licensed
and registered as an Architect in the State of New York.

G.2.10 LEED Consultant This project will require the services of a LEED accredited
professional as part of the design team. The U.S.Green Building Council issues this
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credential. The A-E will register the project for LEED Certification with the U S Green
Building Council.

G.2.11 Sustainable Design / LEED Workshops There will be a one day workshop at the
pre-design/ concept stage with half day follow-up workshops for each design phase
submission including design development, (except for Bulk Demolition), 50% and 100%
construction documents for each of the three bid packages. The follow-up workshops will
review, modify and refine the initial ideas developed at the first workshop to ensure they are
integrated into the project. The workshops for separate bid packages can be combined into
one workshop if they are at the same stage of design development. All members of the
project team (the A-E, CM, GSA and U S Courts) will send representatives to each of these
workshops. A report shall be prepared by the A-E after each workshop and the report shall
be distributed to all team members,

G.2.12 Presentation Models and Renderings Renderings and/or CAD generated
perspectives may be required for presentation if the infrastructure upgrades have to alter any
historic architectural character of the Courthouse.

G.2.13 Artin Architecture NO Art in Architecture services are required for this project.

H-SUBMITTALS

H.1 GENERAIL SUBMITTAL REQUIREMENTS The A-E shall prepare all project
documents and coordinate their submission with the documents prepared by their consultants.
They shall also coordinate each submission with the CM, GSA and the US Courts as
required. Each of the listed submissions has special requirements and parameters, as
contained in this scope of work. Each submission shall be complete and include all required
material, corrections and modifications from previous submissions and reviews. Any work

that the CO considers incomplete or not in compliance with the standards listed in this
contract will be returned for completion and/or correction. The A-E shall use a quality
control system comparable to the REDI-Check system for this project.

All submitted material furnished by the A-E under this contract becomes the property of the
government. The A-E shall provide for the timely reproduction and distribution of cach
submission to comply with the design schedule as listed in this contract. This means the
submissions will be delivered to the GSA and the US Courts ready for review on the dates
listed in the design schedule. The A-E shall reproduce in-progress documents for the CO
when requested at no additional cost to GSA. All submissions will consist of both hard copy
{paper or polyester film) and electronic files (CD-ROM discs). The required quantities of
each deliverable are listed for each design phase submission later in this document.

The final submission of electronic files in the GSA-approved media shall include a GSA-
approved database for archiving in the GSA electronic library currently the Documentum
Webtop program. The final corrected construction document submission shall include a
statement signed by the A-E and all applicable consultants certifying the completeness,
accuracy and coordination of the submission. The construction documents shall be complete,
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coordinated between disciplines and able to be bid upon and used for construction without
additional interpretation. The A-E shall submit complete drawings, specifications, and
calculations for all disciplines. Construction documents shall incorporate GSA standard
drawing sizes and title blocks. The final documents shall be submitted to GSA, the US
Courts and the CM on the date established in the GSA master project schedule. Any
deviations from meeting this date must be approved by the CO in advance and noted on the
GSA master project schedule.

H.i.1 DESIGN NARRATIVES REPORTS AND OTHER REPORTS Al design
narratives reports and all other report submissions shall be in Microsoft Word for Windows
(latest release) file format. The number of copies required, both paper and electronic are
listed for each design phase submission later in this document.

IL1.2 LIFE CYCLE COST ANALYSIS STUDIES All Life Cycle Cost Analysis Studies
submissions may be either manual and/or computer based in either the Microsoft Word or
Excel for Windows file formats (latest release). If some other file format is proposed, the
approval of the CO will be required. The accompanying narrative for these studies shall be
in the Microsoft Word for Windows file format. The number of copies required both paper
and electronic are listed for each design phase submission later in this document.

H.1.3 DRAWINGS All drawings shall be prepared in the AutoCAD (latest release) file
format. Layering of drawings shall be as listed in the PBS CAD Standards (2004). All CAD
Drawings are to be accessible to GSA and the US Courts to open, modify, and/or plot
drawing files without the need for add-on features or software packages. Only the standard
features in the latest version of AutoCAD shall be used. Each drawing shall be independent
and external references shall be bound prior to submission. The number of copies and other
requirements for the drawings are listed for cach design phase submission later in this
document. Drawing files shall be submitted in DWG and DWF (HPGL.2 compatible)

~ formats on CD-ROM’s. The DWF format shall match exactly the plotted drawings
submitied. DXF files and other forms of file translation are not acceptable. Drawings
created in other CAD programs and translated into AutoCAD are not acceptable. The final
construction document drawings and as-built drawings (post construction) shall be submitted
on reproducible 4-mil polyester film. The layout and format for each drawing shall follow
GSA templates. The drawings and the lettering on them shall be precise, sharp and
completely legible at half size reduction. All statements and notes on the drawings shall be
in the present tense and not in the future tense. The drawings shall not contain the word
“new”. There shall be no brand names mentioned except for purposes of color matching. All
the A-E samples of proposed drawing formats for this project shall be submitted for approval
to the CO. GSA will provide the standard information required for the title block.

H.1.4 SPECIFICATIONS The A-E shall prepare specifications using MASTERSPEC
published by the AIA in Microsoft Word for Windows (latest release) file format as per the
GSA Facilities Standards PBS P-100. A GSA supplement is necessary for Division 1 and
Division 15. The preliminary submission of each specification section shall be a clearly
marked up copy to provide GSA and the US Courts with clearly identified deletions. All the
specifications shall be performance specifications with no sole-source items listed. All items
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shall generally be available from at least three different manufacturers. The number of
copies required both paper and electronic are listed for each design phase submission later in
this document.

H.1.5 COST ESTIMATES The A-E shall provide detailed cost estimates for each stage
of the project as specifically described in Section K, based on the cost estimating
requirements in Section E.1.4. Additionally, the A-E shall provide separate cost estimates
broken out by shell/tenant improvements and “above-standard” costs for the US Courts and
US Marshals Service. All estimates shall be prepared in Microsoft Excel for Windows (latest
release). The A-E may use either the Uniformat 1 or the CSI format for the detailed back-up
estimates, but the summaries shall be prepared using the Uniformat II system on GSA forms
3474 and 3473. If the CSI format is used for the detailed back-up estimates, CSI format
summaries equivalent to GSA forms 3474 and 3473 shall also be submitted in addition to
those prepared in Uniformat TI. The final estimate shall be certified on GSA form 1787. All
cost estimates shall be submitted to GSA and the US Courts. The number of paper and
electronic copies required are fisted in Section K for each design phase submission. The
estimates shall be submitted no later than one week after the submission of all other
documents in each respective design phase. This will allow the cost estimating consultant
time to prepare a more complete and accurate estimate from the completed submission
documents for each design phase. All estimates shall be escalated to the mid-point of
construction. The design contingencies in the estimate shall not exceed 10% for the pre-
design survey/concept and design development submissions. Tt shall not exceed 5% for the
50% construction documents submission and shall drop to 0% for the 100 % construction
document submission.

H.1.6 CALCULATIONS All calculations submitted to GSA and the US Courts shall be
cither manual and/or computer based in either the Microsoft Word or Excel for Windows file
formats (latest release). The accompanying narrative with these calculations shall be in

Microsoft Word for Windows file format. The number of copies required, both paper and
electronic, are listed for each design phase subinission later in this document.

H.1.7 FINAL CERTIFICATIONS Certification documents shall be prepared and
submitted as part of the final submission for each bid package to GSA and the US Courts.

H.1.7.1 Energy Conservation Certification The A-E shall certify that the project was
designed and is in compliance with ASRAE 90.1 (latest version) and it meets all GSA
Energy Goals. This certification shall be submitted to GSA and the US Courts.

H.1.7.2 Reeyeled Content Construction Materials Certification The A-E shall certify
that recycled content construction products have been included in the drawings and
specifications for this project in compliance with the requirements of the GSA Affirmative
Procurement program. This certification shall be submitted to GSA and the US Courts.

H.1.7.3 LEED Certification The A-E shall submit certification from the USGBC that the
design meets the LEED goals set for this project. This certification shall be submitted to
GSA and the US Courts.

U. 8. General Services Administration Public Buildings Service
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H.1.7.4  Historic Preservation (NYSHPO) Certification The A-E shall certify that the
design meets all the requirements of the National Historic Preservation Act and be a
signatory on any memorandum of agreement (MQOA) with the New York State Historic
Preservation Office (NYSHPQ). The NYSHPO is located in the New York State Office of
Parks, Recreation and Historic Preservation. This certification shall be submitted to GSA
and the US Courts.

H.1.7.5  Accessibility Certification The A-E shall certify that all locations where
accessibility issues have been addressed in the project are in compliance with Federal
Standard 7935, the Uniform Federal Accessibility Standards (UFAS), or with the Americans
with Disabilities Act (ADA Title I/ 42 USC 4151) wherever ADA requirements are more
stringent then UFAS. This certification shall be submitted to GSA and the US Courts.

H.1.7.6 Hazardous Materials Certification The A-E shall certify that the project
documents have been prepared in compliance with all applicable rules and regulations
concerning hazardous materials. This certification shall be submitted to GSA and the US
Courts.

H.1.7.7 Professional Responsibility Statement The professional responsibility statement
1s the final project certification submitted by the A-E when presenting the final contract
documents to GSA and the US Courts. It is sometimes identified as the Transmittal
Statement of Professional Responsibility. A sample copy of this document will be provided
at the appropriate time. In this document, the project is precisely identified and the A-E
certifies that the final documents are accurate, complete and designed in accordance with all
applicable laws and regulations. All the structural load data used in the projects design are
listed. All the design factors for the MEP systems are listed and all the final calculations
submitted for the MEP systems are referenced. This certification shall be submitted to GSA

and the US Courts.

L1 There is no “I “desionation in this index

J—~DESIGN SCHEDULES

J.1_DESIGN SCHEDULES The scope of work for this project is divided into three
separate bid packages which shall be designed according to the schedules listed below. GSA
anticipates that the design work for all three bid packages will start concurrently when the
A-E contract is awarded. However, the starting date for design of the MEP / Interior
Construction package 1s subject to change based on input from the selected A-E firm. A
kick-off meeting will be scheduled with GSA, the A/E, its consultants and the US Courts
after the selection of the A/E firm. GSA and the US Courts will discuss the scheduling of the
design work for the three bid packages with the A-E team and make any adjustments
necessary to the master GSA project schedule. The intent of this packaging is to complete a
substantial amount of the bulk demolition removal work in the Thurgood Marshall US
Courthouse before finalizing the design of the MEP/Interior Construction package, The
A-E shall incorporate a phasing schedule for the demolition bid package to aid the MEP
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4 - DESIGN SCHEDULES  (Changes in Italics)

AY

J.1 DESIGN SCHEDULES The scope of work for this project is divided mto three
separate bid packages, which shall be designed according to the schedules listed below. GSA
anticipates that the design work for the three bid packages will start as indicated in the
following schedules. The intent of this packaging is to complete a substantial amount of the
‘bulk demolition removal work in the Thurgood Marshall US Courthouse before finalizing the
design of the MEP/Interior Construction package. The A-E shall incorporate a phasing
schedule for the demolition bid package to aid the MEP designers in their work. Additional
probe type demolition work may also be performed onsite as deemed necessary by the A-E
and approved by GSA and the US Courts. The purpose of this methodology is to best assist
the A-E team in completing the design of the MEP/Interior Construction package based on
the most accurate visual inspection and documentation of the existing courthouse
infrastructure conditions. The goal of this project is to have “0” unforeseen conditions.

J.1.1 BULK DEMOLITION Design / Construction Schedule

*Design shall start 24 weeks after the A-E contract award

Design Phase Desceription Weeks Cumulative Weeks
Pre Design Survey / Concept submission® 10

Review by GSA / CM / US Courts 4 14

NO Design Development submission for demolition 0

Construction Documents 50% submission 8 22
Review by GSA / CM / US Courts 4 26
Construction Decuments 100% submission 8 34
Review by GSA / CM / US Courts 4 38
Construction Documents Final submission 3 41
TOTAL WEEKS FOR DESIGN COMPLETION 41 41
Conformed Drawings | 3

Post Construction Contract Services PCCS (option 3} 36

Construction Inspection Services CIS (option 4) 36 36

As Built Documents (option 5) 36

A-E Monthly Site Visits (option 6) 36 36
TOTAL WEEKS FOR DEMOLITION 36

J.1.2 EXTERIOR CLOSURE Design / Construction Schedule
*Design shall start upon the A-E contract award

Design Phase Description ' Weeks | Cumulative Weeks
Pre Design Survey / Concept submission* : 10

Review by GSA / CM / US Courts ' 4 14




Modification No, 2
Page 3 of 3

| Design Development submission 6 20
| Review by GSA / CM / US Courts 4 24
Construction Documents 50% submission 7. 31
Review by GSA / CM / US Courts 4 35
Construction Documents 100% submission 7 42
Review by GSA / CM / US Courts 4 46
Construction Documents Final submission 3 49
TOTAL WEEKS FOR COMPLETION 49 9
Conformed Drawings 4
Post Construction Coniract Services PCCS (option 59
3)
Construction Inspection Services CIS (option 4) 59 59
As Built Documents (option 5) 59
A-E Monthly Site Visits (option 6) 59 59
TOTAL WEEKS FOR CONSTRUCTION 59 ’
J.1.3 MEP & INTERIOR CONSTRUCTION Design/Construction
Schedule
*Design shall start upon the A-E coniract award
Design Phase Description Weeks Cumulative Weeks
Pre Design Survey / Concept submission® 20
Review by GSA / CM / US Courts 4 24
Design Development submission 22 46
Review by GSA / CM / US Coarts 4 50
Construction Documents 50% submission 28 78
Review by GSA / CM / US Courts 4 82
Construction documents 100% submission 26 108
Review by GSA / CM / US Courts 4 112
Construction Documents Final submission 9 12%
TOTAL WEEKS FOR DESIGN COMPLETION i21 121
" Conformed Drawings 4
Post Construction Contract Services PCCS (option 121
3)
Construction Inspection Services CIS (option 4) 121 121
As Built Documents (option 5) 121
A-E Monthly Site Visits (option 6) _ 121 121
TOTAL WEEKS FOR CONSTRUCTION 121
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designers in their work. Additional probe type demolition work may also be performed
onsite as deemed necessary by the A-E and approved by GSA and the US Courts. The
purpose of this methodology is to best assist the A-E team in completing the design of the
MEP/Interior Construction package based on the most accurate visual inspection and
documentation of the existing courthouse infrastructure conditions. The goal of this project

is to have “0” unforeseen conditions.

J.1.1 BULK DEMOLITION

Desien / Construction Schedule

Design Phase Description Weeks | Cumulative Weeks
Pre Design Survey / Concept submission 10

Review by GSA / CM / US Courts 4 14
NO Design Development submission for demolition 0

Construction Documents 50% submission 8 22
Review by GSA / CM / US Courts 4 26
Construction Documents 100% submission 8 34
Review by GSA / CM / US Courts 4 38
Construction Documents Final submission 3 41
TOTAL WEEKS FOR DESIGN COMPLETION 41 41
Conformed Drawings 3

Post Construction Contract Services PCCS (option 3) 36

Construction Inspection Services CIS (option 4) 36 36
As Built Documents (option 5) * as required *

A-E Monthly Site Visits (option 6) 36 36
TOTAL WEEKS FOR DEMOLITION 36

Design / Construction Schedule

J.1.2 EXTERIOR CLOSURE

Design Phase Description Weeks | Cumulative Weeks
Pre Design Survey / Concept submission 10

Review by GSA / CM / US Courts 4 14
Design Development submission 6 20
Review by GSA / CM / US Courts 4 24
Construction Documents 50% submission 7 31
Review by GSA / CM / US Courts 4 35
Construction Documents 100% submission 7 42
Review by GSA / CM / US Courts 4 46
Construction Documents Final submission 3 49
TOTAL WEEKS FOR COMPLETION 49 9
Conformed Drawings 4
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Post Construction Contract Services PCCS (option 3) 59

Construction Inspection Services CIS (option 4) 59 59

As Built Documents (option 5) * as required *

A-E Monthly Site Visits (option 6) 59 59
TOTAL WEEKS FOR CONSTRUCTION 59 :

J.1.3 MEP & INTERIOR CONSTRUCTION Design/Construction Schedule
Design Phase Description Weeks Cumulative Weeks
Pre Design Survey / Concept submission 16

Review by GSA / CM / US Courts 4 20

Design Development submission 24 44
Review by GSA / CM / US Courts 4 48
Construction Documents 50% submission 30 78
Review by GSA / CM / US Courts 4 82
Construction documents 100% submission 26 108
Review by GSA / CM / US Courts 4 112
Constraction Documents Final submission 9 121
TOTAL WEEKS FOR DESIGN COMPLETION i21 121
Conformed Drawings 4

Post Construction Contract Services PCCS (option 3) 121

Construction Inspection Services CIS (option 4) 121 121

As Built Documents (option 5) * as required *

A-E Monthly Site Visits (option 6) 121 121
TOTAL WEEKS FOR CONSTRUCTION o 121 o

Note: The design and construction schedule for the MEP/Interior Construction Package
will be further developed in a joint meeting between GSA, the US Courts and the A/E Team
shortly after the A/E selection has been announced. The schedule listed above is to be used
as the starting point for the discussion.

K - DESIGN PHASFE SERVICES by PHASE
The design phase services start upon A-E coniract award.

K.1. BULK DEMOLITION DESIGN PHASE The Bulk Demolition design phase will
commence according to the design schedule after the A-E contract notice to proceed has been
issued by the CO. The A-E shall submit a detailed schedule of the work in this phase to GSA
and the US Courts within one week after the notice to proceed is issned. The Bulk

Demolition work items for this phase are listed in the maior work items referenced in Section
A2,
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K.1.1. PRE DESIGNSURVEY / CONCEPT PHASE for BULK BEMOLITION

K.1.1.1. Pre Design Survey/ Conecept Narrative Report The narrative report shall be
prepared according to the requirements listed in the GSA Facilitics Standards PBS P-100.
The Pre Design Survey work for all three bid packages shall occur concurrently at the start of
this project. This narrative report shall be based on the entire scope of work listed in the
Major Work Items (paragraph A-2), the previous studies of the Thurgood Marshall US
Courthouse (available as references) and the field investigation of the Courthouse by the A-E
and their consultants. The report shall describe the A-E’s proposed solution for the three bid
packages for this entire project. It shall describe the design intent of the A-E’s concept for
each bid package and how it meets the government’s program requirements for the
Courthouse. The report shall also include a discussion of the HVAC design alternative
schemes (minmmum of three-see Section K.3.1), the A-E’s recommendations and HVAC
concept selection. The report shall be used to prepare the concept for each of the three bid
packages and it will serve as a record of the A-E’s overall solution for the work in each bid
package. The report shall be submitted to GSA and the US Courts as detailed in K.1.1.5.

K.1.1.2 Pre Design Survey / Concept Other Reports The other reports include the
submission prepared for the New York State Historic Preservation Office, the Design
Requirements Compliance report, the LEED report, the Construction Waste Management
report, the Hazardous Materials report, any reports of Design Excellence or Construction
Excellence peer reviews and ail other reports created. The reports shall be subm;tted to
GSA and the US Courts as detailed in K.1.1.5.

K.1.1.3 Pre Design Suivey /Concept Drawings The drawings shall be prepared
according to the requirements listed in the GSA Facilities Standards PBS P-100. These

drawings shall show the scope of work to be accomplished in this bid package. The floor
plans shall indicate the courthouse’s layout and the connections to the Daniel Patrick
Moynihan U. S. Courthouse and the Metropolitan Correction Center and the Silvio J. Mallo
Federal Office Building. The drawings shall be submitted o GSA and the US Courts as
detailed in K.1.1.5.

K.1.1.4 Pre Design Survey / Concept Cost Estimate The cost estimate shall be
prepared with the level of detail at Uniformat I level 3 in accordance with Sections E.1.4 and
H.1.5. The design contingency shall be limited to 10% and the estimate shall be escalated to
the midpoint of construction. If the estimate exceeds the budget allowance (ECCA) for this
portion of the project, the A-E shall propose cost savings to bring the project within the
budget. Additionally, the A-E shall provide separate cost estimates broken out by
shell/tenant improvements and “above-standard”™ costs for the US Courts and US Marshals
Service. The A-E shall provide GSA forms 3474 (level 2) and 3473 (level 3) with the
estimate to GSA and the US Courts as detailed in K.1.1.5.
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K.1.1.5 Pre Design Survey / Concept Submittals for BULK DEMOLITION
{(#) number of copies included for the US Courts

Type of submittal submittal size quantities
Pre Design Survey/Concept Narrative report 8.57x 117 19(5)
All other Reports 8.5 x 117 19 (5)
Drawings, prints, complete set Full size 10 (5)
Drawings, prints, complete set Half size 19 (1)
Cost Estimates 8.57x 117 10 (5)
All Reports/cost estimate CD-ROM 3(1)

K.1.2 DESIGN DEVELOPMENT PHASE for BULK DEMOLITION

There is NO Design Development Phase for BULK DEMOLITION.

k.13 50% CONSTRUCTION DOCUMENTS PHASE for BULK DEMOLITION

K.1.3.1 Notice to Proceed into the 50% Construction Documents phase Following the
acceptance and approval of the Pre Design Survey / Concept submission and upon receipt of
notice to proceed, work on the 50% Construction Documents phase will commence. There
will be no design development phase for the Bulk Demolition bid package. The function of
this submission is to expand the approved design into construction documents. These
construction documents shall be prepared as per the requirements listed in the GSA Facilities
Standards PBS P-100. These construction documents shall show correct dimensions and
building mformation in sufficient detail to allow verification of the material quantities and
costs for a UNIFORMAT level 5 cost estimate.

K.1.3.2 50% Construction Documents Progress Check The A-F shall determine when
the construction documents are 50% complete and notify the CO. In response, a 50%
progress check will then be made by GSA, the US Courts and the CM. This check will be
made in the A-E’s office to determine that satisfactory progress and coordination is being
achieved and that the previously approved submission is being accurately followed with no
unauthorized changes. If the progress check is satisfactory then the A-E shall submit the
50% construction documents submittal to GSA and the US Courts for review. The A-E shall
continue with work on the construction documents during this progress check.

K.1.3.3 50% Construction Documents Narrative Report This narrative report shall be
prepared according to the requirements listed in the GSA Facilities Standards PBS P-100. It
shall expand on material presented in the previous report. It shall reflect the further
development and evolution of this portion of the project’s design and incorporate the
government’s comments generated from all parties after their review of the previous
submission. The report shall be submitted to GSA and the US Courts as detailed in K.1.3.8.
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K.1.3.4 50% Construction Documents Other Reports The other reports include the
submission prepared for the New York State Historic Preservation Office (NYSHPO), any
reply to previous NYSHPO submittals, the Design Requirements Compliance report, the
LEED report, the Construction Waste Management report, the Hazardous Materials report,
any Life Cycle Cost Analysis reports, the Value Engineering Workshop Incorporation report,
any reports for the Design Excellence and Construction Excellence programs and all other
reports created. The reports shall be submitted to GSA and the US Courts as detailed in
K.1.3.8.

K.1.3.5 50% Construction Documents Drawings The 50% construction documents
drawings shall be prepared according to the requirements listed in the GSA Facilities
standards PBS P-100. These drawings shall clearly show the scope of the demolition work
to be provided in this bid package. These drawings shall incorporate all of the government’s
comments and corrections from the previous submission. The drawings shall be prepared on
GSA standard size sheets with the title block in accordance with GSA standards. GSA will
provide the standard information required for the title block. The drawings shall be
submitted to GSA and the US Courts as detailed in K.1.3.8.

K.1.3.6 50% Construction Documents Specifications The 50% construction documents
specifications shall be prepared in draft form according to the requirements listed in the GSA
Facilities Standards PBS P-100. Each draft specification section shall be clearly marked to
show deletions and additions. Each completed specification section shall be clearly marked
as such. Begm to prepare the specifications index and drawings list that will be included in
the construction solicitation. The A-E shall block out the complete structure of the final
specification volumes as they will be prepared for the construction solicitation including the
index of sections and drawing listing. The specifications shall be submitted to GSA and the
US Courts as detailed mn K.1.3.8.

K.1.3.7 50% Construction Document Cost Estimate The cost estimate shall be
prepared with the level of detail at Uniformat 11 level 4 in accordance with Sections E.1.4 and
H.1.5. The estimate shall incorporate all of the government’s comments/corrections from the
previous submission and from the independent estimate review. The design contingency
shall be limited to 5% and the estimate shall be escalated to the midpoint of construction. If
the estimate exceeds the budget allowance (ECCA) for this portion of the project, the A-E
shall propose cost saving ideas to bring the project within the budget. Additionally, the A-E
shall provide separate cost estimates broken out by shell/tenant improvements and “above-
standard” costs for the US Courts and US Marshals Service. The A-E shall provide GSA
forms 3474 (level 2) and 3473 (level 3) with the estimate to GSA and the US Courts as
detailed in K.1.3.8.
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K.1.3.8 50 % Construction Documents Submittals for BULK DEMOLITION
(#) number of copies included for the US Courts

Type of submittal submittal size Quantities
50% Construction Documents narrative report 8.57x 117 19 (5)
All other reports 857 x 117 19 (5)
Drawings, prints, complete set Full size 10 (5)
Drawings, prints, complete set Hailf size 19 (1)
Specifications 8.5 x 117 16 (3)
Cost Estimate 8.5"x 11" 10 (5)
Drawings (complete set) DWG. format AutoCAD CD-ROM 3(D
Plot files, DWF. format, HPGL2 compatible AutoCAD CD-ROM 3(DH)
All reports/specifications/cost estimate CD-ROM 3(1)

K.1.4 106% CONSTRUCTION DOCUMENTS PHASE for BULK DEMOLITION

K.1.4.1 Notice to Proceed into the 180% Construction Documents Phase Following the
acceptance and approval of the 50% Construction Documents submission and upon receipt of
notice to proceed from the CO, work on the 100% Construction Documents submission will
commence. The function of this submission is to complete the preparation of the
construction documents into their final state and to allow verification of the cost estimate,

K.1.4.2 100% Construction Decuments Narrative Report This narrative report shall be
prepared according to the requirements listed in the GSA Facilities Standards PBS P-100. It

shall expand on material presented in the 50% Construction Document report. It shall reflect

the final development and design of the project and incorporate the government’s comments
—-generated from-all parties-after-their review of the previous submission. -The report shall be -
submitted to GSA and the US Courts as detailed in K.1.4.7.

K.1.4.3 100% Construction Documents Other Reports The other reports include any
submission prepared for the New York State Historic Preservation Office (NYSHPO), any
reply to previous NYSHPO submittals, the Design Requirements Compliance report, the
LEED report, the Construction Waste Management report, the Hazardous Materials report,
any Life Cycle Cost Analysis reports, the Value Engineering Workshop Incorporation report,
any reports for the Design Excelience and Construction Excellence programs and all other
reports created. The reports shall be submitted to GSA and the US Courts as detailed in
K.1.4.7.

K.1.4.4 100% Construction Documents Drawings The 100% construction documents
drawings shall be prepared according to the requirements listed in the GSA Facility
Standards PBS P-100. These drawings shall show the final development and design of the
drawings portion of this bid package. These drawings shall incorporate all of the
government’s comments and corrections from the previous submission. The drawings shall
be submitted to GSA and the US Courts as detatled in K.1.4.7.

U. S. General Services Administration _ Public Buildings Service
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K.1.4.5 100% Construction Document Specifications The 100% construction
document specifications shail be prepared according to the requirements listed in the GSA
Facilities Standards PBS P-100. These specifications shall show the final development of the
specifications, the specifications index and drawings list for inclusion in the construction
solicitation. These specifications shall incorporate all of the government’s comments and
corrections from the previous submission. The specifications shali be submitted to GSA and
the US Courts as detailed in K.1.4.7.

K.1.4.6 100% Construction Documents Cost Estimate The cost estimate shall be
prepared with the level of detail at Uniformat I level 4 in accordance with Sections E.1.4 and
H.1.5. This estimate shall show the construction cost figure that the A-E anticipates GSA
will receive from the project bidders. The estimate shall incorporate all of the government’s
comments/corrections from the previous submission and from the independent estimate
review. The design contingency shall be limited to 0% and the estimate shall be escalated to
the midpoint of construction. If the estimate exceeds the budget allowance (ECCA) for this
portion of the project, the A-E shall propose cost saving ideas to bring the project within the
budget. Additionally, the A-E shall provide separate cost estimates broken out by
shell/tenant improvements and “above-standard” costs for the US Courts and US Marshals
Service. The A-E shall provide GSA forms 3474 (level 2) and 3473 (level 3) with the
estimate to GSA and the US Courts as detailed in K.1.4.7.

K.1.4.7 100 % Construction Documents Submittals for BULK DEMOLITION
(#) number of copies included for the US Courts

Type of submittal submittal size quantities
100% Construction Documents narrative report 8.57x 11”7 19 (5)

All other reports L 8.5"x 11" o 18B). |
Drawings, prints, complete set Full size 10(5)
Drawings, prints, complete set Half size 19(1)
Specifications 8.57x 117 16 (3)

Cost Estimate 8.5"x 117 10 (5)
Drawings {complete set) DWG. format AutoCAD CD-ROM 3(1)

Plot files, DWF. format, HPGL2 compatible AutoCAD CD-ROM 3(1)

All reports/specifications/cost estimate CD-ROM : 3(1)

K.1.5 FINAL CONSTRUCTION DOCUMENTS PHASE for BULK DEMOLITION

K. 1.5.1 Final Construction Documents Submission This submission shall consist of a
complete and coordinated set of reports, certifications, drawings, specifications, schedules,
and a final cost estimate. This submission is to incorporate all of the government’s
comments and corrections generated in the review of the 100% construction documents and
the independent estimate review. Submit all documents to GSA and the US Courts in the
quantities and formats listed in the Final Construction documents submission chart as
detailed in K.1.5.9.

U. 5. General Services Administration Public Buildings Service
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K.1.5.2 Final Construction Documents Narrative report This report shall be prepared
according to the requirements listed in the GSA Facilities standards PBS P-100. It shall
expand on material included in the 100% construction documents report. It shall reflect the
final pre bid development of the project and incorporate all government comments from the
previous submission. The report shall be submitted to GSA and the US Courts as detailed in
K.1.5.9.

K.1.5.3 Final Construction Documents Qther Reports The final other reports include
the, NYSHPO report, the Design Requirements Compliance report, the LEED Certification
report, the Construction Waste Management report, the Hazardous Materials report, the Life
Cycle Cost Analysis reports, the Value Engineering Workshop Incorporation report, reports
for the Design Excellence and Construction Excellence programs and alf other reports.
Submit final corrected copies of these reports to GSA and the US Courts in the quantities and
types listed in the Final Documents submission chart, K.1.5.9..

K.1.5.4 Final Construction Documents Drawings The final drawings shall consist of
sets of the final corrected copies of the 100% construction document drawings including the
government’s comments. The drawings shall be submitted to GSA and the US Courts in the
quantities and types listed in the Final Documents submission chart, K.1.5.9.

K.1.5.5 Final Construction Documents Specifications The final specifications shall
consist of sets of the final corrected copies of the 100% construction document specifications
including the government’s comments. The specifications shall be submitted to GSA and the
US Courts in the quantities and types listed in the Final Documents submission chart,
K.1.5.9.

K.1.5.6 Final Construction Documents Cost Estimate The cost estimate shall be
prepared with the level of detail at Uniformat II level 4 in accordance with Sections E.1.4 and

H.1.5. If the Uniformat IT format is used for the detailed back-up estimate rather than the
CS1 format, an additional back-up estimate shall be prepared using the CSI format. The
estimate shall show the final pre-bid construction cost in accordance with the design,
including all of the government’s comments/corrections generated in the review of the 100%
construction documents estimate submission and the independent estimate review. There
shall be no design contingency in the estimate and the estimate shall be escalated to the
midpoint of construction. Additionally, the A-E shall provide separate cost estimates broken
out by shell/tenant improvements and “above-standard”™ costs for the US Courts and US
Marshals Service. The A-E shall provide GSA forms 3474 (level 2) and 3473 (level 3) as
well as GSA form 1787 with the estimate. CSI format summaries equivalent to GSA forms
3474 and 3473 shall also be submitted in addition to those prepared in Uniformat II. The
cost estimate shall be submitted to GSA and the US Courts in the quantities and types listed
in the Final Documents submission chart, K.1.5.9.

K.1.5.7 Not used.

K.1.5.8 Final Construction Documents Final Certifications The A-E shall provide
documents for certifications for the Energy Conservation Certification, the Recveled
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Content Construction Materials Certification, the LEED Certification, the Historic

Preservation (SHPO)Certification, the Accessibility Certification (for specific areas), the

Hazardous Materials Certification, and the Professional Responsibility Statement as

listed in the final documents submission chart, K.1.5.9 to be submitted to GSA and the US

Courts. :

K.1.5.9 Final Construction Documents Submitials for BULK DEMOLITION

{(#) number of copies included for the US Courts

Type of submittal submittal size quantities
Final Construction Documents narrative report 85" x 117" 8 (5)
All other reports, final version, Design 85”7 x 117 g (5)
Compliance, LEED, SHPO, etc. '
Drawings, final version, complete set, prints Full size 7 (5)
Drawings, final version, complete set, prints Half size 7(1)
Specifications, final versions 8.5°x 11" 8 (5)
Specifications, final print ready onginals 8.5"x 11”7 one (1) set
Cost Estimate, final w/ GSA form 1787 certified 857 x11” 8(5)
Al reports, final version CD-ROM 4 (1)
Specifications, final version CD-ROM 3(1)
Cost estimate, final w/ GSA form 1787 certified CD-ROM 3{1)
DPrawings, final version, complete set, AutoCAD CD-ROM 4 (D)
(DWG. format)

Drawings, final version, MYLAR originals Full size one (1) set
Plot files, DWF format, HPGL2 compatible AutoCAD CD-ROM 4 (1)
Final Certifications 8.57x 11" 2(1)
Professional Respcnsib-i-iit'y Statement | B o T L e — (1) SR

k.1.6 CONFORMED CONSTRUCTION DOCUMENTS for BULK DEMOLITION

K.1.6.1 Confermed Construction Documents Submission This submission will consist
of a set of all the contract documents revised {o include all amendments issued subsequent to
the release of the bid set up to the construction contract award. Submit the documents to
GSA and the US Courts in the quantities and formats listed in the Conformed Construction
documents submission chart as detailed in K.1.6.2..

K.1.6.2 Conformed Const. Documents Submiftals for BULK DEMOLITION
(#) number of copies included for the US Courts

Type of submittal submittal size quantities
Drawings, prints, complete set Full size 5(3)
Drawings, prints, complete set Half size 10 (1)
Specifications, complete set 85" x 11" 5(3)
Specifications CDH-ROM 3(1)

Public Buildings Service
Property Development Division

1J. S. General Services Admunistration
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Drawings, conformed version, MYLAR originals Full size One(1)YEach*
(only required for actual revised drawings) '
Drawings {complete set) DWG. format AutocCAD CD-ROM 3 (1)
Plot files, DWF. format, HPGL2 compatible AutoCAD CD-ROM 3 (1)

* New MYLAR originals are only required if a given drawing contains revisions.
Unrevised drawings do not require new MYLAR originals

K.2 EXTERIOR CLOSURE DESIGN PHASE The Exterior Closure design phase will
commence according to the design schedule after the A-E contract notice to proceed has been
issued by the CO. The A-E shall submit a detailed schedule of the work in this phase to GSA
and the US Courts within one week after the notice to proceed is issued. The Exterior

Closure work items for this phase are listed in the major work items referenced in Section
A2

K.2.1 PRE DESIGN SURVEY / CONCEPT PHASE for EXTERIOR CLGSURE

K.2.1.1 Pre Design Sarvey / Concept Narrative Report This narrative report was
prepared for all three phases of this project concurrently. It was prepared according to the
requirements listed in the GSA Facilities Standards PBS P-100. Use this report to prepare
the concept for the Exterior Closure bid package. Read the paragraph K.1.1.1 for further
details. This report describes the design intent of the A-E’s concept and how it meets the
government’s program requirements for the Thurgood Marshall US Courthouse. The report
serves as a record of the A-E’s concept selections and recommendations for this phase.

K.2.1.2 Pre Design Survey /Concept Other Reports The other reports include the
submission prepared for the New York State Historic Preservation Office, the Design
Requirements Compliance report, the LEED report, the Construction Waste Management
report, the Hazardous Materials report, any reports of Design Excellence or Construction

Excellence peer reviews and all other reports created. The reports shall be submitted to GSA
and the US Courts as detailed in K.2.1.5.

K.2.1.3 Pre Design Survey /Concept Drawings The drawings shall be prepared
according to the requirements listed in the GSA Facilities Standards PBS P-100. These
drawings shall show the scope of work to be accomplished in this bid package. The floor
plans shall indicate the courthouse’s layout and the connections to the Daniel Patrick
Moynihan U. S. Courthouse and the Metropolitan Correction Center and the Silvio J. Mallo
Federal Office Building. The drawings shall be submitted to GSA and the US Courts as
detailed in K.2.1.5.

K.2.1.4 Pre Design Survey / Concept Cost Estimate The cost estimate shall be
prepared with the level of detail at Uniformat If level 3 in accordance with Sections E.1.4 and
H.1.5. The design contingency shall be limited to 10% and the estimate shall be escalated to
the midpoint of construction. If the estimate exceeds the budget allowance (ECCA) for this
portion of the project, the A-E shall propose cost savings to bring the project within the
budget. Additionally, the A-E shall provide separate cost estimates broken out by
shell/tenant improvements and “above-standard” costs for the US Courts and US Marshals

U. S. General Services Administration Public Buildings Service
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Service. The A-E shall provide GSA forms 3474 (level 2) and 3473 (level 3) with the
estimate to GSA and the US Courts as detailed in K.2.1.5.

K.2.1.5 Pre Design Survey / Concept Submittals for EXTERIOR CLOSURE
(#) number of copies included for the US Courts

Type of submittal submitial size quantities
Pre Design Survey / Concept narrative report 857 x 117 19 (5)
All other reports 8.597x11” 19 (5)
Drawings, prints, complete set Full size 10 (5)
Drawings, prints, complete set Half size 19 (1)
Cost Estimates 857 x 117 10 (5)
All reports/cost estimate CD-ROM 3(D)

K.2.2 DESIGN DEVELOPMENT PHASE for EXTERIOR CLOSURE

K.2.2.1 Notice to Proceed into the Design Development phase Following the acceptance
and approval of the Pre Design Survey / Concept submission and upon receipt of notice to
proceed by the CO, work on the Design Development submission will commence. The
function of this submission is to expand the approved basic design into a comprehensive and
defimtive presentation of the project scope of work. It will outline work to be included in the
Construction documents, establish essentially correct dimensions, and show sufficient detail
to allow verification of the material quantities and costs per the GSA Estimating handbook,
for a UNIFORMAT level 5 cost estimate.

K.2.2.2 Design Development Narrative Report This narrative report shall be prepared
according to the requirements listed in the GSA Facilities Standards PBS P-100. It shall

expand on material presented.in the Pre Design Survey/Concept report. It shall be basedon .. .

the scope of work for the project, reflect the further development and evolution of this
portion of the project’s design and incorporate the government’s comments generated from
all parties after their review of the previous submission. The report shall be submitted to
(GSA and the US Courts as detailed in K.2.2.7.

K.2.2.3 Design Development Other Reports The other reports include the submission
prepared for the New York State Historic Preservation Office (NYSHPO), any reply to
previous NYSHPO submittals, the Design Requirements Compliance report, the LEED
report, the Construction Waste Management report, the Hazardous Materials report, the Life
Cycle Cost Analysis reports, the Value Engineering Workshop Incorporation report, any
reports for the Design Excellence and Construction Excellence programs and all other reports
created. The reports shall be submitted to GSA and the US Courts as detailed in K.2.2.7.

K.2.2.4 Design Development Brawings The design development drawings shall be
prepared according to the requirements listed in the GSA Facilities Standards PBS P-100.
These drawings shall clearly show the scope of the Exterior Closure work in this bid package
and incorporate all of the government’s comments and corrections from the previous
submission. These drawings shall be prepared on GSA standard sized sheets with the title

L. S. General Services Administration Public Buildings Service
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block in accordance with GSA standards. GSA will provide the standard information
required for the title block. The drawings shall be submitted to GSA and the US Courts as
detailed in K.2.2.7.

K.2.2.5 Design Development Specifications The Design Development specifications
shall be prepared n draft form according to the requirements listed in the GSA Facilities
Standards PBS P-100. Each draft specification shall be clearly marked to show the deletions
and additions. Each completed specification section shall be clearly marked as such. Begin
to prepare the specifications index and drawings list that will be included in the construction
solicitation. The specifications shall be submitted to GSA and the US Courts as detaiied in
K.2.2.7.

K.2.2.6 Design Development Cost Fstimate The cost estimate shall be prepared with the
level of detail at Uniformat T level 4 in accordance with Sections E.1.4 and H.1.5. The
estimate shall incorporate all of the government’s comments/corrections from the previous
submission and from the independent estimate review. The design contingency shall be
limited to 10% and the estimate shall be escalated to the midpoint of construction. If the
estimate exceeds the budget allowance (ECCA) for this portion of the project, the A-E shall
propose cost savings to bring the project within the budget. Additionally, the A-E shall
provide separate cost estimates broken out by shell/tenant improvements and “above-
standard” costs for the US Courts and US Marshals Service. The A-E shall provide GSA
forms 3474 (level 2) and 3473 (level 3} with the estimate to GSA and the US Courts as
detailed in K.2.2.7.

K.2.2.7 Design Development Submittals for EXTERIOR CLOSURE
(#) number of copies included for the US Courts

Type of submittal submit{al size quantities
Design Development narrative report 8.57x 117 19 (5)
All other reports 8.5"x11” 19 (5)
Drawings, prints, complete set Full size 10 (5)
Drawings, prints, complete set Half size 19 (1)
Specifications 8.57x 117 16 (3)
Cost Estimate 8.57x 117 10.(5)
All reports / specifications/cost estitnate CD-ROM 3(1)
Drawings (complete set) DWG. format AutoCAD CD-ROM 3D
Plot files DWF. Format, HPGL2 compatible AutoCAD CD-ROM 3(D)

K.2.3 50% CONSTRUCTION DOCUMENTS PHASE for EXTERIOR CLOSURE

K.2.3.1 Notice to Proceed into the 50% Construction Documents phase Following the
acceptance and approval of the Design Development submission and upon receipt of notice
to proceed from the CO, work on the 50% Construction Documents phase will commence.
The function of this submission is to expand the approved design into construction
documents. These construction documents shall be prepared as per the requirements listed in
the GSA Facility Standards PBS P-100. These construction documents shall show correct
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dimensions and building information in sufficient detail to allow verification of the material
quantities and costs for a UNIFORMAT level 5 cost estimate.

K.2.3.2 50% Construction Documents Progress Check The A-E shall determine when
the construction documents are 50% complete and notify the CO. The 50% progress check
will then be made by GSA, the US Courts and the CM. This check will be made in the A-E’s
office to determine that satisfactory progress and coordination is being achieved and that the
previously approved submission is being accurately followed with no unauthorized changes.
If the 50% progress check is satisfactory then the A-E shall submit the 50% construction
documents subrmittal to GSA and the US Courts for review. The A-E shall continue with
work on the construction documents during this progress check.

K.2.3.3 50% Construction Documents Narrative Report This narrative report shall be
prepared according to the requirements listed in the GSA Facilities Standards PBS P-100.

It shall expand on material presented in the Design Development report. It shall be based on
the scope of work for the project, reflect the further development and evolution of this
portion of the project’s design and incorporate the government’s comments and corrections
generated from all parties after their review of the previous submission. The report shall be
submitted to GSA and the US Courts, as detailed in K.2.3.8.

K.2.3.4 50% Construction Documents Other Reports The other reports include the
submission prepared for the New York State Historic Preservation Office (NYSHPO), any
reply to previous NYSHPO submittals, the Design Requirements Compliance report, the
LEED report, the Construction Waste Management report, the Hazardous Materials report,
the Life Cycle Cost Analysis report, the Value Engineering Workshop Incorporation report,
any reports for the Design Excellence and Construction Excellence programs and all other
reports created. These reports shall be submitted to GSA and the US Courts, as detailed in
K.2.3.8. '

K.2.3.5 50% Construction Documents Drawings The 50% construction documents
drawings shall be prepared according to the requirements listed in the GSA Facilities
Standards PBS P-100. These drawings shall clearly show the scope of the Exterior Closure
work to be provided in this bid package. These drawings shall incorporate ail of the
government’s comments and corrections from the previous submission. The drawings shall
be prepared on GSA standard size sheets with the title block in accordance with GSA
standards. GSA will provide the standard information required for the title block. The
drawings shall be submitted to GSA and the US Courts as detailed in K.2.3.8.

K.2.3.6 50% Construction Document Specifications The A-E shall continue with the
development of the specifications. Each draft specification section shall be clearly marked to
show the deletions and additions. Each completed specification section shall be clear marked
as such. The A-E shall block out the complete structure of the final specification volumes as
they will be prepared for the construction solicitation inchuding the index of sections and
drawing listing. The specifications shall be submitted to GSA and the US Courts as detailed
in K.2.3.8.
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K.2.3.7 50% Construction Decament Cost Estimate The cost estimate shall be
prepared with the level of detail at Uniformat 1I level 4 in accordance with Sections E. 1.4 and
H.1.5. The estimate shall incorporate all of the government’s comments/corrections from the
previous submission and from the independent estimate review. The design contingency
shall be limited to 5% and the estimate shall be escalated 1o the midpoint of construction. If
the estimate exceeds the budget allowance (ECCA) for this portion of the project, the A-E
shall propose cost saving ideas to bring the project within the budget. Additionally, the A-F
shall provide separate cost estimates broken out by shell/tenant improvements and “above-
standard” costs for the US Courts and US Marshals Service. The A-E shall provide GSA
forms 3474 (level 2) and 3473 (level 3) with the estimate to GSA and the US Courts as
detailed in K.2.3.8,

K.2.3.8 350% Construction Documents Submittals for EXTERIOR CLOSURE
{(#) number of copies included for the US Courts

Type of submittal submittal size guantities
50% Construction documents narrative report 8.57"x 117 19(5)
All other reports 8.57x11” 19 (5)
Drawings, prints, complete set Full size 10(5)
Drawings, prints, complete set Half size 19(1)
Specifications 857 x 117 16 (3)
Cost Estimate 8.57x 11" 10(5)
All reports / specifications/cost estimate CD-ROM 3(1)
Drawings (complete set) DWG. format AutoCAD CD-ROM 3 (1)
Plot files DWF format, HPGL2 compatible AutoCAD CD-ROM 3(1)

K.2.4 100% CONSTRUCTION DOCUMENTS PHASE for EXTERIOR CLOSURE

K.2.4.1 Notice to Proceed into the 100% Construction Documents phase Following the
acceptance and approval of the 50% Construction Documents submission and upon receipt of
notice to proceed from the CO, work on the 100% Construction Documents phase will
commence. The function of this submission is to complete the preparation of the
construction documents into their final state and to allow verification of the cost estimate.

K.2.4.2 100% Construction Documents Narrative Report This narrative report shall be
prepared according to the requirements listed in the GSA Facilities Standards PBS P-100. It
shall expand on material presented in the 50% Construction Documents report. It shall
reflect the final development and design of the project and incorporate the government’s
comments generated from all parties after their review of the previous submission. The
report shall be submitted to GSA and the US Courts as detailed in K.2.4.7.

K.2.4.3 100% Construction Documents Qther Reports The other reports include any
submission prepared for the New York State Historic Preservation Office (NYSHPO), any
reply to previous NYSHPO submittals, the Design Requirements Compliance report, the
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LEED report, the Construction Waste Management report, the Hazardous Materials report,
any Life Cycle Cost Analysis reports, the Value Engineering Workshop Incorporation report,
any reports for the Design Excellence and Construction Excellence programs and all other
reports created. The reports shall be submitted to GSA and the US Courts as detailed in
K.2.4.7.

K.2.4.4 100% Construction Documents Drawings The 100% construction documents
drawings shall be prepared according to the requirements listed in the GSA Facility
Standards PBS P-100. These drawings shall show the final development and design of the
drawings portion of this bid package. These drawings shall incorporate all of the
government’s comments and corrections from the previous submission. The drawings shail
be submitted to GSA and the US Courts as detailed in K.2.4.7.

K.2.4.5 100% Construction Document Specifications The 100% constructior
document specifications shall be prepared according to the requirements listed in the GSA
Facilities Standards PBS P-100. These specifications shall show the final development of the
specifications, the specifications index and drawings list for inclusion in the construction
solicitation. These specifications shall incorporate all of the government’s comments and
corrections from the previous submission. The specifications shall be submitted to GSA and
the US Courts as detailed in K.2.4.7.

K.2.4.6 100% Construction Documents Cost Estimate The cost estimate shall be
prepared with the level of detail at Uniformat 1T level 4 in accordance with Sections E.1.4 and
H.1.5. This estimate shall show the construction cost figure that the A-E anticipates GSA
will receive from the project bidders. The estimate shall incorporate all of the government’s
comments/corrections from the previous submission and from the independent estimate
review. The design contingency shall be limited to 0% and the estimate shall be escalated to

~ the midpoint of construction. If the estimate exceeds the budget allowance (ECCA) for this
portion of the project, the A-E shall propose cost saving ideas to bring the project within the
budget. Additionally, the A-E shall provide separate cost estimates broken out by
shell/tenant improvements and “above-standard” costs for the US Courts and US Marshals
Service. The A-E shall provide GSA forms 3474 (level 2) and 3473 (level 3) with the
estimate to GSA and the US Courts as detailed in K.2.4.7.

K.2.4.7 106% Coustruction Documents Submittals for EXTERIOR CLOSURE
(#) number of copies included for the US Courts

Type of submittal submittal size gquantities
100% construction documents narrative report 8§57x11” 19 (5)
All other reports 8.57x11” 19 (5)
Drawings, prints, complete set Full size 10 (5)
Drawings, prints, complete set Half size 19 (1)
Specifications 857x 11" 16 (3)
Cost estimate 857 x 11”7 10 (%)
U, S, General Services Administration Public Buildings Service
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All reports / specifications/cost estimate CD-ROM 3{1)
Drawings (complete set) DWG. format AutoCAD CD-ROM 3(1)
Plot files DWF format, HPGL2 compatible AutoCAD CD-ROM 3 (1)

K.2.5 FINAL CONSTRUCTION DOCUMENTS PHASE for EXTERIOR CLOSURE

K.2.5.1 Final Construction Documents Submission This submission shall consist of a
complete and coordinated set of reports, certifications, drawings, specifications, schedules
and a final cost estimate. This submission is to incorporate all of the government’s
comments and corrections generated in the review of the 100% construction documents and
the independent estimate review. Submit all documents to GSA and the US Courts in the
quantities and formats listed in the Final Construction documents submission chart as
detailed in K.2.5.9,

K.2.5.2 Final Construction Documents Narrative report This report shall be prepared
according to the requirements listed in the GSA Facilities Standards PBS P-100. It shall
expand on material included in the 100% construction documents report. It shall reflect the
final pre bid development of the project and incorporate ail government comments from the
previous submission. The report shall be submitted to GSA and the US Courts as detailed in
K.2.509.

K.2.5.3 Final Construction Documents Other Reports The final other reports include
the, NYSHPO report, the Design Requirements Compliance report, the LEED Certification
report, the Construction Waste Management report, the Hazardous Materials report, the Life
Cycle Cost Analysis reports, the Value Engineering Workshop Incorporation report, reports
for the Design Excellence and Construction Excellence programs and all other reports.
Submit final corrected copies of these reports to GSA and the US Courts in the quantities and
types listed in the Final Documents submission chart, K.2.5.9.

K.2.5.4 Final Construction Documents Drawings The final drawings shall consist of
sets of the final corrected copies of the 100% construction document drawings including the
government’s comments. The drawings shall be submitted to GSA and the US Courts in the
quantities and types listed in the Final Documents submission chart, K.2.5.9.

K.2.5.5 Final Construction Documents Specifications The final specifications shall
consist of sets of the final corrected copies of the 100% construction document specifications
including the government’s comments. The specifications shall be submitted to GSA and the
US Courts in the quantities and types listed in the Final Documents submission chart,
K259

K.2.5.6 Final Construction Documents Cost Estimate The cost estimate shall be
prepared with the level of detail at Uniformat I level 4 in accordance with Sections E.1.4 and
H.1.5. If the Uniformat II format is used for the detailed back-up estimate rather than the
CSI format, an additional back-up estimate shall be prepared using the CSI format. The
estimate shall show the final pre-bid construction cost in accordance with the design,
including all of the government’s comments/corrections generated in the review of the 100%
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construction documents estimate submission and the independent estimate review. There
shall be no design contingency in the estimate and the estimate shall be escalated to the
midpoint of construction. Additionally, the A-E shall provide separate cost estimates broken
out by shell/tenant improvements and “above-standard” costs for the US Courts and US
Marshals Service. The A-E shall provide GSA forms 3474 (level 2) and 3473 (level 3) as
well as GSA form 1787 with the estimate. CSI format summaries equivalent to GSA forms
3474 and 3473 shall also be submitted in addition to those prepared in Uniformat II. The
cost estimate shall be submitted to GSA and the US Courts in the quantities and types listed
in the Final Documents submission chart, K.2.5.9.

K.2.5.7 Not Used.

K.2.5.8 Final Construction Documents Final Certifications The A-E shall provide
documents for certifications for the Energv Conservation Certification, the Recveled
Content Construction Materials Certification, the LEED Certification, the Historic
Preservation (SHPO)Certification, the Accessibilitv Certification (for specific areas), the
Hazardous Materials Certification, and the Professional Responsibility Statement as
listed in the final documents submission chart, K.2.5.9 to be submitted to GSA and the US
Courts.

K.2.5.9 Final Construction Documents Submittals for EXTERIOR CLOSURE
(#) number of copies included for the US Courts

Type of submittal submittal size quantities

| Final Construction Documents narrative report 8.5"x 117 g (5)
All other reports, final version, Design 8.57x 117 & (5)
Compliance, LEED, SHPO, etc.
Drawings, final version, complete set, prints Full size IO
Drawings, final version, complete set, prints Half size TE T 1)@3
Specifications, final versions 857 x 11” 8 (5)
Specifications, final print ready originals 8.5"x 117 I set
Cost Estimate, final w/ GSA form 1787 certified 8.57"x 117 8{5)
All reports, final version CD-ROM 4(1)
Specifications, final version CD-ROM 3(1)
Cost estimate, final w/ GSA form 1787 certified CD-ROM 3(D)
Drawings, final version, complete set, AutoCAD CD-ROM 4(D
(DWG format)
Drawings, final version, MYLAR originals Full size one (1) set
Plot files, DWF Format, HPGL2 compatible AutoCAD CD-ROM 4{1)
Final Certifications 857 x 117 2(1)
Professional Responsibility Statement §.57x11” 2 (1)
U. S. General Services Administration Public Buildings Service
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K.2.6 CONFORMED CONST. DOCUMENTS for EXTERIOR CLOSURE

K.2.6.1 Conformed Cogstruction Documents Submission This submission shall consist
of a set of all the contract documents revised to include all amendments issued subsequent to
the release of the bid set up to the construction contract award. Submit the documents to
GSA and the US Courts in the quantitics and formats listed in the Conformed Construction
documents submission chart as detailed in K.2.6.2.

K.2.6.2 Conformed Const. Documents Submittals for EXTERIOR CLOSURE
(#) number of copies included for the US Courts

Type of submittal submittal size quantities
Drawings, prints, complete set Full size 5(3) (¢
Drawings, prints, complete set Half size 10(1) .4
Specifications, complete set 8.57x 117 5(3)
Specifications CD-ROM 3(1) ¢,
Drawings, conformed version, MYLAR originals Full size One(1)Fach*
{only required for actual revised drawings) -

Drawings (complete set) DWG. format AutoCAD CD-ROM S 3(1)
Plot files DWF format HPGL2 AutoCAD CD-ROM 3(H:

* New MYLAR originals are only required if a given drawing contains revisions,
Unrevised drawings do not require new MYLAR originals

K.3 MEP & INTERIOR CONSTRUCTION DESIGN PHASE The MEP & Interior

Construction design phase will commence according to the design schedule after the A-E
coniract notice to proceed has been issued by the CO. The A-E shall submit a detailed
schedule of the work in this phase to GSA and the US Courts within one week after the
notice to proceed is issued. The MEP & Interior Construction work items for this phase are
listed in the major work items referenced in Section A.2.

K.3.1 PRE DESIGN SURVEY / CONCEPT PHASE for MEP & INTERIOR
CONSTRUCTION The pre design survey/concept submission shall contain a minimum of
three (3) distinct design alternative schemes for the HVAC system and one scheme for all
other MEP & Interior Construction work items referenced in Section A.2. Each scheme shall
contain the following:

K.3.1.1 Pre Design Survey / Concept Narrative Report This narrative report was
prepared for all three phases of this project concurrently. Tt was prepared according to the
requirements listed in the GSA Facilities Standards PBS P-100. Use this report to prepare
the concept for the MEP/Interior Construction bid package. Read paragraph K.1.1 for further
details. This report describes the design intent of the A-E’s concept and how it meets the
government’s program requirements for the Thurgood Marshall US Courthouse. The report
serves as a record of the A-E’s concept selections and recommendations for this phase.

U. 5. General Services Administration Public Buildings Service
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K.3.1.2 Pre Design Survey /Concept Other Reports The other reports include the
submission prepared for the New York State Historic Preservation Office, the Design
Requirements Compliance report, the LEED report, the Construction Waste Management
report, the Hazardous Materials report, any reports of Design Excellence or Construction
Excellence peer reviews and all other reports created. The reports shall be submitted to GSA
and the US Courts as detailed in K.3.1.6.

K.3.1.3 Pre Design Survey /Concept Drawings The drawings shall be prepared
according to the requirements listed in the GSA Facilities Standards PBS P-100. These
drawings shall show the scope of work to be accomplished in this bid package. The floor
plans shall indicate the courthouse’s layout and the connections to the Danicl Patrick
Moynihan U. S. Courthouse and the Metropolitan Correction Center and the Silvio J. Mallo
Federal Office Building. The drawings shall be submitted to GSA and the US Courts as
detailed in K.3.1.6.

k.3.1.4 Pre Design Survey /Concept Calculations The calculations for all disciplines
shall be prepared according to the requirements in the GSA Facilities Standards PBS P-100.
The calculations shall be submitted to GSA and the US Courts as detailed in K.3.1.6.

K.3.1.5 Pre Design Survey/ Concept Cost Estimate The cost estimate shall be
prepared with the level of detail at Uniformat II level 3 in accordance with Sections E.1.4 and
H.1.5. The design contingency shall be limited to 10% and the estimate shall be escalated to
the midpoint of construction. If the estimate exceeds the budget allowance (ECCA) for this
portion of the project, the A-E shall propose cost savings to bring the project within the
budget. Additionally, the A-E shall provide separate cost estimates broken out by
shell/tenant improvements and “above-standard” costs for the US Courts and US Marshals

Service. The A-E shall provide GSA forms 3474 (level 2) and 3473 (level 3) with the
estimate to GSA and the US Courts as detailed in K.3.1.6.

K.3.1.6 Pre Design Survey / Concept Submittals for MEP & INTERIOR CONST.
{(#) number of copies included for the US Courts

Type of submittal submittal size guantities

Pre design survey / concept narrative report 857x 117 19 (5)

All other reports 8.57"x11” 19 {5)

Drawings, prints, complete set Full size 10 (5)

Drawings, prints, complete set Half size 19(1H)

Cost Estimate §.5"x 117 10 (5)
Calculations 857 x 117 3 (1}

All reports/cost estimate CD-ROM 3{1)

1. S. General Services Adminisiration Public Buildings Service
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K.3.2 DESIGN DEVELOPMENT PHASE for MEP & INTERIOR CONSTRUCTION

K.3.2.1 Notice to Proceed into the Design Development phase Following the acceptance
and approval of the Pre Design Survey / Concept submission and upon receipt of notice to
proceed by the CO, work on the Design Development submission will commence. The
function of this submission is to expand the approved basic design into a comprehensive and
definitive presentation of the project scope of work. It will outline work to be included in the
Construction documents, establish essentially correct dimensions, and show sufficient detail
to allow verification of the material quantities and costs per the GSA Estimating handbook,
for a UNIFORMAT level 5 cost estimate.

K.3.2.2 Design Development Narrative Report This narrative report shall be prepared
according to the requirements listed in the GSA Facilitics Standards PBS P-100. It shall
expand on material presented in the Pre Design Survey/Concept report. It shall be based on
the scope of work for the project, reflect the further development and evolution of this
portion of the projects design and incorporate the government’s comments generated from all
parties after their review of the previous submission. The report shall be submitted to GSA
and the US Courts as detailed in K.3.2.8.

K.3.2.3 Design Development Other Reports The other reports include the submission
prepared for the New York State Historic Preservation Office (NYSHPO), any reply to
previous NYSHPO submittals, the Design Requirements Compliance report, the LEED _
report, the Construction Waste Management report, the Hazardous Materials report, the Life
Cycle Cost Analysis reports, the Valuc Engineering Workshop Incorporation report, any
reports for the Design Excellence and Construction Excellence programs and all other reports
created. The reports shall be submitted to GSA and the US Courts as detailed in K.3.2.8.

K.3.2.4 Design Development Drawings The design development drawings shall be
prepared according to the requirements listed in the GSA Facilities Standards PBS P-100,
These drawings shall clearly show the scope of the MEP and Interior Construction work in
this bid package and incorporate all of the government’s comments and corrections from the
previous submission. These drawings shall be prepared on GSA standard sized sheets with
the title block in accordance with GSA standards. GSA will provide the standard
mformation required for the title block. The drawings shall be submitted to GSA and the US
Courts as detailed in K.3.2.8.

K.3.2.5 Design Development Specifications The Design Development specifications
shall be prepared in draft form according to the requirements listed in the GSA Facilities
Standards PBS P-100. Each draft specification shall be clearly marked to show the deletions
and additions. Each completed specification section shall be clearly marked as such. Begin
to prepare the specifications index and drawings list that will be included in the construction
solicitation. The specifications shall be submitted to GSA and the US Courts as detailed in
K.3.2.8.

U. 5. General Services Administration Public Buildings Service
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K.3.2.6 Design Development Calculations The calculations for all disciplines shali be
prepared according to the requirements in'the GSA Facilities Standards PBS P-100. This
submission shall incorporate all of the government’s comments and corrections from the
previous submission. The calculations shall be submitted to GSA and the US Courts as
detailed in K.3.2.8.

K.3.2.7 Design Development Cost Estimate The cost estimate shall be prepared with the
level of detail at Uniformat I level 4 in accordance with Sections E.1.4 and H.1.5. The
estimate shall incorporate all of the government’s comments/corrections from the previous
submission and from the independent estimate review. The design contingency shall be
limited to 10% and the estimate shall be escalated to the midpoint of construction. If the
estimate exceeds the budget allowance (ECCA) for this portion of the project, the A-E shall
propose cost savings to bring the project within the budget. Additionally, the A-E shall
provide separate cost estimates broken out by shell/tenant improvements and “above-
standard” costs for the US Courts and US Marshals Service. The A-E shall provide GSA
forms 3474 (level 2) and 3473 (level 3) with the estimate to GSA and the US Courts as
detailed in K.3.2.8.

K.3.2.8 Design Development Submittals for MEP & INTERIOR CONSTRUCTION
(#) number of copies included for the US Courts

Type of submittal submittal size guantities
Design Development narrative report 857 x 117 19 (5)
All other reports 8.57x11” 19 (5y
Drawings, complete set Fuil size - 10(5)
Drawings, complete set Half size 19 (1)
Specifications ‘ 837 x 117 | .16 (3).
Cost Estimate 8.57x 117 10 (5)
Calculations 8.57x 117 5(3) -
All reports / specifications /calculations/cost CD-ROM 3(1)
estimate :
Drawings (complete set) DWG. format AutoCAD CD-ROM 3 (1)
Plot files DWF format HPGL2 compatible AutoCAD CD-ROM 3(1)

K.3.3 50% CONSTRUCTION DOCUMENTS PHASE for MEP & INTERIOR
CONSTRUCTION

K.3.3.1 Naotice to Proceed into the 50% Construction Documents phase Following the
acceptance and approval of the Design Development submission and upon receipt of notice
to proceed from the CO, work on the 50% Construction Documents phase will commence.
The function of this submission is to expand the approved design into construction
documents. These construction documents shall be prepared as per the requirements listed in
the GSA Facility Standards PBS P-100. These construction documents shall show correct
dimensions and building information in sufficient detail to allow verification of the material
quantities and costs for a UNIFORMAT level 5 cost estimate.

U. S. General Services Administration Public Baildings Service
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K.3.3.2 50% Construction Documents Progress Check The A-E shall determine when
the construction documents are 50% complete and notify the GSA CO. The 50% progress
check will then be made by GSA, the US Courts and the CM. This check will be made in the
A-E’s office to determine that satisfactory progress and coordination is being achieved and
that the previously approved submission is being accurately followed with 1o unauthorized
changes. If the 50% progress check is satisfactory then the A-E shall submit the 50%
construction documents submittal to GSA and the US Courts for review. The A-E shall
continue with work on the construction documents during this progress check.

K.3.3.3 30% Construction Documents Narrative Report This narrative report shall be
prepared according to the requirements listed in the GSA Facilities Standards PBS P-100. It
shall expand on material presented in the Design Development report. It shall be based on
the scope of work for the project, reflect the further development and evolution of this
portion of the project’s design and incorporate the government’s comments and corrections
generated from all parties after their review of the previous submission. The report shall be
submitted to GSA and the US Courts, as detailed in K.3.3.9.

K.3.3.4 50% Construction Documents Other Reports The other reports include the
submission prepared for the New York State Historic Preservation Office (NYSHPO), any
reply to previous NYSHPO submittals, the Design Requirements Compliance report, the
LEED report, the Construction Waste Management report, the Hazardous Materials report,
the Life Cycle Cost Analysis report, the Value Engineering Workshop Incorporation report,
any reports for the Design Excellence and Construction Excellence programs and all other
reports created. These reports shall be submitted to GSA and the US Courts, as detailed in
K.3.3.9.

K.3.3.5 50% Construction Document Drawings The 50% construction documents

drawings shall be prepared according to the requirements listed in the GSA Facilities
Standards PBS P-100. These drawings shall clearly show the scope of the MEP/Interior
Construction work to be provided in this bid package. These drawings shall incorporate all
of the government’s comments and corrections from the previous submission. The drawings
shall be prepared on GSA standard size sheets with the title block in accordance with GSA.
standards. GSA will provide the standard information required for the title block. The
drawings shall be submitted to GSA and the US Courts as detailed in K.3.3.9.

K.3.3.6 50% Construction Document Specifications The A-E shall continue with the
development of the specifications. Each draft specification section shall be clearly marked to
show the deletions and additions. Each completed specification section shall be clear marked
as such. The A-H shall block out the complete structure of the final specification volumes as
they will be prepared for the construction solicitation including the index of sections and
drawing listing. The specifications shall be submitted to GSA and the US Courts as detailed
mnK.3.3.9.

K.3.3.7 50% Construction Document Calculations The calculations for all disciplines
shali be prepared according to the requirements in the GSA Facility Standards PBS P-100.
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This submission shall incorporate all of the government’s comments and corrections from the

previous submission. The calculations shall be submitted to GSA and the US Courts as
detailed in K.3.3.9.

K.3.3.8 50% Construction Document Cost Estimate The cost estimate shall be

prepared with the level of detail at Uniformat II level 4 in accordance with Sections E.1.4 and
H.1.5. The estimate shall incorporate all of the government’s comments/corrections from the

previous submission and from the independent estimate review. The design contingency

shall be limited to 5% and the estimate shall be escalated to the midpoint of construction. If

the estimate exceeds the budget allowance (ECCA) for this portion of the project, the A-E

shall propose cost saving ideas to bring the project within the budget. Additionally, the A-E

shall provide separate cost estimates broken out by shell/tenant improvements and “above-
standard” costs for the US Courts and US Marshals Service. The A-E shall provide GSA
forms 3474 (level 2) and 3473 (level 3) with the estimate to GSA and the US Courts as
detailed in K.3.3.9,

K.3.3.9 50% Construction Documents Submittals for MEP & INTERIOR
CONSTRUCTION
(#) number of copies included for the US Courts

Type of submittal submittal size quantities
30% Construction documents narrative report 857x 117 19 (5)
All other reports 8.57x11” 19 (5}
Drawings, prints, complete set Full size 10 (5)
Drawings, prints, complete set Half size 19 (1)
Specifications ) 837 x 11> 1 16(3)
Cost Estimate 8.57x 117 10 (5)
Calculations 8.57x11” 5 (3)
All reports / specifications / calculations/cost CD-ROM 3(1)
estimate

Drawings (complete set) DWG. format AutoCAD CD-ROM 3(DH
Plot Files DWF format, HPGL2 compatible AutoCAD CD-ROM 3(1)

K34 100% CONSTRUCTION DOCUMENTS PHASE FOR MEP & INTERIOR
CONSTRUCTION

K.3.4.1 Notice te Proceed into the 100% Construction Documents phase Following the
acceptance and approval of the 50% Construction Documents submission and upon receipt of

notice to proceed from the CO, work on the 100% Construction Documents phase will
commence. The function of this submission is to complete the preparation of the
construction documents into their final state and to allow verification of the cost estimate.

. {
7
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K.3.4.2 100% Construction Documents Narrative Report This narative report shall
be prepared according to the requirements listed in the GSA Facilitics Standards PBS P-100.
It shall expand on material presented in the 50% Construction Documents report. Tt shall
reflect the final development and design of the project and incorporate of the government’s
comments generated from all parties after thetr review of the previous submission. The
report shall be submitted to GSA and the US Courts as detailed in K.3.4.8.

K.3.4.3 100% Construction Documents Other Reports The other reports include any
submussion prepared for the New York State Historic Preservation Office (NYSHPO), any
reply to previous NYSHPO submittals, the Design Requirements Compliance report, the
LEED report, the Construction Waste Management report, the Hazardous Materials report,
the Life Cycle Cost Analysis reports, the Value Engineering Workshop Incorporation report,
any reports for the Design Excellence and Construction Excellence programs and all other
reports created. These reports shall be submitted to GSA and the US Courts as detailed in
K.3.48.

K.3.4.4 100% Construction Documents Drawings The 100% construction documents
drawings shall be prepared according to the requirements listed in the GSA Facility
Standards PBS P-100. These drawings shall show the final development and design of the
drawings portion of this bid package. These drawings shall incorporate all of the
government’s comments and corrections from the previous submission. The drawings shall
be submitted to GSA and the US Courts as detailed in K.3.4.8.

K.3.45 160% Construction Documents Specifications The 100% construction
document specifications shall be prepared according to the requirements listed in the GSA

Facilities Standards PBS P-100. These specifications shall show the final development of the
specifications, the specifications index and drawings list for inclusion in the construction
solicitation. These specifications shall incorporate all of the government’s comments and
corrections from the previous submission. The specifications shall be submitted to GSA and
the US Courts as detailed in K.3.4.8.

K.3.4.6 100% Construction Docuwments Calculations The calculations for all
disciplines shall be prepared according to the requirements listed in the GSA Facilities
Standards PBS P-100. This submission will incorporate all of the government’s comments
and corrections from the previous submission. The calculations shall be submitted to GSA
and the US Courts as detailed in K.3.4.8.

K.3.4.7 100% Construction Docaments Cost Estimate The cost estimate shall be
prepared with the level of detail at Uniformat II level 4 in accordance with Sections E.1.4 and
H.1.5. This estimate shall show the construction cost figure that the A-E anticipates GSA
will receive from the project bidders. The estimate shall incorporate all of the government’s
comments/corrections from the previous submission and from the independent estimate
review. The design contingency shall be limited to 0% and the estimate shall be escalated to
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the midpoint of construction. If the estimate exceeds the budget allowance (ECCA) for this
portion of the project, the A-E shall propose cost saving ideas to bring the project within the
budget. Additionally, the A-E shall provide separate cost estimates broken out by
shell/tenant improvements and “above-standard™ costs for the US Courts and US Marshals
Service. The A-E shall provide GSA forms 3474 (level 2) and 3473 (level 3) with the
estimate to (GSA and the US Courts as detailed in K.3.4.8.

K.3.4.8 100% Construction Documents submittals for MEP & INTERIOR
CONSTRUCTION
(#) number of copies included for the US Courts

Type of submittal submittal size quantities
100% construction documents narrative report 8§57 x 117 19 (5)
All other reports 8.57x11” 19 (5)
Drawings, primts, complete set Full size 10 (5)
Drawings, prints, complete set Half size 19 (1)
Specifications 8.57x 117 16 (3)
Cost estimate 857 x 11~ 10 (5)
Calculations 85" x 117 5(3)
All reports/specifications/calculations/cost CD-ROM 3()
estimate

Drawings (complete set) DWG. format AutoCAD CD-ROM 3(1)
Plot files DWF format, HPGL2 compatible AutoCAD CD-ROM 3(1)

K.3.5 FINAL CONSTRUCTION DOCUMENTS PHASE for MEP & INTERIOR
CONSTRUCTION

K.3.5.1 Final Construction Documents Submission This submission shall consist of a
complete and coordinated set of reports, certifications, drawings, specifications, schedules,
calculations, and a final cost estimate. This submission is to incorporate all of the
government’s comments and corrections generated in the review of the 100% construction
document and the independent estimate review. Submit all documents to GSA and the US
Courts in the quantities and formats listed in the Final Construction documents submission
chart ag detailed in K.3.5.9.

K.3.5.2 Yinal Construction Documents Narrative report This report shall be prepared
according to the requirements listed in the GSA Facilities Standards PBS P-100. It shall
expand on material included in thel 00% construction documents report. It shall refiect the
final pre bid development of the project and incorporate all of the government’s comments
from the previous submission. The report shall be submitted to GSA and the US Courts as
detailed in K.3.5.9. -

K.3.5.3 Final Construction Documents Other Reports The final other reports include
the, NYSHPO report, the Design Requirements Compliance report, the LEED Certification
repott, the Construction Waste Management report, the Hazardous Materials report, the Life
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cycle Cost Analysis report, the Value Engineering Workshop Incorporation report, any
reports for the Design Excellence and Construction Excellence programs and all other
reports. Submit final corrected copies of these reports to GSA and the US Courts in the
quantities and types listed in the Final Documents submission chart, K.3.5.9.

K.3.5.4 Final Construction Documents Drawings The final drawings shall consist of
sets of the final corrected copies of the 100% construction document drawings including the
government’s comments. The drawings shall be submitted to GSA and the US Courts in the
quantities and types listed in the Final Documents submission chart, K.3.5.9.

K.3.5.5 Final Construction Documents Specifications The final specifications shall
consist of sets of the final corrected copies of the 100% construction document specifications
including the government’s comments. The specifications shall be submitted to GSA and the
US Courts in the quantities and types listed in the Final Documents submission chart,
K.3.5.9.

K.3.5.6 Final Construction Documents Cost Estimate The cost estimate shall be
prepared with the level of detail at Uniformat 11 level 4 in accordance with Sections E.1.4 and
H.1.5. If the Uniformat II format is used for the detailed back-up estimate rather than the
CST format, an additional back-up estimate shall be prepared using the CSI format. The
estimate shall show the final pre-bid construction cost in accordance with the design,
including all of the government’s comments/corrections generated in the review of the 100%
congtruction documents estimate submission and the independent estimate review. There
shall be no design contingency in the estimate and the estimate shall be escalated to the
midpoint of construction. Additionally, the A-E shall provide separate cost estimates broken
out by shell/tenant improvements and “above-standard” costs for the US Courts and US
Marshals Service. The A-E shall provide GSA forms 3474 (level 2) and 3473 (level 3) as

well as GSA form 1787 with the estimate. CSI format summaries equivalent to GSA forms

3474 and 3473 shall also be submitted in addition {o those prepared in Uniformat 1. The

cost estimate shall be submitted to GSA and the US Courts in the quantities and types listed
in the Final Documents submission chart, K.3.5.9.

K.3.5.7 Final Construction Documents Calculations The final calculations shall be
prepared to incorporate all of the government’s comments and corrections from previous
submissions. The calculations shall be submitted to GSA and the US Courts in the quantities
and types listed in the Final Documents submission chart, K.3.5.9,

K.3.5.8 Final Construction Documents Final Certifications The A-E shall provide
documents for certifications for the Energy Conservation Certification, the Recveled
Content Construction Materials Certification, the LEED Certification, the Historic
Preservation (SHPQ) Certification, the Accessibility Certification (for specific areas),
the Hazardous Materials Certification, and the Professional Responsibility Statement as
listed in the final documents submission chart, K.3.5.9 to GSA and the US Courts.
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K.3.5.9 Final Construction Documents Submittals MEP & INTERIOR

CONSTRUCTION

(#) number of copies included for the US Courts

Type of submittal submittal size quantities
Final Construction Documents narrative report 8.57x 117 8 (5)
All other reports, final version, Design 857 x 117 8 (5)
Compliance, LEED, SHPO, etc.

Drawings, final version, complete set, prints Full size 7(5)
Drawings, final version, complete set, prints Half size 7 (1)
Specifications, final versions 8537 x 117 8 (5)
Specifications, final print ready originals 857x 117 one (1) set
Cost Estimate, final w/ GSA form 1787 certified 857x 117 8 (5)
Calculations, Final 857 x 117 5(3)
All reports, final version CD-ROM 4(1)
Specifications, final version CD-ROM 3(1)
Cost estimate, final w/ GSA form 1787 certified CD-ROM 3(D)
Calculations, Final CD-ROM 3{(1)
Drawings, final version, complete set, AutoCAD CD-ROM 4(1)
(DWW format)

Drawings, final version, MYLAR originals Full size one (1) set
Plot files, DWF format HPLG2 compatible AutoCAD CD-ROM 4(1)
Final Certifications 857x 117 2{1)
Professional Responsibility Statement 8.57x11” 2(1)

K.3.6 CONFORMED CONST. DOCUMENTS

for MEP & INTERIOR CONST.

K.3.6.1 Conformed Construction Documents Submission This submission shall consist
of a set of all the contract documents revised to include all amendments issued subsequent to

the release of the bid set up to the construction contract award. Submit the documents to
GSA and the US Courts in the quantities and formats listed in the Conformed Construction

documents submission chart as detailed in K.3.6.2.

K.3.6.2 Conformed Const. Documents Submittals for MEP & INTERIOR CONST.

(#) number of copies included for the US Courts

Type of submittal submittal size quantities
Drawings, prints, complete set Full size 5(3)
Drawings, prints, complete set Half size 10 (1)
Specifications, complete set 857 x 11~ 5(3)
Specifications CD-ROM 3(L)
Drawings, conformed version, MYLAR originals Full size One(1)Each*
{only required for actual revised drawings)
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Drawings (complete set) DWG. format AutoCAD CD-ROM 3()

Plot files DWF format, HPGL2 compatible AutoCAD CD-ROM (D

* New MYLAR originals are only required if a given drawing contains revisions.
Unrevised drawings do not require new MYLAR originals

L~ BID PHASE SERVICES

L.1 General & Sub-Contractors’ Bid Questions/RFI”s The A-E shall be responsible for
answering all contractor questions/RFI’s pertaining to the design during the period of
bidding. Contractor inquires shall be addressed to GSA. GSA will forward all
questions/RFT’s to the A-E (copy to the US Courts) for formal response. The A-E shall
prepare answers to all questions/RFT’s. The A-E shall also prepare any clarifications or
supplemental drawings required to clarify or correct any issue. The A-E shall forward all this
material to GSA and the US Courts for issue as bid amendments to all the contractors. A-E
response time for each RFI shall be no more than 5 business days unless otherwise
authorized by GSA. All communications with the contractors concerning bid document
questions/RET’s during the bidding period will be done through GSA in conjunction with the
US Courts. All of this work is considered corrections and/or clarifications to 1he bid
documents prepared by the A-E.

L.2 Conformed Construction Documents The A-E will be responsible for preparing and
issuing conformed construction documents to GSA and the US Courts upon award of the
construction contract. The drawings and specifications shall be revised by the A-E to include
all bid amendments issued by the A-E subsequent to the initial release of the bid documents
up to the time of construction contract award. The quantities and formats for these
conformed documents are listed in the respective submittal schedules for each phase of
deliverables (see K.1.6.2 — Bulk Demolition, K.2.6.2 — Exterior Closure and K.3.6.2 — MEP
& Interior Construction). All of this work is considered corrections and/or clarifications to
the bid documents prepared by the A-E.

M - CONSTRUCTION PHASE SERVICES OPTIONS

Service Option
Post Construction Contract Services (PCCS) 3
Construction Inspection Services (CIS)
As Built Documents
A-E Monthly Site Visits
Total Building Commissioning

~Jhin b

M.1 Post Construction Contracts Services (PCCS) (Option 3)

These services will be considered extensions of work previously completed under the design
services coniract. The same consultants will be retained and personnel familiar with the
project will continue to serve in their previous capacities.

M.1.1 Submittal Review The A-E shall review all submittals issued by the construction
contractor for completeness and accuracy of the documents. The A-E shall then submit their
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comments back to the coniractor with a copy to the CM. The A-E shall submit copies of the
transmitial cover letters accompanying the comments to the US Courts. The A-E shall keep
an accurate log of all submittals. This log shall be cross-referenced to the GSA/CM log and
the construction contractor’s log for ease of tracking. The A-E shall submit their log on a
schedule to be set by the respective parties.

M.1.2 Review Process The A-E shall maintain a record of all submittals and indicated
action taken. The review process will not impose on the reviewer, nor relieve the
construction contractor from, the responsibility for errors or omissions, correctness of details
or conformity with the construction contract documents. The A-E shall review all submuittals
and mark each sheet with one of the following designations:

y " Reviewed Indicates submittal is in full compliance with contract documents. Work
will proceed.

(E'{ Reviewed as Noted Indicates submittal has minor corrections, not significant
" enough to require re-submission. Work will proceed, provided it complies with
annotations and corrections.

{’: Resubmit Indicates another submission is required due to the nature or number of
" needed corrections. Work will not proceed. Submittal will be revised in
conformance with annotations and re-submitted without delay.

No Action Indicates a submittal is returned for other reasons with an explanation
included. No departure from the contract requirements will be made without prior
written approval by the CO.

M.1.3 Submittals Distribution The distribution of submittals by the construction
contractor is outlined in specification section (1300 — Submittals. The construction
contractor will provide the multiple copies required for each submittal for A-E review. The
typical distribution of reviewed submittals with related transmittals will be as listed in the
chart below. Remaining copies shall go to the construction contractor. GSA Form 2402
letter of transmittal will be used for this purpose with copies to all parties on the distribution
list.

Reviewed Submittal Distribution
CM Two (2) copies
A-E One {1) copy

M.1.4 Construction Change Order Services The A-E shall promptly review all proposed
construction change orders as may be submitted to the A-E by GSA or the CM, with a copy
to the US Courts, after receipt from the GC. This review shall include (1) an analysis of the
technical feasibility of the change requested, (2) an analysis of the costs involved and (3} an
analysis of the time extension or compression, if the total construction contract time is
affected. A written report, summarizing this review and covering the three elements noted
above, including the A-E’s recommendations, shall be returned to the CM, GSA and the US
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Courts. In some cases, the A-E may be requested by GSA to prepare all documentation,
including sketches, drawings, written descriptions and/or specifications needed to define the
proposed change order. The CM, after consultation with GSA and the US Courts, will seek
approval of the CO and will issue approved change orders to the General Contractor. The
A-E shall keep an accurate log of all change orders. This log shall be cross-referenced to the
CM log and the construction contractor’s log for ease of tracking. The A-E shall submit their
log on a schedule to be set by the respective parties. Instructions to the A-E for specific
types of change order requests and payments follow.

M.1.5 Contracter Request for Substitutions The A-FE shall be completely responsible
for investigating any request for substitutions from the construction contractor. The
construction contractor’s requests for substitution(s) will be addressed to the CM who will
determine their appropriateness, advise GSA and the US Courts and then forward them to the
A-E for response. The A-E shall prepare a response and submit it back to GSA and the US
Courts for review, with final decision by the CO. The A-E shall keep an accurate log of all
requests for substitutions. This log shall be cross-referenced to the CM log and the
construction contractor’s log for ease for tracking. The A-E shall submit their log on a
schedule to be set by the respective parties.

M.1.6 _Contractor Value Engineering Proposals The A-F shall review and approve or
reject all value-engineering proposals offered by the General Contractor. The basis for
approval shall be that GSA receives equal or improved value, performance and quality for a
reasonable and true reduced cost. The A-E shall keep an accurate log of all contractor value
engineering proposals. This log shall be cross-referenced to the CM log and the construction
contractor’s log for ease for tracking. The A-E shall submit their log on a schedule to be set
by the respective parties.

M.1.7 Contractor Originated Change Order Proposals The A-E shall review all
contractor originated change proposals caused by changed conditions or other construction
related events. The A-E shall perform the standard review as noted above and shall also
verify the changed conditions including the cause of the changed conditions. The A-E shall
keep an accurate log of all contractor originated change order proposals. This log shall be
cross-referenced to the CM log and the construction contractor’s log for ease for tracking.
The A-E shall submit their log on a schedule to be set by the respective parties.

M.1.8 Government Originated Change Orders The A-E shall investigate the technical
feasibility of all Government originated changes and prepare all documentation required to
issue the change order request to the contractor including descriptions, specifications,
sketches and drawings. The A-E shall also prepare costs estimates and assist in the
evaluation of the contractors pricing when requested. The A-E shall keep an accurate log of
all government originated change order proposals. This log shall be cross-referenced to the
CM log and the construction contractor’s log for ease for tracking. The A-E shall submit
their log on a schedule to be set by the respective parties.

M.1.9. Change Orders Required Due to A-E Errors and Omissions Should change
orders be required in the construction contract due to A-E Errors and Omissions, the A-E
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shall provide all required designs, documentation, specifications and cost estimates at no
additional costs to the Government in order to enable the Government to negotiate and
issue the appropriate construction change order. The A-E shall keep an accurate log of all
change orders required due to A-E Errors and Omissions. This log shall be cross-referenced
to the CM log and the construction contractor’s log for ease for tracking. The A-E shall
submit their log on a schedule to be set by the respective parties.

M.1.10. Explanatory Information, Not Requiring 2 Change Order Should explanatory
information be required to further explain or delineate design intent and requirements, due to
A-E errors or design omissions, the A-E shall provide all necessary explanatory information,
drawings and specifications at no additional cost to the Government. The A-E shall keep an

accurate log of all explanatory information. This log shall be cross-referenced to the CM log
and the construction contractor’s log for ease for tracking. The A-E shall submit their log on
a schedule to be set by the respective parties.

M.1.11 Operation and Maintenance (O& V) Mannals

M.1.11.1 Coordination Responsibility The A-E shall be responsible for coordinating a
review of the O&M manuals provided by the General Contractor to GSA. GSA, after receipt
of the O&M manuals, will distribute copies to the A-E, CM and the US Courts for review.
Upon confirmation from the A-E and CM, the CO will issue acceptance to the construction
contractor. The A-E shall keep an accurate log of all Operation and Maintenance Manuals.
This log shall be cross-referenced to the CM log and the construction contractor’s log for
case for tracking. The A-E shall submit their log on a schedule to be set by the respective
parties.

M.1.11.2 Content The operation and maintenance manuals shall include the following
information:

L. Description of system design intent and proposed operation.

2. Work description of the system.

3. General operating instructions, including copies of posted specific instructions.

4. Maintenance instructions, followed by tabulated manufacturer's descriptive literature, shop
drawings, wiring diagrams, schematics, performance curves and rating data, manufacturer’s

suggested spare parts lists, and manufacturer's maintenance manuals.

5. Information, as indicated above, shall be prepared and assembled in separate manuals for
cach system (i.e. Elevators, HVAC, Electrical, etc.).

M.1.11.3 Delivery The operation and maintenance manuals shall be delivered to GSA and
the US Courts at least 60 days prior to the substantial completion for each function/system
addressed by the operation and maintenance manuals. GSA will consider that construction is
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phased and that the completion of the installation of the various systems may occur at
different times in the construction work.

M.2 Construction Inspection Services (CIS) (Ontion 4)

M.2.1 CIS Services Overview These services will be considered extensions of work
previously completed under the post construction contract services (option 3). The same
consultants will be retained as necessary, the criteria in the documents will be followed, and
personnel familiar with the project will continue in their previous capacities. The A-E shail
not provide a price proposal for this work until specifically requested by the CO.

M.2.2 Familiarization of Progress and Quality of Work The A-F shall visit the site to
becorne familiar with the progress and quality of the completed work on a regular basis. The
A-E shall determine if the work is performed in a manner that, when completed, will be in
accordance with the final construction documents. The A-E's HVAC engineer will attend
HVAC system start-up, to insure that the system is working as designed. The A-E and its
consultants shall prepare reports to be submitted to GSA and the US Courts on a schedule to
be set by the respective parties.

M.2.3 GSA Resident Engineer GSA will provide a Resident Engineer (and basic staff)
who will be the Contracting Officer’s Representative (COR) for the project The GSA
Resident COR will have overall responsibility for the inspection of the construction work.
The observation personnel provided by the A-E under provisions of this scope of work, shall
coordinate with, and report all observations to the GSA Resident COR and the US Courts , in
writing,

M.2.4 Observation Services by A-E The A-E shall, make regularly scheduled inspections
to the job-site and inspect the progress of the construction. The A-E shall make unscheduied
inspections as requested by the GSA. All inspections by A-E in-house staff personnel and by
Consultant personnel shall be coordinated, planned and executed to (1) provide detailed
professional support to the full-time personnel on the job site and (2) keep the GSA and the
US Courts apprised at all times of the status and progress of the project construction work
from an overview point of address. The A-E and Consultant Personnel shall provide the
following indicated specific observation services:

During each inspection visit to the job site, each specialist shall sign in and sign out in the
logbook maintained on the job site by the CM for this purpose. While on site, cach
inspecting specialist shall prepare a handwritten report of his observations and leave a copy
with the COR, the US Courts and the full-time CM Inspector. A copy of this observation
information shall also be provided to the A-E project manager for his or her appraisal and
summary. The A-E shall maintain an accurate log of all the field inspection reports. This log
shall be cross-referenced to the CM log for ease for tracking. The A-E shall submit their log
on a schedule to be set by the respective parties.

M.2.5 Qualifications of Inspection Personnel Prior to utilizing personnel in either of the
disciplines indicated above, the A-E shall provide a resume of the gualifications of each
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proposed member of the mspection team. The CO reserves the right to reject any proposed
person that does not meet the minimum qualifications indicated in this scope of work.

.2.6 Removal/Substitution of Inspection Personnel The CO retains the right to require
the A-E to remove from the project inspection team or replace any team member for cause,
inclading but not limited to insubordination, carelessness or incompetence.

M.2.7 Substitution of Inspection Personnel The A-E shall not make substitutions of
inspection personnel without first submitting to the CO, with a copy to the US Courts, the
resume of qualifications of the proposed team member and obtaining written approval from
the CO.

M.3 As Built Documents (Option 5)

ML3.1 As-Built Documents Services Overview The GC will provide to the A-E & CM
through GSA, a set of amended contract documents. The A-E shall transcribe all changes
from the amended construction documents; shop drawings and contractor’s marked up
drawings onto the final construction documents CD-ROM and a plot ready drawing file CD-
ROM. The A-E shall provide a CD-ROM to GSA and the US Courts as well as a set of
reproducible polyester film, both identified as “As Built Set.” The A-E shall also provide a
sct of the specifications in hard copy, as well and on CD-ROM, identified as “As Built Set”
to GSA and the US Courts. The A-E shall deliver the "As Built Set" to the GSA-Region 2-
PBS-Property Development Division offices and to the US Courts with a dated transmittal
statement.

M.3.2 Provisien Of On-Site Documents The A-E shall make provisions in the design
drawings and specifications for the General Contractor to maintain, on the construction site,
one compiete set of drawings and one complete set of specifications for the exclusive use and
purpose of recording, in these documents, in color, all installation work that deviates from
the construction documents. The CM has responsibilities to verify, periodically, during the
course of the inspections of the construction work, that the General Contractor is promptly
recording all installation work that deviates from the requirements of the construction
drawings. The A-E shall confirm with the CM during the Construction Inspection Services
(option 4) or A-E Monthly Site Visits (option 6) that these marked drawings are reasonably
complete up to the stage of completion of construction at the time of observation. The A-E
shall make a written report to GSA and the US Courts regarding the observations. The
contractor shall provide this as-built information to GSA and the A-E for use in updating the
project reproducible design documents to as-built conditions.

M.3.3 Preparation of Record Documents The A-E shall utilize the record information
maintained on the job site by the construction contractor and furnished by the CM or the CO
after construction. The A-E shall provide GSA and the US Courts the project record
information as follows.

M.3.4. Content The as-built specifications and drawings shall be prepared to reflect ALL
changes as provided by the CM and General Contractor that occurred in the project whether

U. S. General Services Administration Public Buildings Service
Northeast & Caribbean Region Property Development Division
Page 53 of 55

-

R
Aoasd



Infrastructure Upgrade of the Thurgood Marshall U.S. Courthouse, New York, NY Scope of A-E Services

they are within or outside the original scope of the project and without consideration to the
installed work occurring under the original construction documents or occurring under
change orders to the construction contract.

M.3.5 Specifications The A-E shall update record information to reflect the actual
installed conditions of all equipment in the project. All changes to the project specifications
shall be made in script form, or other method acceptable to GSA and the US Courts, such
that the changes are noticeable during a review of the specifications. Each change in the
specifications shall include an entry, in brackets, that identifies the change and the date of the
change. Upon completion of construction, and within three weeks of receiving the complete
marked set of construction specifications from the GC, the A-E shall deliver two sets of the
final updated specifications on CD-ROM, identified as “Record Documents” to GSA. One
set will go to GSA and one set will go to the US Courts.

M.3.6 As Built Record Drawings Upon completion of the construction, and within a
mutually agreed to time frame of receiving the set of complete construction drawing prints
marked by the General Contractor, and reviewed by the CM to show record conditions, the
A-E shall transcribe all changes from the amended construction documents and the
confractors marked up drawings onto the final record documents on Auto CAD CD-ROM’s
in DWF and DWG formats. Two copies of each CD-ROM shall be submitted. One copy
shall go to GSA and the other shall go to the US Courts. The A-E shall also provide two sets
of reproducible polyester film, both identified as “Record Documents.” One set shall go to
GSA and the other shall go to the US Courts.

M.3.7 As Built Assignment Drawings The final submission shall include complete CAD
assignment plans in accordance with the latest PBS Assignment Drawing Guide. The plans
shall be submitied to GSA after review and approval by the US Courts. The A-E shall
submit two copies of the approved plans on Auto CAD CD-ROM’s in DWF and DWG
formats and two sets of reproducible polyester film. One copy/set shall go to GSA and the
other shall go to the US Courts.

M4 _A-E Monthly Site Visits (OQption 6) The project manager of the prime A-E firm
shall make site visits and attend job meetings monthly. Immediately after each site visit and
job meeting the A-E shall submit a written report to the CO and US Courts with comments
on progress. The report shall provide advice regarding any problems or deviations from the
construction documents and make recommendations to further the progress of the work. On
the basis of these site visits and job meetings, the A-E shall keep GSA and the US Courts
informed of the progress of the work, and endeavor to guard GSA and US Courts against
defects and deficiencies. These visits are not considered Construction Inspection Services
(C1S), which are considered continuous day to day inspections. The requirements of CIS are
listed in option 4 of this scope of work.

M.5 Tetai Building Commissioning (Option 7) The Total Building Commissioning
(TBC) services contractor will be subcontracted by the CM in most circumstances. In the
absence of a CM, this work will be subcontracted by the A-E to a TBC services contractor.
Since the building commissioning process is interwoven with the overall project delivery
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process, the TBC contractor will be fulty involved in all aspects of the project starting with
the design phase, then through the construction phase and finally through the post-
construction phase. The A-E shall not provide a price proposal for this work untit
specifically requested by the CO.

END of SCOPE of WORK
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SECTION VI: INDIVIDUALS DESIGNATED TO PERFORM UNDER THIS CONTRACT

The following individuals listed for each firm will perform the Architect-Engineering
services for the Design of the Infrastructure Upgrade of the Tlﬂmoood Marshall U.S.
Courthouse in the job title indicated.

NO SUBSTITUTION IS PERMITTED WITHOUT PRIOR APPROVAL OF THE
CONTRACTING OFFICER. THE FIRM FIXED FEE WAS BASED ON THE APPROVED
HOURLY RATES FOR THESE INDIVIDUALS.

PRIME FIRM:

BEYER BLINDER BELLE, LLP.

Discipline: Name : Rate:

Overhead: (b) (4

Profit:
Escalation:

CONSULTANTS:

(b) (4)

Discipline: Name : Rate:

INDIVIDUALS DESIGNATED TO PERFORM UNDER THIS CONTRACT

50



Discipline: . Name : Rate:

0) (4)

Overhead:
Profit:
Escalation:

Discpline:

Profit:
Escalation:

Discipline Name :

b) (4)

INDIVIDUALS DESIGNATED TO PERFORM UNDER THIS CONTRACT




Discipline: Name : Rate:

Overhead:
Profit: 1
Escalation:

.................................................................

Proht
chalatmn

INDIVIDUALS DESIGNATED TO PERFORM UNDER THIS CONTRACT
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(b) (4)

Discipline: Rate:

(D) (4)

Escalation:

Discipline: Name : Rate:
2sapiinge Haic.

Discipline:

b) (4)

Overhkead: b) (4

Profit:
Kscalation

WIC)

Discipline: , Name : Loaded Rate:

0) (4)

Escalation:

INDIVIDUALS DESIGNATED TO PERFORM UNDER THIS CONTRACT
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(b) (4)

Discipline Name Rate

D) (4)

(b)) (4)

Profif:
Escalation:

Overhead:
Profit:

Escalatio

......................................................................................................................

INDIVIDUALS DESIGNATED TO PERFORM UNDER THIS CONTRACT
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SCHEDULE FOR PROCEEDING WITH PHASED SERVICES AND QPTIONS

CONTRACT NO.: GS-02P-04-DTC-0023(N)
PROJECT NO.: INY 04002
A-E DESIGN SERVICES: INFRASTRUCTURE UPGRADE OF THE

THURGOOD MARSHALL U.S, COURTHOUSE
40 Centre Street, New York, NY

Work in the proceeding services shall not commence until written notification to proceed has been
issued by the Contracting Officer. The Contractor assumes the risk for proceeding without said
notification.

PREDESIGN SURVEY/CONCEPT SUBMISSION - Effective T youare
directed to proceed with this design phase.

DESIGN PHASE OPTIONS

THE GOVERNMENT MAY EXERCISE DESIGN PHASE OPTION NOS. 1 & 2 PRIOR TO
COMPLETION OF THE PREDESIGN SURVEY/CONCEPT SUBMISSION, HOWEVER,
THE A/E WILL NOT PROCEED WITH ANY SERVICES PROVIDED UNDER THESE
OPTIONS, WITHOUT PRIOR WRITTEN NOTIFICATION TO PROCEED.

OPTION NO. 1:

DESIGN DEVELOPMENT-The Government may exercise this option by written notification to
proceed with this phase within four (4) weeks after completion and approval of the PreDesign/
Concept Phase.

* There 18 no Design Development Phase for Bulk Demolition. Therefore, the Government will issue
written notification to proceed to the 50% Construction Documents for the Bulk Demolition phase
within four (4) weeks after completion and approval of PreDesign Survey/Concept Submission.

GPTION NO. 2:

50% CONSTRUCTION DOCUMENTS- Upon exercise of Option No. 2, the Government will
issue written notification to proceed with this phase within four (4) weeks after completion and
approval of the Design Development Phase.

100% CONSTRUCTION DOCUMENTS-The Government will issue written notification to
proceed with this phase within four (4) weeks after completion and approval of the 50% Construction
Documents.

CONSTRUCTION DOCUMENTS: FINAL SUBMISSION- The Government wili.issue written

notification to proceed with this phase within four (4) weeks after completion and approval of the
100% Construction Documents.

SCHEDULE FOR PROCEEDING WITH PHASED SERVICES AND OPTIONS
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CONSTRUCTION PHASE OPTIONS

THE OPTIONS FOR CONSTRUCTION PHASE SERVICES (OPTION NOS. 3 — 6) WILL BE
EXERCISED INDIVIDUALLY IN ACCORANCE WITH THE NEGOTIATED AMOUNTS
PER PHASE UNDER EACH OPTION UPON AWARD OF THE CONSTRUCTION
CONTRACTS FOR:

1} BULK DEMOLITION
2) EXTERIOR ENCLOSURE
3} MEP/INTERIOR CONSTRUCTION

OPTION NO. 3:

POST CONSTRUCTION CONTRACT SERVICES (PCCS) - Upon award of the Construction
Contracts for 1) Bulk Demolition 2) Exterior Enclosure and 3) MEP — Interior Construction , the
Government may exercise the PCCS Option for each contract by written notice of election from the
Contracting Officer.

OFTION NO. 4:

CONSTRUCTION INSPECTION SERVICES - Upon award of the Construction Contracts for: 1)
Bulk Demolition 2) Exterior Enclosure and 3) MEP - Interior Construction, the Government may
exercise the Construction Inspection Services Option for each contract by written notice of election
from the Contracting Officer.

OPTION NO. 5:

AS BUILT DRAWINGS — Upon award of the Construction Contracts for: 1) Bulk Demolition 2)
Extertor Enclosure and 3) MEP — Interior Construction, the Governmeni may exercise the
Construction Inspection Services Option for each contract by written notice of election from the
Contracting Officer.

OPTION NO. 6:

A/E/ MONTHLY SITE VISITS: Upon award of the Construction Contracts for: 1) Bulk Demolition 2)
Exterior Enclosure and 3) MEP - Interior Construction, the Government may exercise the A/E

Monthly Site Visits Option for each contract by written notice of election from the Contracting
Officer.

SCHEDULE FOR PROCEEDING WITH PHASED SERVICES AND OPTIONS

5a(n)



C. FEE SCHEDULE

BASE CONTRACT DESIGN PHASE
PreDesignSurvey/Concept Submission

DESIGN PHASE OPTIONS

Design Development Option No. 1
50% Construction Documents Option No. 2
100% Construction Documents Optoin No. 2
Final Submission Construction Docs Option No. 2
[ TOTAL DESIGN OPTIONS:

TOTAL DESIGN AMOUNT (BASE AND OPTIONS)

CONSTRUCTION PHASE OPTIONS

Post Construction Contract Services (PCCS) Option No. 3
Construction inspection Services (CIS) Option No. 4
As Built Drawings Option No. §
AE Monthly Site Visits Option No. 6

{ TOTAL CONSTRUCTION OPTIONS:

[ TOTAL FEE (Design + Options):

1,482,408.36

(b) (4)

FEE SCHEDULE

159G)



SECTION VII

KEY PERSONNEL

Withhold under (b)(4) pp. 190 - 231

SECTION VII
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
{Complete one Section £ for each key person.)
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Withhold under (b)(4) pp 232-241

































